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HARYANA VIDYUT PRASARAN NIGAM LTD. 
(Regd. Office Shakti Bhawan Sector-6 Panchkula) 

 

E-tender Enquiry. No. 8   /2017-18            / SLDC/RTU/Est.-17   Dated:- 03.10.2017    
 
E-Tenders are hereby invited on behalf of HVPNL for the following works from approved Govt. 
Contractors, Co-Op. Societies registered with PWD, CPWD, MES or Govt./Public undertaking of 
appropriate class on single percentage rate basis above/below HSR-1988 with all correction slips up 
to date of opening date  of Tender for Schedule Items & on single percentage basis above /below 
Estimated Rates  for Non-Schedule Items. If it happens to be holiday on the date of opening of 
Tender then the Tender will be opened on next working day. 
 
Due date for submission of E-Tender:-    24.10.2017 up to 13:00 Hrs. 
 
Due Date for opening of Bid (Part-1):-   24.10.2017 at   15:00 Hrs.   
 
Sr 
N
o 

Locati
on 

Type  Funding  Description of 
work  

E-NIT No. / 
Corrig-

endum No.  

Estim-
ated 

cost in 
Lacs 

Earnest 
money 
in Rs. 

Cost of 
Tender 

documents 
(in Rs.) 

E-Service 
charges 

Completion 
Period  

1 Field 
Office  

Civil 
Works  

 Special Repair 
and 
Maintenance 
of Sub-LDC 
office building 
at Charkhi 
Dadri for the 
Financial Year 
2017-18 

 
 
 

 
/SLDC-
/RTU/Est.-
17 

250000 5000 
1000/- 
(Non-

refundable) 

1000/- 
(non- 

refundable) 

1  Month 
 
 

 
TERMS & CONDITIONS: 
 

1. HVPNL reserves the right to cancel any or all tenders/withdraw the invitation of bids without 

assigning any reasons and shall bear no liability whatsoever consequent upon such a 

decision.  

2. Any bidder whose bid is not found as per the NIT requirements will be liable for rejection 

without assigning any reason.  

3. The contractor should have carried out similar work of costing the value minimum Rs. 5 lacs 

in last 3 years. 

4. Valid enlistment, PAN No. and capability/performance certificate of executing civil 

works indicating the average of the total quantum of work executed for the last three 

years in any Govt. / Semi Govt. Department shall be submitted by the contractor 

online. The experience certificate should be issued from the concerned XEN or 

equivalent rank. Contractor will have to show the original certificate on demand.  

5. The conditional tenders are not acceptable. 

6. The Bidder shall bear all costs & expenses associated with preparation & submission 

of its bid and HVPN will in no case be responsible or liable for these costs, regardless 

of the outcome of the bidding process.       

7. The tender shall be valid for 90 days from the date of opening. 

8. All taxes (GST etc.) will applicable as per HVPNL,/Nigam instruction. 

9. No extra premium will be paid Non-Schedule items. 

 

 

      
  Executive Engineer, 

SLDC Const.-cum- Mtc. Division, 
HVPNL, Sewah (Panipat) 
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HARAYANA VIDYUT PRASARAN NIGAM LTD. 
INSTRUCTIONS TO BIDDER ON e-TENDERING SYSTEM 

 
 
1. Registration of bidders on e-Procurement Portal:- 

All the bidders intending to participate in the tenders processed online are required to get 
registered on the centralized e - Procurement Portal i.e. https:// haryanaeprocurement.gov.in. 
The bidders are also required to have/obtain Class-II or III digital signature certificate from any 
Certifying Authority or Sub-certifying Authority authorized by the Controller of Certifying 
Authorities for submission and processing of the bids. Please visit the website for more 
details. 

2. Download of Tender Documents: 
The bidders can view and download the detailed N.I.T and the time schedule (Key Dates) for 
all the tenders floated through the single portal e-Procurement system on the Home Page at 
https://haryanaeprocurement.gov.in.  

 
3.     Pre-requisites for online bidding: 

In order to bid online on the portal http://haryanaeprocurement.gov.in , the user machine must 
be updated with the latest Java. The link for downloading latest java applet and “DC setup” 
Utility is available on the Home page under the tab „Download‟ of the e-tendering Portal.  

 
4. Key Dates: 

The bidders are strictly advised to follow date and time as indicated in the online Notice 
Inviting Tenders (NIT). The date and time shall be binding on all bidders. All online activities 
are time tracked and the system enforces time locks that ensure that no activity or transaction 
can take place outside the start and end dates and the time of the stage as defined in the 
online Notice Inviting Tenders (NIT). 

 
5    Bid Preparation (Technical & Financial) Online Payment of Tender Document Fee, eService 

fee (Rs.1000/-), EMD fees and Submission of Bid Seal (Hash) of online Bids: 
 
5.1  The online payment for Earnest Money Deposit (EMD) can be done using the secure 

electronic payment gateway looking in to the EMD amount as mentioned below:- 
 

Following payments are to be made by the bidder online through e-procurement portal:- 
a) Tender document fee:- Rs. 1000/- and e-service charges Rs. 1000/- (Total Rs. 2000/-). 
b) Earnest money deposit (EMD):  earnest money deposit @2% of estimated cost i.e. Rs. 5000/- 

(Rs. Five Thousand). 
(i) The secure electronic payments gateway is an online interface between contractors and 

authorization networks. 
(ii) The payment for tender document fee shall be made by the intended bidder online directly 

through Internet banking.  
(iii) E-service fee payment shall be made separately by eligible bidders/ Contractors online directly 

through Debit Card and Internet Banking.  
(iv) The payment for EMD shall be made online directly through RTGS / NEFT or OTC. (Please 

refer to „Online payment guideline‟ available at the single e-procurement portal of Govt. of 
Haryana for any clarification).  

(v) Charges mentioned above at Sr. No. II to IV shall be incorporated under Schedule „A‟ and 
whichever applicable in the NIT.  

 
5.2 The bidders shall upload their technical offer containing documents, qualifying criteria, 

technical specification, schedule of deliveries, validity and all other terms and conditions 
except the rates (price bid). The bidder ensure that uploaded documents must be 
properly numbered and indexed. 

        The bidders shall quote the prices in price bid format in a specified template. 
5.3 Submission of bids will be preceded by submission of the digitally signed & sealed bid (Hash) 

as stated in the time schedule (Key Dates) of the Tender. 
 
NOTE:- 

1. If bidder fails to complete the Online Bid Preparation & Submission stage by the 
stipulated date and time, his/her bid will be not be considered. 

2. Bidders participating in online tenders shall check the validity of his/her Digital             
Signature Certificate before participating in the online Tenders at the portal 
http://haryanaeprocurement.gov.in. 

3. For help manual please refer to the „Home Page‟ of the e-Procurement website at 
https://haryanaeprocurement.gov.in, and click on the available link „System 
Requirement” to download the file. Help manual is available on „Home Page‟ of the 
http://haryanaeprocurement.gov.in. 

 
 

Executive Engineer, 

SLDC Const.-cum- Mtc. Division, 

HVPNL, Sewah (Panipat) 
 

https://haryanaeprocurement.gov.in/
http://haryanaeprocurement.gov.in/
http://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/
http://haryanaeprocurement.gov.in/
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SCHEDULE- ‘B’ 

GENERAL INSTRUCTIONS TO TENDERERS 

(Referred to in Regulation 7.1) 
 
The following instructions must be carefully observed by all bidders. Offer/Tenders not strictly in accordance 
with instructions will be liable for rejection. 
 

1.  The Tender must be on the prescribed tender form and complete in all respects. 

2.  The bidders shall upload their technical offer containing documents, qualifying requirements, and 

all other terms and conditions except the rates (price bid) in Technical template. The bidders shall 

quote the prices in price bid format in a commercial template. 

3.  The bidders are strictly advised to follow date and time as indicated in the online Notice Inviting 

Tenders (NIT). The date and time shall be binding on all bidders. All online activities are time 

tracked and the system enforces time locks that ensure that no activity or transaction can take 

place outside the start and end dates and the time of the stage as defined in the online Notice 

Inviting Tenders (NIT). 

4.  The tenders will be opened electronically on the e-procurement portal using DSCs on the date 

and time prescribed in the notice inviting tenders. In case the date of opening falls on a holiday or 

a holiday is subsequently declared on that date, the tenders will be opened on next working day 

following the holiday at the same time. 

5.  All Tenders/Offers will be regarded as constituting as offer or offers open to acceptance in whole 

or in part until the last date of validity as prescribed in the Notice Inviting Tenders or as indicated 

by the tenderer in the tender/offer, whichever be later. 

6.  The price must be quoted in Indian Rupees and any mistake in calculating the rupee price will 

not justify the claim for increase in prices. 

7.  Bidders should specifically mention the period of validity of tender/offer. The validity of the 

quotation should not be less than the period as specified in Notice Inviting Tender/Tender 

Document. 

8.  The online payment for tender documents, E-services fee & Earnest Money Deposit (EMD) can 

be done using the secure electronic payment gateway looking into the EMD amount as 

mentioned below:- 

Following payments are to be made by the bidder online through e-procurement portal.  

a) Tender document fee of Rs. 1000/- and e-service charges of Rs.1000/-(Total Rs. 2000/-) 

b) Earnest Money Deposit (EMD=) Rs. 5000/- 

9.  The Bank Charges, if any, will be to the account of the bidders. 

10.  No claims shall be against the Nigam either in respect to interest if any due on the Security 

Deposit/Earnest Money or its depreciation in value.  

11.  HVPNL reserves the right to reject to any or all tenders received without assigning any reasons. 

12.  The validity of the quotation should not be less than the period as specified in Notice Inviting 

Tender/Tender documents. 

13.  The tenders/quotations should be addressed to the Executive Engineer, Const. –cum- Mtc. 

Division, HVPNL, Sewah (Panipat) where these shall be opened online on the prescribed date 

and time indicated in the NIT. 

14.  Only such tender shall be considered valid where the bidders has in accordance with the above 

regulations remitted the requisite amount of earnest money. 

15.  Tenders not submitted on prescribed form will be liable to be rejected. 

16.  The post tender offers or communications received from the suppliers/contractors etc. which 

affect the quoted and equivalent rates there by changing the merit position of the tenders shall 

not be entertained. 

17.  The time delivered for carrying out work as entered in the tender shall be strictly adhered by the 

contractor and shall be reckoned from the date next day after the issue of detailed allotment 

letter, L.O.I whichever is earlier on which the order to commence given to the contractor. 

18. The work shall be carried out under the supervision of JE (Civil) / SDO / SLDC Const. –cum- 

RTU Mtc. Sub Division, HVPNL, Charkhi Dadri.  
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19. The measurement shall be made in accordance with the instructions contained in the Haryana 

PWD specifications (Amended up to date). 

20. The payment will be made through RTGS/NEFT by XEN /SLDC Const. -cum- Mtc. Division, 

HVPNL, Sewah (Panipat).  

21. 10% security amount deducted from the bills of the contractor will be released after three month 

of satisfactory completion / acceptance of work by HVPNL & issue of No Demand Certificate by 

SDO / In-charge.  

22. The failure to execute work within stipulated time period, penalty @ ½ % (Half percent) of value 

of work order will be applicable for every week or part thereof of that work which remains 

incomplete subject to maximum of 10% of the value of work.  

23. In case, the contractor left the work incomplete the work order can be rescinded & earnest 

money / security of agency can be forfeited & the work can be executed departmentally or 

through other agency at the risk and cost of the contractor.  

24. The quantity of individual item can be increased or decreased up to any extent subject to overall 

variation up to +/- 10% of total cost of work-order, as per actual measurement/requirement at 

site. 

25. Water shall be arranged by the contractor at his own cost. In case water is used from HVPNL, 

source, recovery from the bill of the contractor shall be at the rate of 0.5% of the value of work 

order. 

26. The contractor at his own cost shall arrange all items of T&P and material required for 

execution/completion of the work. 

27. The contractor shall abide by all labour Acts and Rules/ Regulations as framed by the Govt. (As 

amended from time to time) and applicable at HVPNL, SLDC Complex, Sewah (Panipat).  

28. No accommodation/vehicle shall be provided by HVPNL to any worker of the contractor. 

29. In case of any dispute arising out in any way concerning this contract whatsoever shall be 

referred to the sole arbitration of the Superintending Engineer /  SLDC Design & Const., HVPNL, 

Sewah (Panipat) or any other officer appointed by him according to the provision of Indian 

Arbitration Act, 1996. The decision of such arbitrator shall be final and binding on the concerned 

parties and all disputes shall subject to the jurisdiction of Panipat (Haryana) courts only. 

30. Expenditure is chargeable to Special Repair and Maintenance of Sub-LDC office building at 

Charkhi Dadri for the Financial Year 2017-18. 

 
 

 
Executive Engineer, 
SLDC Const.-cum- Mtc. Division, 
HVPNL, Sewah (Panipat) 
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Haryana Vidyut Prasaran Nigam 
(Regd. Office Shakti Bhawan Sector-6 Panchkula) 

 
 

Clause-A: GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE                                                             
OF CONTRACTORS.  

 

1.  All works proposed for execution by contract will be notified in a form Invitation of tender 
pasted on a board hung up in the office and signed by the Executive Engineer. This form will 
state the work to be carried out, as well as the date of submitting and opening tender, the 
time allowed for carrying out of works, the amount of earnest money to be deposited with 
tender, the amount of security deposit to be deposited by the successful bidders, and the 
percentage, if any to be deducted from bills. Any tender unaccompanied by prescribed 
earnest money shall be summarily rejected. Copies of technical specification, designs and 
drawings, Haryana Schedule of Rate 1988 and any other documents required in this 
connection, with the work assigned for the purpose of identification by the Executive 
Engineer shall also be open for inspection by the contractors at the office of the Executive 
Engineer during office hours. 

2.  If the tender is being submitted by a firm, it must be signed separately by each member 
thereof, or, in the event of the absence of any partner it must be signed on his behalf by a 
person holding a power of attorney authorizing him to do so. 

3.  Any person who submits a tender through on line stating at how much percent above or 
below the rates specified in Rules 1 he is willing to take work. Only one rate of percentage 
above or below on H.S.R.-1998 be quoted Bidders which proposes any alternation in the 
work, specified in the said form of invitation to tender, or in time allowed for carrying out the 
work or which contain any other conditions of any sort, will be liable to rejection, No single 
tender shall include more than one work, contractor who wish to tender for more than one 
work, they shall submit a separate tender for each.  

4.  The Executive Engineer and his duly authorized committee will open tender and will enter the 
amount of tenders in a comparative Statement in suitable form In event of the tender being 
accepted a receipt for the earnest money forwarded therewith shall thereupon be given to the 
contractor who shall thereupon for the purpose of identification sign copy of specification and 
other documents mentioned in Rule 1: In the event of a tender being rejected, the earnest 
money forwarded with such unaccepted tender shall thereupon be returned to the contractor. 

5. The Executive Engineer shall have the right of rejecting all or any of the tender without 
assigning any reason. 

6.  The memorandum of work tendered for and the memorandum of materials to be supplied by 
the H.V.P.N. and their issue rates shall be filled in and completed in the office of the 
Executive Engineer before the tender is floated. 

7.  The contractor shall go online through documents thoroughly if any flaw is noted, the same 
shall be pointed out to Executive Engineer. No benefit what so ever shall be allowed on this 
account at a later stage. 

8.   Negotiation of rates will be done by the committee of Officer of HVPNL i.e. SE / SLDC D&C, 
XEN / SLDC Const. –cum- Mtc. Division, HVPNL, Sewah (Panipat) and Sr. AO (nominated 
by CFO). 

            

      

       
  Executive Engineer, 

SLDC Const.-cum- Mtc. Division, 

HVPNL, Sewah (Panipat) 
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Clause B 

TENDER FOR WORK  

 

      
  Executive Engineer, 

SLDC Const.-cum- Mtc. Division, 

HVPNL, Sewah (Panipat) 

  

I/we 

......I I/we......................................................hereby tender for the executing 
for the Haryana Vidyut Prasaran Nigam Ltd. hereinafter referred to as 

Nigam) of the work specified in the underwritten memorandum with in 
the same specified in such memorandum at 

percent……………………………………………………………..below/ab
ove the rate entered in Haryana PWD schedule of rates 1988 

mentioned in rule 1 and in accordance in all respects with the 
specification drawing and the instruction in writing referred to in Rule 1 

here of  in Clause II of the annexed conditions and with such materials 
as are provided for and by in all other respects in accordance with 

such conditions so far as applicable. 
 

(a) General description 
Special Renovation & Modification of Officer Rest House at SLDC 
Complex, HVPNL, Sewah (Panipat). 
(b)       Estimated cost              Rs. 250000/- 
 
(c)       Earnest money  Rs. 5000/- 
 
(d)       Completion Period            1 Month 

 
(e)       Percentage if any to be deducted from bills/ (Rupees Ten 

percent) 10%  

(f) Time allowed for the work (the date of commencement of the 
work will be reckoned from the next day of the Issue of letter of 
indent / detailed allotment letter whichever is earlier) shall this 
be accepted I/We here agree to letter abide by and fulfill all the 
terms and provisions of said condition annexed here to so for as 
applicable or in default there of forfeit and pay to the Nigam or 
its successors in office the sum of money mentioned in the said 
conditions. 

The sum of Rs. 5000/- deposited online before dated ----------- 
as earnest money the full value of which is to be absolutely 
forfeited the Nigam or its successors in office. Further I/We be 
debarred to do any business with Nigam for two years without 
prejudice to any other rights or remedies of the said Nigam or its   
successors in office, should I/We fail to commence the work 
specified in the memorandum otherwise the said sum of Rs. 
5000/- shall be retained by the Nigam on account of the earnest 
money as per clause-B of the said condition of contract.  

 
Dated the     day of  2017 

 
Witness 

Address 

The above tender is hereby accepted by me on behalf of HVPNL  

Dated the             day of             2017 
 

 
                            

. 

 

 

In figures as well as 

in words. 

 

 

 

(a) If several sub 
work included those 
should be detailed in 
separate list  
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Security 

deposit. This 
will be same 
percentage 
that in the 

tender at (c) 

 

 

 

 
 

Compensation 
for delay   

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 

Action when 
the whole of 

security 
deposit is 
forfeited 

 

 

 

 

 

 

 
Clause 1- 
The person/persons whose tender may be accepted (hereinafter called the 
contractor) shall permit Nigam at time of making any payment to him for work 
done under the contract to deduct such sum as will (with the earnest money 
deposited by him) amount to 10 percent of all money so payable. Such 
deduction to be held by Nigam by way of security deposit. All compensation or 
other sums of money payable by the contractor to Nigam under the terms of his 
contract may be    deducted from the security deposit or from any sum which 
may be due or may become due to the contractor by Nigam or on any account 
whatsoever In the    event of this security deposit being reduced by reason of 
any such deduction the contractor shall within ten days thereafter make good 
the same for Nigam securities endorsed as aforesaid  any sum which have 
been deducted from or raised by sale of his security deposit or any part thereof. 
Clause 2- 
The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date next day 
of the issue letter of indent/ detailed allotment letter whichever is earlier. The 
work throughout the stipulated period of the contract be proceeded with all due 
diligence (time being deemed to be the essence of the contract on the part of 
the contractor) and the contractor shall pay as compensation an amount equal 
to half percent which the Executive Engineer-In-Charge may levy on the 
estimated cost of the whole work as shown in the tender for every week (seven 
Calendar days) or part thereof that the work remains un-commenced or 
unfinished after the due date. Further; to ensure good progress during the 
execution of the work the contractor shall be bound in all cases in which the 
time allowed for any work exceeds one month to complete one forth or the 
whole of the work before one fourth of the whole time allowed under the 
contract has elapsed, one half of the work before one half of such time has 
elapsed and three fourth of the work before three fourth of such time has 
elapsed. In the event of the contractor failing to comply with this condition he 
shall be liable to pay as compensation an amount equal to half percent which 
the Executive Engineer-In-Charge may levy on the said estimated cost of the 
whole work for every week that due quantity of work remain incomplete 
provided always that entire amount of compensation to be paid under the 
provision of this clause shall not exceed ten percent of the estimated cost of 
work as shown in the tender. The CE/SE/XEN on representation from the 
contractor may reduce the amount of compensation and his decision in writing 
shall be binding. 
Clause 3 – 
In any case, in which under any clause or clauses in this contract the contractor 
shall have tendered himself liable to pay compensation amounting to the whole 
of his security deposit (whatever paid in lump sum or deducted in installment). 
The Chief Engineer/Superintending Engineer/Executive Engineer on behalf of 
the Nigam shall have power to adopt any of the following courses as he may 
deem best suited in the interest of the Nigam. 

 (a) To rescind the contract (of which rescind notice) in writing to the contractor 
under the hand of the Chief Engineer/Superintending Engineer/Executive 
Engineer shall be conclusive evidence and in which case the security 
deposits of the contractor shall stand forfeited, and be absolutely at the 
disposal of Nigam further the contractor will be debarred to do any 
business with the Nigam for two years. 

 (b)  To employ labour paid by H.V.P.N.L. and to supply materials to carry out 
the work or any part of the work debiting the contractor with the cost of the 
labour and the price of the materials (of the amount of which cost and price 
a certificate of the Executive Engineer shall be final and conclusive against 
the contractor for and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if had been carried 
out by the contractor under the terms of his contract. The certificate of the 
Executive Engineer as to the value of the work done shall be final and 
conclusive against the contractor. 

    (c) To measure up the work of the contractor and to take such part thereof as 
shall be unexecuted out of his hands and to give to another contractor to 
complete, in which case any expenses which may be incurred in excess of 
the sum which would have been paid to the original contractor if the whole 
work had been executed by him (of the amount of  excess the certificate in 
writing of the Executive Engineer shall be final and conclusive shall be 
borne and paid by the original contractor and may be deducted from any 
money due to him by Nigam under the contract otherwise or from his 
security deposit or the proceeds of sale thereof or sufficient part there of 
exercisable but the same has not been exercised thereof shall not 

 

   Executive Engineer 
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Contractor 
remains liable 

to pay 
compensation 

if action not 
taken under 

clause 3  

 
Power to take 
possession of 

or required 
removal of the 
contractor tool 

and plant  

 

 

 

 

Extension of 

time 

 

 

 

Final 

certificate 

Constitute waiver of any of the conditions there of and such power shall not 
withstanding be exercisable in the event of any future case of default by the 
contractor. In the event of any of the above courses being adopted by the Chief 
Engineer /Superintending Engineer/Executive Engineer the contractor shall 
have no claim to compensation for any loss sustained by reason of his having 
purchased or procured any material or entered into any engagement or made 
any advances on account of with a view to the execution of the work on the 
performance of the contract. And in the case the contract shall be rescinded 
under the provision aforesaid, the contractor shall not be entitled to recover or 
be paid any sum for any work thereof actually carried out under this contract 
unless and until the Executive Engineer have certified in writing the 
performance of such work and the value payable in respect there off he shall 
only be entitled to be paid the value so certified. 
Clause 4 – 
In any case in which any of power conferred upon the CE/SE/XEN by clause 3 
thereof shall have become by any clause or clauses thereof the contractor is 
declared liable to pay compensation amounting to whole of the security deposit,  
the liability of the contractor for post & future compensation if any shall remain 
unaffected     
In the event of the XEN putting in force either of the power (a) or (c)  vested in 
him under the preceding clauses he may, if he so desire, take possession of all 
or any tools, materials and store in or upon the works of the site there off, which 
belong to the contractor or procured by him and intended to be used for the 
execution of the work any part thereof paying of allowing for the same in 
account at the contract rates or in case of these not being applicable at current 
market rates to be certified by the Executive Engineer whose certificate thereof 
shall be final otherwise the Executive Engineer may issue notice in writing to the 
contractor or his clerk of the works foremen or other authorized agent requiring 
him to remove such tools plant material or stores from the premises within a 
specified time in such notice  and in the event of the contractor failing to comply 
with any such requisition the Executive Engineer may remove them at the 
contractor's  expenses or sell by auction or private sale on account of the 
contractor if any at his risk in all respect and the certificate of the Executive 
Engineer as to the expenses of any such removal and the amount of the 
proceeds on expenses of any such Act shall be final and  conclusive against the 
contractor. 
Clause 5- 
If the contractor shall desire an extension of the time for completion of the work 
on the grounds of  having un-avoidable hindrance in its execution or on any 
other ground he shall apply in writing to the Executive Engineer within 30  days 
of the date of occurrence of the hindrance on account of which he desires such 
aforesaid extension and the CE/SE/XEN who approved the award of tender 
shall if in his opinion (which shall be final) reasonable grounds be shown thereof 
authorize such extension of time, if any, as may be necessary or proper. 
Any amendment in the agreement including extension in time limit can be made 
with the approval of the authority who approves tender in term of secretary of 
erst while HSEB O/O: No. II/GB/M-245 dt. 29-2-77 
 
Clause 6 – 
Without prejudice to the rights of the Nigam under any clause herein after 
contained for completion of the work, the contractor shall be furnished with a 
certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) 
however no such certificate shall be given nor shall the work be considered to 
be complete until the contractor  have removed from the premises on  which the 
work have been executed ,all scaffolding ,surplus material and cleared off the 
dirt from all wood work, walls, floors or the parts of any building/ structure or 
about which the work is to be executed or of which he may have had 
possession  for the purpose of execution there off and the measurements in the 
said certificate shall be binding and conclusive against the contractor . 

 

 

                    Executive Engineer  
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Payment of 
intermediate 

certificate to be 
regarded as 

advance 

  

 

 

 

 

 

 
Bill to be 
submitted 
monthly 

 
 
 
 
 
 
 

Bill to be on 
printed form  

 
 
 
 
 
 

Work to be 
executed in 
accordance 

with 
specification 
drawings and 

any order given 
from time to 

time 

 

 

 If the contractor fail to comply with the  requirements of this clause as to 
removal of scaffolding, surplus materials and rubbish and cleaning off dirt on or 
before the date fixed for the completion of the  work the engineer –in-charge 
may at the expense of the contractor remove such scaffolding surplus material 
and rubbish and dispose off the same as he thinks fit and clean of such dirt of 
aforesaid and the contractor shall forth with bear the amount of all expense so 
incurred and shall have no claim in respect of any such scaffolding or surplus 
material as aforesaid except for any sum actually realized thereof. 

Clause 7- 
No payments shall he made for works estimated to cost less than 10% of total 
cost of work till the whole of the work shall have been completed and a 
certificate of completion given. But in the case of works estimated to cost more 
than 10% of total cost of work the contractor shall on submitting bill thereof be 
entitled to receive only a payment proportionate the part thereof than approved 
and passed by the Engineer-in-charge whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive. But all such 
intermediate payments shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed and shall not preclude the requirement of bad, unsound and 
imperfect or unskillful work to be removed and taken away and reconstructed or 
re-erected, or the occurring of any claim, nor shall it conclude, determine, or 
effect in any way the powers of the Engineer-in-charge's certificate of the 
measurement and of the total amount payable for the work accordingly shall be 
final and binding on all parties. 
Clause 8- 
A bill shall be submitted by the contractor each month on or before the date if 
any fixed by the Engineer-in-charge for all work executed and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the 
purpose of having the same verified and the claim as for as admissible 
adjustment if possible before the expiry of ten days from the presentation of the 
bill. If the contractor does not submit the bill within the time fixed as aforesaid, 
the Engineer-in-charge may depute subordinate to measure up the said work in 
the presence of the contractor whose counter signature to the measurements 
will be sufficient warrant and the Engineer-in-charge, may prepare a bill from 
such list which shall be binding on the contractor in all respect. 
Clause 9 – 
The contractor shall submit all bills on the printed forms in the office of the 
Engineer-in-charge, and the amount in the bills shall always be entered at the 
rates specified in the tender or in the case of any extra work ordered in 
pursuance of these conditions, and not mentioned or provided in the tender at 
the rates hereinafter provided for such works. 
 
Clause 10 – 
If the specification or estimate of work provides for the use of any special 
description of material to be supplied from Executive Engineer-in-charge's 
store, or it required the contractor to use certain store to be provided by 
Engineer-in-charge (such materials and store, and the prices to be charged 
thereof as hereinafter mentioned being so far as practicable the convenience of 
the contractor. But not so as in any way to control to meaning or effect this 
control specified in the schedule or mentioned in the memorandum here to 
annexed ) The contractor shall be supplied with such material and stores 
required from time to time be used by him for the purpose of the contract only 
and value of the full quantity of material and store so supplied at the rate 
specified in the schedule or memorandum may be set off or deducted from any 
sum  due and there after become due to the contract or otherwise against or 
from security deposit. All material supplied to the contractor shall remain the 
property of the contractor, but shall not on any account be removed from the 
site of the work without the written permission of the Engineer-in-charge and 
shall at all-time be open to the inspection by him. Any such materials unused 
and in perfectly good condition at the time of the completion of the contract 
shall be returned to the Engineer-in-charge store, by the a notice in writing 
under his hand he shall require, but the contractor shall not be entitled to return 
any such material unless with consent and shall have no claims for 
compensation on account of any such material   supplied to him as aforesaid 
being used by him, or any wastage in damage to any such materials. 
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Clause 11- 
The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manners and both as regards material and 
otherwise in every respect in strict accordance with the specification. The 
contractor shall also confirm exactly fully and faithfully to the designs drawings 
and instructions In writing relating to the work signed by the Engineer-in-charge 
and lodged in his office and to which the contractor shall be entitled at his own 
expense to make or cause to be made copies of the specifications and all such 
designs, drawing and instructions as aforesaid. 
Clause 11A –  
The Engineer-in-charge shall have full powers at all time to object to the 
employment of any workman foreman or other employee on the works by the 
contractor and if the contractor shall receive notice in writing from the Engineer-in-
charge requesting the removal of any such man or men from the work. The 
contractor shall comply with the request forth with no, such workman, foreman or 
other employees after his removal from the works by request of the Engineer-in-
charge shall be re-employed or reinstated on works by contractor at any time 
except with the previous approval in writing of the Engineer-in-charge. The 
contractor shall not be entitled to demand the reason from the Engineer-in-charge 
for requiring the removal of any such workman foreman or other employee. 
Clause 12- 
The Engineer-in-charge shall have power to make any addition or alteration or to 
substitutions for the original specifications drawing designs & instructions. That 
appears to him necessary or advisable during the course of execution of work for 
which instructions may be given to the contractor  in writing signed by the 
Engineer-in-charge and the contractor shall be bound to carry out the work in 
accordance with instruction which may be given to him in writing signed by 
Engineer–In-Charge and all such alterations, additions or substitutions shall not 
invalidate the contract and any altered, additional or substitute work which the 
contractor may be directed to do in the manner above specified as part of the 
work, shall be carried out by the contractor on the same conditions in all respects 
on which he agreed to do the main work and at the same rates as per specified in 
the tender for the main work. The time for the completion of the work shall be 
extended in proportion that the altered, additional or substituted work bears to the 
original contract and the certificate of the Engineer-In-Charge shall be conclusive 
to such proportion. And if altered additional or substituted work includes any class 
of work which shall be carried out at the rates as entered in the schedule of rates 
subject to the same percentage above or below as entered in the contract and to 
such class of work is not entered in the schedule of rates  than the contractors 
shall within seven days of the date of the receipt of the order to carry out the work  
from the Engineer-in-charge of the rate which it is his intention to charge for such 
class of work and if Engineer-in-charge does not agree at his rate he shall be 
given  notice in writing, be at liberty to cancel his order to carry out such class of 
work and arrange to carry out in such manner as he may consider advisable 
provided always that if the contractor shall commence work and incur any 
expenditure  in this regard there to before the rates shall have been determined 
as lastly herein before mentioned then and in such case he shall have be entitled 
to be paid in respect of the work carried out or expenditure incurred by him prior 
to date of the determination of the rate as aforesaid according to such rate or 
rates as shall be fixed by the      Engineer-in-charge in the event of a dispute, the 
decision of the Superintending Engineer of the circle shall be final. 
Clause 13- 
If at any time after the commencement of the work the Nigam shall for any reason 
whatsoever not require the whole work thereof as specified in the Tender to be 
carried out, the Engineer-in-charge shall give notice in writing of fact  to the 
contractor who shall have no claim to have any payment of compensation      
whatsoever on account of any profit or advantage which he might have derived   
from execution of the work in full that which he did not desire in consequence of 
the full amount of the works not having been carried out neither shall he have any 
claim for compensation by reason of any alteration having been made in the 
original specification drawing designs and instructions which shall involve any 
curtailment of the work originally contemplated. 
Clause 14- 
If it shall appear to the Engineer-in-charge or his subordinate in charge of the 
work any time that the work has been executed with unsound, imperfect or 
unskillful workmanship, or with the material of any inferior description, or that any 
materials or article provided by him for the execution of the work are unsound, or 
a quality inferior to that contracted for or otherwise not in accordance with the 
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Contract, the contractor shall on demand in writing from the Engineer-in-charge  
specifying the work materials or articles complained of notwithstanding that the 
same may have been inadvertently passed certified and paid for forth with rectify 
or remove and reconstruct the work specified in whole or  the part as the case 
may be remove the materials or articles so specified & provide other proper and 
suitable materials or articles at his own charge and cost and in the event of his 
failing to do so within a period to be specified by the Engineer-in-charge in his 
demand aforesaid than the contractor shall be liable to pay compensation at rate 
of and in the case of any such failure the Engineer-in-charge may rectify or 
remove and re-execute the  work with other materials or articles companied of as 
the case may be at the risk and expense in all respects of the contractor. 
Clause 15- 

All works under taken in coarse of execution or executed in                     
pursuance of the contract shall at all times be open to inspection and supervision 
of the Engineer-in-charge and his subordinates and the contractor shall at all 
times  during the usual working hours and at all other times at which reasonable 
notice of the intention of the Engineer-in-charge and his subordinate to visit the 
works shall been given to the contractor, either himself be present to receive 
order instruction or have a responsible, agent duly accepted in writing be present 
for the purpose to require order given to the contractor, agent shall be considered 
to have the same force as if  had been given to the contractor himself. 

 

Clause 16 – 

The contractor shall give  not less than five days‟ notice in writing to the Engineer-
in-charge or his subordinate in-charge of the work before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may 
be measured and correct dimension there off be taken before the same is so 
covered up on place beyond the reach of measurement at  the work without the 
consent in writing of the Engineer-in-charge or his subordinate -in-charge of the 
work and if any work shall be covered or placed beyond the reach of 
measurement without such notice having been given or consent obtained the 
same shall be uncovered at the contractor's expenses or in default thereof on 
payment or allowance shall be made for such work of the materials with which the 
same was executed. 

Clause 17- 

If the contractor or his work people or servant shall break deface or injure or 
destroy any part of building where they may be working or any building, road 
,fence enclosure or grass land cultivated ground continuous to the premise on 
which the work any part of it is being executed or if any damage shall happen to 
the work while in progress from any cause whatever or any in perfection became 
apparent in it within twelve months after a certificate of final or its complication 
have been given by the Engineer-in-charge aforesaid the contractor shall make 
the same or Engineer-in-charge may cause the same to be made good by other 
workman and deduct the expense from any sums that may be then or at any time 
thereafter may become due to the contractor or from his security deposit of which 
the certificate of the Engineer-in-charge shall be final. 

 

Clause 18 – 

The contractor shall supply at his own cost all materials except such special 
material if any in accordance with the contract required to be supplied from the 
Engineer-in-charge stores, tools plants appliances implements, ladders cordage 
tackle scaffolding and temporary works requisite or proper execution of work 
whether original altered or submitted and whether included in the specification, 
other  documents forming part of the contract or referred to these condition or not 
or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter under these conditions 
he is entitled to be satisfied on which he is entitled to acquire together with 
carriage thereof to and from the work.  

          The contractor shall also supply without charge the required number of 
persons with means and materials necessary for the purpose of setting out work, 
counting, weighing and assessing in the measurement or examination at any time 
and from time to time of the work or materials. Failing his so doing the same may 
be provided by the Engineer-in-charge at the expense of the contractor and the 
expenses may be deducted from any money due to the contractor under the 
contract or from his security deposit. The contractor shall also provide all 
necessary fencing and light required to protect the public from accident and shall 
be bound to the expense of defense of every suit, action or other proceeding that 
may be brought  by any person for injury sustained owning to neglect to the 

 

 

          Executive Engineer 

 



13 
 

 
 
 
 
 
 
 Child labour 
 
 
Work on Sunday 
 
Contractor 
Liable for 
payment of 
compensation to 
the injured 
labour Or in 
case of death to 
his labour 
 
 
 
 
 
Work not to 
sublet Contract 
may be 
rescinded and 
security deposit 
forfeiture for 
subletting 
bribing or if 
contractor 
become 
insolvent 
 
 
 
 
 
Sum payable by 
way of 
compensation to 
be considered 
as reasonable 
compensation 
Deduction of 
amount due to 
Nigam on any 
account 
whatsoever 
permissible from 
sum payable to 
contractor 

 
Change in  
constitution of 
firm , 
 
 
Work to be done 
under 
Superintending 
Engineer  

above precautions and to pay damages and cost which may be awarded in any 
such suit action or proceeding to any such persons or which with the consent of 
the contractor be paid to compromise and claim by any such person. 

Clause 19 – 

Clause 19 A - No labour below the age of 12 years shall be employed on work. 

Clause 19 B - The contractor shall pay his labour not less than the wages for                                
similar work in the neighborhood. 

Clause 20 -    No work shall be done on Sunday without the sanction in writing 
of Engineer-in-charge 

Clause 20 A – 
In every case in which by value of the provision of section 12 subsections (1) of 
the workman's Compensation Act. 1923 Nigam is obliged to pay compensation 
to a workman employed by the contractor in execution of the works .Nigam will 
recover from the contractor the amount of the compensation so paid and without 
prejudices to the rights of Nigam under section 12 sub-section 2 of the said act 
Nigam shall be at liberty to recover such amount from any sum due by Nigam to 
the contractor or whether under this contract or otherwise Nigam shall not be 
bound to contest claim made against in under section -12 Sub-sections (i) of the 
said Act exception the written request of the contractor and upon his giving to 
Nigam full security for all costs for which Nigam might become liable in 
consequence of contesting claim. 
Clause 21- 
The contractor shall not wholly or partly assign or sublet without the written 
approval of the Chief Engineer/Superintendent Engineer/Executive Engineer. 
And if the contractor shall assign or sublet his contract or attempt to do so or 
become insolvent or commence and insolvency proceeding or make any  
compositions with his creditors or attempts to do or if any bribe gratuity gift loan 
prerequisite reward of advantage pecuniary or otherwise shall either directly or 
indirectly be given, promised or offered by the contractor or any of his servant or 
agent to any public office or person in the employment of Nigam in any way 
relating to his officer or employment or if any such officer or person shall 
become in any way directly or indirectly interested is one contract the Chief 
Engineer/Superintending Engineer/Executive Engineer may there upon by 
notice in the writing reclined the contract and the security deposited by the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of  
Nigam and the same consequence shall ensure as the contract had been 
rescinded under Clause -3 thereof and in addition the contractor shall not be 
entitled to recover or be paid or any work thereof actually performed under 
contract. 
Clause 22- 
All sums payable by way of compensation under any of the conditions shall be 
considered as reasonable compensation to be applied to the use of Nigam 
without reference to the actual loss or damages sustained and whether or not 
any damages shall have been sustained. 
 
Clause 22A – 
Any excess payment made to the contractor inadvertently under this contract or 
otherwise any account whatsoever and any other sum found to be due to Nigam 
by the contractor in respect of this contract or any other contract, or work order 
or any account what so ever, may be deducted from any sum whatsoever 
payable by Nigam to the contractor and in respect of this contract or any work-
order or contract or on any other account by any other department or Nigam. 
 
Clause 23 
In the case of a tender by partners any change in the constitution of the firm 
shall be forthwith notified by the contractor to the Engineer-in-charge for his 
information. 
Clause 24- 
All work to be executed under the contract shall be executed under the 
directions and subject to the approval in all respects of the Superintending 
Engineer of the Circle of the time, who shall be entitled to direct at what point or 
points and in what manner they are to be commenced and from time to time 
how to be carried on. 
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 Clause 25 – 
No claim for payments of an extra ordinary nature, such as claims for a bonus 
for extra labour, employed on the work, before the expiry of the contractual 
period at the request of the Engineer-in-charge or claim for compensation where 
work has been temporarily brought to stand still through no fault of the 
contractor, shall be allowed unless and to the extent that the same shall have 
been especially sanctioned by the Nigam. 

Clause 25A – 
If any question, dispute, difference of opinions whatsoever arises in any way 
connected with or arising out of instrument for measuring or operation of any 
part thereof or the rights, duties or liabilities of either party, including the 
termination of the contract by either party and correctness thereof at any stage 
whatsoever it shall be referred to arbitration of MD/Chief Engineer of HVPNL or 
his nominee not below the rank of Superintending Engineer subject to the 
following conditions:- 

1) That in the first instance, before referring the matter to arbitration, it 
shall be referred by the contractor to be settled by the Engineer-In-Charge of 
the work at time of such reference in writing. The Engineer-in-charge shall 
convey his decision or that of the competent authority in writing to contractor 
with in a period of 90 days from such a request in writing by the contractor. 
The decision given by the Engineer-In-Charge or competent authority shall 
be final and binding upon the contractor except where he moves the 
Engineer-In-Charge in writing for reference or such a claim or dispute to 
arbitration with in a period of 60 days of his receipt of decision of the 
Engineer-In-Charge or of the competent authority in writing. In case the 
contactor fails to make such a written request with in the stipulated period, 
the decision so conveyed to him by the Engineer-In-Charge will be final and 
will not be a subject matter of arbitration at all. In case the Engineer-In-
Charge fails to convey his decision or that of the competent authority in 
writing with in a period of ninety days as referred to above, the contractor 
may make a request to the MD/Chief Engineer of HVPNL within 60 days of 
expiry of the said 90 days to refer the matter to arbitration and the same 
shall be referred to arbitration in the manner provided herein after. The work 
under the contract shall not be stopped and shall continue during the 
arbitration proceedings. 

2) The reference of dispute or difference referred to above for arbitration 
to an officer not below the rank of a Superintending Engineer of HVPNL 
shall be by designation. It will not be a valid objection to any such reference 
to the arbitration that the arbitrator so appointed is a servant of HVPNL, or 
he had to deal with the matter to which the contract relates or that the said 
arbitrator has expressed his views on all or any of the matters in dispute. 

3) That in case the Arbitrator appointed initially is transferred or dies, his 
successor in office shall be deemed to be an Arbitrator as if he had been 
appointed initially by the MD/Chief Engineer of HVPNL, In case the 
Arbitrator is unwilling to act as an Arbitrator for any reason what so ever the 
MD/CE shall be competent to appoint or nominate any   other officer not 
below the rank of a Superintending Engineer as the Arbitrator. The Arbitrator 
so appointed shall be competent to proceed with the reference as if he had 
been appointed as the Arbitrator initially. 

4) That no person other than the one appointed by MD/Chief Engineer of 
HVPNL shall act as on Arbitrator and, if for any reason it is not possible to 
appoint such an Arbitrator, the  matter shall not be preferable to arbitration 
and the parties shall be at liberty to avail of civil remedy. 

5) The Arbitrator shall give a reasoned and speaking award, in case the 
total amount allowed to either party against the other in the award whether 
originally or as a counter - claim exceeds 25000 /- and in case the claim is 
below a total sum of Rs. 25000 /- it shall be up to the Arbitrator to give a 
reasoned award or not. The Arbitrator shall give his award against each 
claim separately made by either party. 

6) That the Arbitrator shall award the claims and counter claim put forward 
by both the parties and not with-standing that any particular party has got 
the Arbitrator appointed. This shall be subject to the provisions of this 
arbitration clause as a whole. 

7) In case the party invoking the arbitration is the contractor, the reference 
for arbitration shall be maintainable only after the contractor furnishes to the 
satisfaction of Engineer - In charge a case security fee deposited @ 3% of 
the total amount claimed by him. The sum so deposited by the contractor  
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   shall on the termination of   the arbitration proceedings be adjusted against 
the cost and any amount awarded against the contractor. The remaining 
amount shall be refunded to the contractor within one month from the date 
of the award. 

8)That the stamp fee due on the award shall be payable by the party at the 
discretion of the Arbitrator and in the event of such party failing to pay the 
stamp fee, it shall be recoverable from any sum due to such party under this 
contract or other contract, 

9) The venue of the arbitration shall be such place or places as may be 
fixed by the Arbitrator from time to time at his sole discretion. 

10) Neither party shall be entitled to bring a claim for arbitration if no move in 
writing has been made  for that purpose to the MD/Chief Engineer of 
HVPNL  within 6 months :- 

a) Of the date of completion of work as certified by the Engineer in        
charge or 

b) Of the date of abandonment of work Or 
c) Of its non-commencement within 6 months from the date of 

abandonment, or written order by the Engineer-In-Charge or his 
representative to commence the works as      applicable or 

d) Of the completion of work through any alternative agency or means 
after withdrawal of work from the contractor as a whole or in part and 
or its recession, or 

e) Of receiving any intimation from the Engineer-In-Charge that final 
payment due to or recovery form the contractor has been determined. 

Whichever of (a) to (e) above is the latest in the matter of time. And if the 
matter is not referred to arbitration with in period prescribed above, all the 
rights and claims of the parties against each, under the contract shall; be 
deemed to have been forfeited absolutely and barred by time. 

11.   That the pendency of arbitration proceeding shall not disentitle the 
Nigam or the competent Authority to terminate the contract and make 
alternate arrangement for completion of work. This shall be subject to 
the liabilities of the parties toward each other under this contract. 

12. The Arbitrator shall be deemed to have entered the reference on the 
day fixed by the Arbitrator for the appearance of the parties for the first 
time. The time for making and publishing the award by the Arbitrator 
may be extended from time to time with the mutual written consent of 
the parties. 

13. Subject to the stipulation made in this clause the arbitration proceeding 
shall be conducted in accordance with the provision of the arbitration 
act. 1940. 

Competent Authority means whole Time Director/Chief Engineer/ 
Superintending Engineer/ Engineer-In-Charge according to financial 
implication involved and the competency under delegation of powers 
Engineer-In-Charge means the Executive Engineer under whom the work is 
to be executed.        

 
Clause 26  – 

 

No alteration in contract rates shall be admissible in consequence of 
fluctuation in railway freight, and is on account of cost of material which is 
required by a contractor in the manufacture of an article to be supplied 
under this contract, e.g. fluctuations of railway freight on coal required for 
burning brick will not be taken into consideration or for an article which 
forms a part of a finished work, for purpose of this clause. Similarly no 
alteration in rates will be allowed when a manufactured article is 
transported by rail form place A to B and from part of a finished work. 
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Clause 27 – 

 

When the estimate on which tender is made includes lump-sump in 
respect of part of the work, contractor shall be entitled to payment in 
respect of the items of work involved or the part of the work in question 
at the same rates as payable under this contract for such items or of the 
part of the work in question is not in the opinion of the Engineer-in-
charge capable of measurement. The Engineer-in-charge may at his 
discretion pay lump-sum amount entered in the estimate and the 
certificate in writing of the Engineer-in-charge shall be final and 
conclusive against the contractor with regard to any sums payable to 
him under the provisions of this clause. 

 

Clause 28 – 

 

In the case of any class of work for which there is no such specifications 
as is mentioned in rule 1, such work shall be carried out in accordance 
with the district specification, and in the event of there being no district 
specification, then in such case the work shall be carried out in all 
respect in accordance with the instructions and requirement of the 
Engineer-in-charge 

 

Clause 29 - 

 

The expression "work" or "works" where used in the conditions shall 
unless there by something either in the subject or contract repugnant to 
such construction to be continued and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or 
permanent and whether original altered, substituted or additional. 

Clause 30 – 

The percentage referred to as appropriate pages of the tender will be                
calculated on the gross amount (Value of finished work including cost of 
materials whether purchased from Nigam or direct of 

 (1) The items of work to which the rates in the tender apply and  

 (2) The items of works for which rate exist in the schedule of rates. 

 

Clause 31 – 

The terms and conditions of the agreement have been explained to 
me/us and I/We clearly understand them. 

 

Clause 32 –  

The schedule showing material to be issued by the Nigam, additional 
conditions, Haryana Public Works department contractor's labourer 
regulations, fair wages clause and rules for the protection of health and 
sanitary arrangement for workers employed by HVPNL or the contractor 
shall be deemed to be part of this contract and any breach thereof shall 
be deemed to be breach of this contract. 
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Clause D: Additional Condition to Append to the Notice Inviting Tender 

Name of Work:- Special Repair and Maintenance of Sub-LDC office building at Charkhi 
Dadri for the Financial Year 2017-18. 

 

  

1. The water charges will be recovered at the rate of 0.5% of the total work executed by the 

contractor i.e. including the cost of material and labour etc. In case water of departmental 

well/Tube well or any other sources of Nigam is used by the contractor. In case, satisfactory 

arrangement for water does not exist or quantity is inadequate then contractor shall make his 

own arrangements for water for construction and drinking purpose also, and no recovery shall 

be affected, the water used for construction and curing purposes shall be fit as per IS 

Standards  

2. The work shall be executed strictly in accordance with the Haryana Schedule of rates 1988 

and HR P.W.D. Specification 1990 along with the correction slips issued from time to time by 

Haryana PWD specification up to and including the date of opening of tender and shall be 

binding on the contractor. In case of any dispute on any point, the decision of the Executive 

Engineer (Engineer-in-charge) shall be final and legally binding on the contractor. 

3. Any tenderer who imposes any condition after the opening of the tender may make his tender 

invalid and may also tender himself liable for rejection of his tender and forfeiture of earnest 

money. 

4. No tender shall be considered unless accompanied by the earnest money deposited online. 

5. The Engineer-in-charge reserve the right to reject any or all the tenders without assigning any 

reason whatsoever. 

6. The contractor shall have to abide by the rules and regulation of the fair wages clause and 

P.W.D. contractors labour regulations etc. rigidly. 

7. Rates should be quoted keeping in view the site conditions of the work and the offer shall 

remain valid and open up to three months from the date of opening of tender. It may be noted 

clearly that the validity period is un-negotiable and any deviation from the same can put tender 

liable for rejection. No fluctuation in market rates from the date of tender shall be considered 

valid and neither any claim on this account will be entertained. 

8. The sanitary wares viz water closet suits; lavatory suit and urinals the goods manufactured by 

Hardware /Cera /Petty ware or of any other reputed make shall only be permitted for use in 

sanitary installation of building.  The final decision in this regard will rest with Engineer-in-

charge of work. 

9. The pipe of various sizes and other non-scheduled items if available with the deptt. And the 

rates considered are on higher side same will be supplied by the department and directly 

charged to work. The labour rates for the corresponding items as mentioned in the Haryana 

Schedule Of Rates Along with Ceiling Premium shall be paid plus premium tendered by the 

contractor. 

10. The contractor shall be responsible for any loss/damage of the material after the same have 

been issued from the departmental stores and handed over to the contractor. 

11. In case the work is delayed due to non-availability of any controlled commodity the contractor 

may only be entitled for an extension of time and no financial claim on this account will be 

entertained. 

12. Extra items, if any which are not included in the contract will be paid at the rates contained in 

Haryana schedule of rate 1988 Plus/minus the tendered premium/abatement, where the rates 

for non-agreement items does not exists in the said schedule of rates, the same shall be 

determined by analysis and Executive Engineer (Engineer-in-charge) will sanction the rates, 

provided the total amount of all such items under one contract is with- in his competence to 

accord sanction. When the total amount of all such items under one contract exceed his 

financial limit he shall refer the matter to the superintending Engineer who will sanction the 

rate if the total amount of all such items including those already sanctioned by the Executive 

Engineer is within his power to accord technical sanction otherwise the matter will be referred 

on the Chief Engineer who has full powers to sanction such rates. 

13. The chowkhats and shutter will be paid separately as per HSR 1988. The size of joinery for 

shutters shall be adopted as shown in the table at 570 to 575 of P.W.D. specification 1990. If 

the design of door, window, clerestory window, Cup-Board shutters and wire gauze shutters 

are modified, the rates finalized by the Engineer-in-charge will be final and legally binding on 

the contract. Pressed steel chowkhat/wooden chowkhat shall be provided as per design/ 

drawing and paid as per HSR 1988 

14. The amount and the quantity of work can be increased/decreased according to requirement of 

the Nigam and no claim what so ever on this account will be entertained. The work can be 

increased/decreased as per site requirement. Any item may very up to any extent. Any item 

can be deleted without assigning any reason. The decision of the Executive Engineer-in-

charge will be final in this regard. Contractor will not have any claim, what so ever, for deletion 

any item (given in the schedule of quantity). No claim for deletion of any item/ variation of the 

quantity of the particular items/total value of work done will be entertained. Quantities given in 

the schedule of quantities are tentative and may vary to any extent. However, overall variation 

in cost of work shall not be exceeded 30% of contract cost. 

 
Executive Engineer 
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15. The Nigam reserve the option to take away any item or items of  work or part thereof any time 

during the currency of the contract and reallocate to another agency with due notice to the 

contractor without  any liability or compensation. 

16. The Nigam reserve the right to delete any items from the contract as well as from comparative 

statement while comparing the rates with the estimate as well as with other tenders for which 

the deptt feel that the rates tendered are on the higher side. 

17. Total of 10% Security will be deducted from the all bills for faithful execution of contract 

security so deducted shall be refunded after three months of successful completion of work 

and balance 25% security shall be refunded after one year of successful completion of work 

i.e. after the work has been finally accepted by the Engineer-in-charge. Any other % below 

10% quoted by the tenderer as security will not be considered and in case the tenderer 

presses for acceptance of his clause, then his tender will be rejected forth with. 

18. The water tightness of the tank is the major responsibility of contractor. In case there is any 

leakage the same will have to set right by the contractor at his cost. Nothing extra will be paid 

on this account. Final payment will only be allowed after successful working of the system 

connected to the tank and full satisfaction Engineer-in-charge. 

19. Separate premium may be quoted for each complete chapter of Haryana Schedule of Rates 

1988 and not for any particular item.  

20. No extra carriage involved for bricks and tiles shall be payable beyond 5 km. This clause will 

supersede clause 9 (b) of preface of HSR 1988. 

21. On acceptance of tender, the name of authorized representative(s) of the tenderer, 

responsible for taking instructions from the Engineer-in-charge and making compliance shall 

be communicated in writing with his signatures duly attested by the tenderer. 

22. It is presumed that tenderer has made himself thoroughly conversant with drawings, 
specifications and site conditions before tendering and no claim whatsoever shall be 
entertained on this account. 

23. All work executed shall be paid, according to measurements taken and under the order of the 
officer in charge of the work and not according to the quantity given in the estimate. 

24. The contractor shall not be entitled for any payment on whole of work done till he signed the 
agreement. 

25. No claim of any kind what so ever shall be entertained for any and all losses or damages to 
the contractor due to the completion of work getting delayed due to the failure or delay on the 

part of the H. V.  P.  L. under the terms and conditions of the contract. 

26. Failure of the departmental representative to disapprove work or material shall not prejudice 

the power of the Engineer-in-charge thereafter to disapprove such work or material and to 
order for the pulling down removal or breaking up the work if the contractor is dissatisfied by 

reason on any decision of the deptt representatives he shall be entitled to refer the matter to 
the Engineer-in-charge who shall there upon confirm or reverse such decision. 

27. The contractor shall be responsible for making his own arrangement for procurement of 
license for all materials to be consumed on the work and the H.V.P.N. shall not be held 

responsible in any way of making such arrangements or any of item. 

28. The rates given herein are for work complete in all respects inclusive of royalty octroi, 

terminals sales tax (including those payable in respect of the materials supplied by the 
H.V.P.N. to the contractor for the execution of the work covered by this contract) water 

charges, cost of scaffolding, tools or other things used for the execution of the contract. 

29. No claim on account of fluctuations in prices due to war or any such cause shall be 

entertained, nor any claim for  labour having been rendered idle on account of stoppage of 
work or any other reason shall be entertained subject to the provision of relevant clause(s). 

30    Any error or omission in nomenclature, rate or unit in the Scheduled item shall be deemed to 
be corrected according to HSR 1988(2

nd
 edition) as amended to date.  

31 Works are to be carried out as per approved construction drawings or as per direction of 
Engineer-in-charge only issued from time to time to the contractor during the course of 

execution. Measurements will be made for the actual work done and payments shall be made 
under relevant head of HSR or as per terms of contract only 

32 The contractor on receipt of letter of indent,  shall immediately construct his storage shed/ 
area for cement, sufficient to store enough cement so as to meet with the requirement and 

also construct temporary office for the use of department and no extra cost is payable to 
contractor on this account . 

33    On completion of work contractor shall remove all temporary structures, debris from the site 
and will hand over clearly leveled area to the Nigam. 

34 No payment shall be made to the contactor for any damage/loss caused due to rains, floods 
fire or any natural cause during the execution of work. The damage, if any, to the work shall 

be made good by the contractor at his cost and no claim on his account shall be entertained. 

 35   Road roller of required type and capacity shall be arranged by the contractor at his cost and                          

nothing extra shall be given over and above the rates provided in HSR. 

36 Use of low level  PVC cistern (10Lts. Capacity ) The contractor shall use low level PVC cistern  

of 10 lt. Capacity instead of 12.5 Ltrs./15 Lt. Provided in relevant HSR items (s) (30.1 to30.4) 
at no extra cost to the Nigam. 
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37 In case the dues of the respective department on account of electricity and water consumed 

are not cleared by the contractor, HVPNL will recover the defaulting amount from the pending 
bills /dues of the contractor.     

38     The item reference of HSR and quantities of work are tentative which can be increased 
/decreased /substituted/deleted as per requirement of site /design /drawing /specification etc. 

and the payment shall be regulated under relevant items as per actual work done at site .what 
so ever on the account shall be entertained from the contractor. The decision of Engineer-in- 

charge of the work shall be final and binding. 

 39 Conditional tenders will not be entertained. 

 40 All the material brought at the site of work by the contractor for bonafide use in the work shall 
be in accordance with the PWD specification. Engineer-in-charge will get the material tested 

as per PWD specification and / or as per relevant IS specification from any Govt. approved 
laboratory. The sampling of the material will be done as per relevant PWD / IS codes. The 

cost of testing shall be borne by the contractor. In case the material in any of the test fail, the 
contractor shall be responsible to replace all the sub-standard material at his own cost without 

any extra liability to HVPNL. 

 41 If any work or part there –off, due to any reason (non-availability of clear space/specified 

drawing approved from competent authority) cannot be started before the completion date, 

then the executed work will be considered to be completion of whole work even without non 

execution of left out works, the payment will be made only for the completed portion of work, 

which was actually executed/ done at site of work. In case the department is able to give clear 

site/ specification/ drawing/ approval from competent authority prior to the date of completion, 

then the contractor will have  to complete the left out work with-in one month/time required on 

prorata basis, whichever is more, after the date of receipt of clear site/ special design/ drawing 

approval from competent authority. The decision of Executive Engineer shall be final and 

binding on the contractor. The final date of completion which-ever is latter shall be considered 

as the actual date of completion for all intends and purposes. 
   42 The Sale Tax on works contract, labour- cess & income tax will be deducted from the bills of 

contractor as applicable from time to time. 

  43    ESI as applicable shall be borne by contractor. The contractor shall submit the detail of labour 

& ESI contribution paid to ESI Dept. along with every bill, otherwise ESI shall be deducted as 

applicable. 

  44 The contractor should submit the tentative program of working with in 15 (fifteen) days of 

award of work. The contractor would have to work as per the program approved by the 

department.  

  45 The contractor shall establish permanent BENCH MARK at his on cost, under the guidance of 

department. Under no circumstances shall the contractor remove or disturb any permanent 

marks without the written permission of the Engineer –in-Charge. The contractor shall 

carefully maintain and protect all BENCH MARKS and reference points and shall layout all his 

work by accurate reference thereto.        

46 The drawing enclosed with the tender document are for the purpose of tender only. Works are 

to be carried out as per approved construction drawings or as per direction of Engineer –in-

Charge only which shall be supplied from time to time to the contractor during the course of 

work no claim, what so ever will be entertained on this account work will be got carried out as 

per directions of Engineer –in-Charge even if directions may differ from the standard drawings. 

Measurements will be as per actual work done under relevant head of HSR or as per actual 

market rates (for NS items). 

 47      No mobilization advance shall be given to contractor. 

 48      Unless otherwise, stated contractor will be bound to do the balance work on his quoted rates, 

if the relevant drawings/ working space are supplied to the contractor at least one month 

before release of balance 25% security. However the working time to do the relevant work will 

be as per the decision of Executive Engineer in Charge of the work depending upon 

nature/quantum of balance work to be executed now. And decision of Executive Engineer in 

Charge will be final in this regard. If the contractor does not complete the balance work within 

that specified period, then his balance security deposit will be forfeited without giving him any 

further notice. If due to any reasons, relevant drawings/working space are not supplied to the 

contractor at least one month before release of balance 25% security then work will be 

deemed to have been completed and such balance work will be got completed/executed by 

inviting separate quotations/tenders as and when details are made available. 

49. The contractor shall be required to immediately execute the contract agreement on Non-

Judicial stamp papers of Rs.15/- (As per Annexure-A). Any payment under contract shall be 

released only after the contract agreement has been signed and submitted by the contractor. 

 

 

 Executive Engineer, 

SLDC Const.-cum- Mtc. Division, 

HVPNL, Sewah (Panipat) 
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General condition for cement /steel / structural steel /concrete 
 
Cement and steel will be arranged by the Contractor. 
 
               All materials required for execution of work, including cement and steel of defined specification will 
be supplied by the contractor. The bill and Test Report of Cement and Steel shall be submitted by the 

Contractor. 
i)Cement: Ordinary Portland Cement (OPC)of Grade 43 confirming to IS 8112 shall be used for all RCC 

works, Portland Pozzolona Cement (fly ash based or calcinated clay based) can be used for works other than 
RCC works PPC cement  shall  conform to IS 1489 Part-I and Part- II . In case of Portland Pozzolona Cement 
is used then curing period shall be enhanced as directed by Engineer-in-charge. (ACC / L&T /Ambuja /Vikram 

/Birla /JK cement /JP /Shree / Binani) 
ii)Reinforcement: Reinforcement Steel i.e. TMT bars quality TMT-500 Confirming to  IS -1786 Fe-500 

shall be of reputed make (SAIL/ TISCO /RINL /J.S.W)  conforming to relevant I.S. specification . All 
reinforcement bars shall be clean and free from loose mill scales dust, loose rust and coats of paint, oil or 
other coating, which may destroy or reduce bond and it should be fresh. Contractor shall supply, fabricate and 
place reinforcement to shape and dimensions as indicated on the drawing or as required for carrying out the 
intent of drawing and specifications. Adequate no. of chairs, spacers of required size shall be provided to 
ensure the proper placement of reinforcement and non-dislocation of bars during concreting etc. Overlaps in 
more than 30% of bars will not be allowed at a section. Fabricated Reinforcement bars shall be placed in 
position as shown in the drawing or as directed by Engineer-in-charge. The bars crossing one another shall be 
tied together at every intersection with two strands of annealed steel wires 0.9 to 1.6mm dia , twisted and tied 
to make the skeleton steel work rigid so that reinforcement does not get displaced during placement of 
concrete. 
    
 
Note:-  

Nominal grade of concrete 1:1½: 3 shall be used for RCC work 
For the RCC work of water retaining structures i.e water tank etc nominal grade of concrete used shall 
be 1:1:2 
Water cement ratio for all RCC work shall be 0.5 
Slump of concrete shall be 25 to 75 mm  

 

 
Executive Engineer, 
SLDC Const. –cum- Mtc. Division, 

  HVPNL, Sewah (Panipat) 
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CLAUSE G: HARYANA P.W.D. SPECIFICATIONS 1990 CHAPTER NO. 27 
  (SPECIFICATIONS NO. 27 1 (4a & b) at page 813 & 814) 
 
 
Subject: Recovery from the contractor for short/excess consumption of departmental Material 

 for the works on through rate basis. 
 

For excessive consumption of material 
 
 

a) If actual consumption, exceeds the theoretical consumption by 5 percent or less, no 
action shall be taken. If actual consumption exceeds the theoretical consumption by 
more than 5% recovery should be made for the excessive consumption of material 
beyond initial 5% at double the issue rate, provided in the contract where the excess 
consumption in the opinion of the Executive Engineer, is substantially high he shall 
bring such cases to the notice of SE for further action, whose decision in all such 
cases will be final. 

 
For short consumption of material 

b) Where the actual consumption of material is short by 5 percent or less no action shall 
be taken when the work is executed on labour rates or departmentally. Where the 
work is done on through rate basis, and the actual consumption of cement works out 
to be less up to 5% than as per the theoretical consumption, the cement so saved 
shall be returned to store in good condition by the contractor and recovery of cost of 
material thus saved shall be refunded to the contractor after deducting storage 
charges subject to the condition that the use of cement less than the prescribed 
norms will not effect the specification quality & strength. It has also to be certified by 
JE, AE, & XEN that the work has been carried out strictly in accordance with the 
relevant specifications when the consumption of materials is short by more than 5% 
and the work is being done on through rate basis, the rates of items shall be reduced 
or where it is not possible to determine the exact items on which short material has 
been used, the cost of material shall be recovered from the contractor at double the 
issue rate, when the work is done departmentally or on labour rate and the 
consumption is short by more than 5% the XEN shall investigate the cause of such 
short consumption and shall bring to the notice of Superintending Engineer, all such 
action against defaulting Govt. Officials and Contractor as he may deem fit. The 
decision of the Superintending Engineer in this matter shall be final. It shall also be 
determined whether the stability of the Structure is affected adversely by short 
consumption of materials and in cases where it is felt that it is likely to be so, the work 
shall be rejected. The decision of Superintending Engineer in this regard shall be 
final. 

 

Clause H : FAIR WAGES CLAUSE  

a)    The contractor shall pay not less than fair wages to labour engaged by him on the 
work EXPLANATION: - Fair wages means whether for time or piece work notified at 
the time of inviting tender for the work and where such wages have not been notified, 
the wage, prescribed by the Chief Engineer B & R Branch Chandigarh for the District 
in which the work is to be done. 

b)    The contractor shall not withstanding the provision of any agreement to the  contrary 
cause to be paid fair wages to labour indirectly engaged by him on the work including 
any labour engaged by his sub-contractor or with the said work as if the labour had 
been directly employed by him. 

 
 

                   Executive Engineer 
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c)    In respect of all labour directly or indirectly employed on the work for the performance 

of the contract or part of this agreement the contractor shall comply with or cause to 
be complied with the Pb. P.W.D. contractor, Labour Regulations made by the 
Government from time to time in regard to the payment of wages. Wage period 
deductions from wages, recovery of wages not paid and deductions up authority 
made, maintenance of wage book were slip publication of wages and all other terms 
of employment inspection and submission of periodical returns and all other matters 
of a like nature. 

d)   The Executive Engineer or Sub Divisional Officer concerned shall have the right 
deduct from the money due to the contractor any sum required or estimated to be 
required for making good the loss suffered by a worker by the reasons of non-
fulfillment of the conditions of the contractor for the benefit of the workers. Non-
payment of wages which are not justified by the items of contractor or for non-
observance of the regulations referred to in clause (c). 

e)   Viz-a-viz the Haryana Government the contractor shall be primarily liable for all 
payments to be made under and for the observance of the regulation aforesaid 
without prejudice to his right to claim indemnity for his sub-contract. 

f)   The regulations aforesaid shall be deemed to be part of this contract and any breach 
thereof shall be deemed to be a breach of his contract. It will be the responsibility of 
the contractor to ensure that no damage in case of the tree in the composite and the 
vicinity their fruits etc. by his labour or agent. Cost of such damage if any, will be 
assessed at the discretion of the in charge and deduct the same from the bill of 
contractor. Amount of work can be increased or decreased according of the 
requirement of the department and no claim on this account will be entertained. The 
contractor shall be responsible to provide at his own cost the following amenities for 
the labour employed by him. 

1. Suitable temporary hutting accommodation as in the opinion of the 
         Engineer In charge may be necessary. 
2.     Trenches, Latrines bathing enclosures and platform separately for men  
         and women and their regulars cleanliness. 
1. Clean drinking water.  

 
In the event of his failure to provide any or all of these amenities the same shall be 
provided by the Government and the cost be recovered from the contractor. Any dispute 
regarding the above points shall be settled by the Officer In charge whose decision will 
be binding.  
 
Should the tender without modify the tender after the opening of the tender his earnest 
money shall stand forfeited to Nigam. In the case contractor is not registered with the 
Excise and Taxation Department as a dealer recovery necessary on account of sales tax 
in respect of material issued to him by the Department will be made from the dues by the 
Engineer-In-Charge. 

 
The contractor will be required to submit to Labour Welfare Officer/Executive Engineer 
on the tenth of every month, a return on the prescribed form for the payment of 
wages under the fair wages clause. This Failure of the contractor to do so will be 
considered as breach of the contract and will be dealt with as such. 

 
 

Executive Engineer, 
SLDC Const.-cum- Mtc. Division, 

HVPNL, Sewah (Panipat) 
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Punjab Public Works Department 
Contractor's Labour Regulation (Referred to in Clause-23) 

 
SHORT TITLE: - The regulations unless otherwise expressly indicated the following words and 

regulations. 
DEFINITION:- 
  In these regulations unless otherwise expressly indicated the following words and expression 

shall have meanings hereby assigned to them respectively that it so say. 
i) Labour means workers employed by a Public Works Department contractor directly or indirectly 

through a sub-contractor or other person or any agent on his behalf. 
ii)  Fair wages‟ means wages whether for time or piece work notified at the time of inviting tender 

for the work and where and where such wages have not been notified the wages prescribed by 
a Public work Department for the districts in which the works is done. 

iii)  Contractor shall include every person whether a sub-contractor or head means on agent 
employing labour on work taken on contract. 

iv) 'Wages' shall have the same meaning as defined in the payment of wages Act 1983 and includes 
time and price rate wages. 

v) Display of notice regarding wages to:- 
 The contractor shall before the commence work on contract display and correctly maintain and 

continue to display and correctly maintain in a clean and legible condition  at inconspicuous 
place on the work notice in English and the local Indian Language spoken by the majority of the 
workers giving the fair. Wages Notified or Prescribed by the PWD and Hours of Working for 
which Wages are earned  

PAYMENTS OF WAGES 
1. Wages due to every worker shall be paid to him direct. 
2. All wages shall be paid in current coin or currency or both. 
FIXATION OF WAGES PERIOD 
3. Contractor shall fix the wages on the contract and shall be paid before expiry of seven days after 

the last day of wages periods in respect of which the wages shall be payable. 
4. When the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the day succeeding the one which his 
employment is terminated. 

5. All payments of wages shall be made on a working day. 
6. Wages register and wages slip etc. 

(i). The contractor shall maintain a wage register of each worker in such form as may be 
convenient but the same shall include the following particulars:- 

a)  Rate of daily or monthly wages. 
b)  Nature of work on which employed. 
c)  Total number of days at work during each wage period 
d)  Total amount payable for work during each wage period. 
e)   All deduction made from the wages and indicating in each of the ground for which the 
deductions are made. 

(ii). The contractor shall also maintain a wage slip for each worker employed to work. The 

authority competent to accept, may grant an exemption from the maintenance of wage book and 
wage slip to a contractor who in his opinion may not directly or indirectly employ more than one 
hundred person on the work. 

7 Fines and deductions which may be made from wages: 
a) Fines. 
b) Deduction for absence from duty place i.e. by the terms of his employment he has 

requested work. The amount of deductions shall be in proportion to period for which he is 
absent. 

c) Deduction for damage to or loss of goods expressly entrusted to person or custody or for 
loss of money for which he is required to account where such damages or loss is directly 
attributable to his neglects or default. 

d) Any other deductions which the P.W.D. may from time to time allow. 
e). No fine shall be imposed on a worker and deduction for damage or loss shall be made 

from his wages until the worker is given an opportunity of showing cause against such 
fines or deductions. 

f). The total amount of fine which may be imposed in any wages period on worker shall not 

exceed an amount equal to half an amount in rupee of the wages payable to him in 

respect of that wage period. 

g). No fine imposed on any worker shall be recoverable from him by installment or after the 

expiry of 60 days from the date on which it was imposed. 

 

   Executive Engineer 
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8. Register of fines etc:- 

(i). the contractor shall maintain a register of fines and of all deductions for damages or loss. Such 

register shall mention the reason for which fine was imposed or deductions were made for 

damages   or loss made. 

(ii)  The contractor will maintain the list in English and in local Indian language clearly defining the 

act and omissions for which penalty or fine can be imposed. He shall display such list in clean 

and legible condition in conspicuous places on the work. 

9. Presentation of registers:- 

The wages book, the wage slip and the register of fines/deduction required to be maintained 

under these regulations shall be preserved for 12 months after the date of last entry made in 

there. 

10. Powers of Labour Welfare Officer to make investigation of enquiries: - The Labour Welfare 

Officer or any other person authorized by the Haryana Government on their behalf shall have 

powers to make enquires with a view to ascertaining and enforcing due and proper observance 

of the wage clause and the provisions of these regulations. He shall investigate into any 

complaint regarding the default made by the contractor in regard to such provisions. 

11. Report of Labour Welfare Officer:- 

 The Labour Welfare Officer or any other person authorized as aforesaid shall submit a report of 

the result of his investigation or enquiry to Executive Engineer concerned indicating the extent if 

any to which the default has been committed and the amount of the fine recoverable in this 

respect or the act of omission of the labour with a notice for necessary deductions from the 

contractors to be made and the wages and other dues be paid to the labour. 

12. Appeal against the decision of Labour Welfare Officer. 

Any person aggrieved by the decision & recommendation of Labour Welfare Officer or other 

person so authorized may appeal to Labour Commissioner but subject to such appeal the 

decision of officer shall be final and binding on the contractor. 

13. Inspection of registers &cards:- 

The contractor shall allow inspection of the registers and cards to any of his workers or to his 

agent at a convenient time and place after due notice is served or to the Labour Welfare Officer 

or any other person authorized by the Haryana Government on his behalf. 

14. Submission of returns:- 

 The contractor shall submit periodical returns as may be specified from time to time. 

15. Amendments:- 

The Haryana Government may from time to time add or amend those regulations and on any 

question as to time application interpretation as affect these regulation the decision of the 

Labour Commission to Haryana Government or any other person authorized by Haryana 

Government in that behalf, shall be final 

 

 

 
      

  Executive Engineer, 
SLDC Const.-cum- Mtc. Division, 

HVPNL, Sewah (Panipat) 
. 
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Check list for Technical Bid 
 
 
 
1. Contractor License 

2. Copy of valid Enlistment 

3. Experience Certificate. 

4. EMD, cost of tender document and E-service charges. 

5. Cancelled Cheque. 

6. GST Account No. 

7. EPF Account No. 

8.       ESI Account No. 

9. Copy of PAN 

 
 
 
 

      
  Executive Engineer, 

SLDC Const.-cum- Mtc. Division, 
HVPNL, Sewah (Panipat) 
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Scope of Work:- 
Special Repair and Maintenance of Sub-LDC office building at Charkhi Dadri for the Financial Year 

2017-18. 

Sr. 

No. 

Description HSR Ref. Approx. Qty. Rate 

(in Rs.) 

1. Scraping of white wash and colour wash  

 

8.32 a 1996.728m
2
  

2. 12mm Thick cement plaster 1:5 walls  

20% quantity of scraping area of item No. 1 & 

New parapet wall 

15.6 436.34.0 m
2
  

3. 11.43 CM thick brick wall with every fourth 

course reinforces with hoop-iron laid in 1:4 

cement slow dust mortar in super structure                

11.51 18.0 m
2
  

4. Cement pointing 1:3 deep variety on brick and 

tile work  

15.61 333.25 m
2
  

5. Providing and fixing HDPE water storage tank 

of Sintex, Diplast, Ok, Supreme make I/C all 

fittings 500 ltrs. Capacity.   

30.119 2 nos.  

6. Providing and fixing in position best Indian 

make Indian type Orisa or Orya water closet 

Suit complete with all necessary fittings 

680MM White  

30.2 c (i) 2 No.  

7. Providing and fixing in position best Indian 

make a range of three urinals flat back or 

angular tipped in vitreous chinaware with one 

No. 10 ltrs capacity best Indian make automatic 

flushing cistein White 

30.21 (i) 2 No.  

8. Providing and fixing in position best Indian 

make Ordinary, lavatory Suit consisting of all 

necessary fitting White  

30.41 3 Nos  

9. Providing and fixing in position 15mm I/D C.P. 

brass bib cock of best quality a long body 

30.75 4 Nos.  

10. Providing and fixing C.P. brass liquid Soap 

container of best quality  

30.77 2 No.  

11. Providing coat of 1.5 mm thick neat cement laid 

in one operation to the topping  

14.3 55m
2
  

12. Removing of Door and Window’s (Wooden or 

steal) with chowkat’s by making recess in walls  

a) Door  

8.18)(a) 2 No.  

13. Pressed Steel chowkat’s frames consisting of 2 

mm thick steel of the specifications Sections  

18.34 a 10.6 Mtr.  

14. Factory manufactured Paneled door or glazed 

window, shutter of commercial handwood, such 

as hillock, champ, Chikrassy etc. 35 mm thick 

17.90) (b) 14.997m
2
  

15. C.C 1:2:4 using 20MM size stone in C&P for 

plinth protection  

10.41 2.90 cum  

16. Cost of aluminum fittings for door and 

window’s such as tower bolt’s, handles etc.  

 

17.72 14.997m
2
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17. Providing and fixing vetrified tiles of size 600 x 

600mm of approved make in flooring laid in 

any Pattern, Somani, Nitco, Kajaria, Orient etc.                        

14.89 18.3m
2
  

18. Providing and fixing vitrified tiles of size 600 x 

600mm of approved make in Skirting / dado 

laid in any pattern    

14.90 2.73m
2
  

19. Providing and fixing in position best Indian 

make Europeon type water closet suite White  

30.5)a (i) 1 No.  

20. Preparation of plastered or concrete surface for 

painting, Including Sand papering in surface  

20% of total area  

16.52 399.34m
2
  

21. Distempering with washable oil bound 

distemper of approved make two coat’s on old 

work  

16.60 1996.728m
2
    

22. Finishing walls with exterior decorative cement 

based paints such as snowcem robiacem etc. one 

coat on old work 

 C/Room and DG Room  

16.62 975m2  

23. Labour for laying, jointing, fixing and testing 

G.I. /PVC /W.I pipe lines and specials tees 

bends etc.  including cost of specials 

28.18) (b) 15mm Dia   =15 mtrs 

 

20mm Dia  = 28 mtrs 

 

24. Providing and constructing plate form for 

placing 500 ltrs. Capacity HDPE water tank I/C 

all cost of labour and material  

(N.S).     2 Nos.  

25. Supply of GI Pipe ‘B’ class medium  (N.S.) 15mm Dia   =15 mtrs 

20mm Dia  = 28 mtrs 
 

26. Cleaning and removing of blockage in toilet’s 

flooring   

(N.S.) 2 Nos.  

27. Providing and erection of scaffolding (mest of 

horizontal & vertical support) and fixing of 

Polythene Sheet on the working space for 

Repair of Parapet walls, Chhajas of Door and 

Window’s for safety of work force complete in 

all respect  

(N.S.) 1 no.  

 Total    

 

           

JE / Civil               SDO / MW & FO  

 

 

HDM / SLDC        XEN / SLDC 

  



28 
 

Price Bid Format 
 

Name of Work: - Special Repair and Maintenance of Sub-LDC office building at Charkhi Dadri for the Financial Year 2017-18. 

 
 

 
Name of Contractor:- 
 
 

Sr 
 No. 

Name of  
work 

Work 
Type 

Estimated 
cost for 
Non  
Schedule 
Items 
(in lacs) 

Rate to be quoted in 
Percentage % (+) 
For above and 
 (-) for below. 

Net  
Rate  
for NS 

Work Type Estimated  
cost for 
 (HSR+CP) 
(in lacs) 

Rate to be quoted  
In Percentage %  
(+)for above and 
 (-) for below 

Net Rate for  
(HSR+CP) 

Total cost  
(HSR+CP)+ 
 Non Schedule) 

Estimated  
cost for  
dismantled 
 material 

Rate to be  
quoted in  
Percentage % 
 (+) for above  
and  
(-) for below 

Net Amount  
for  
dismantled 
material 

Total  
Amount  
 

Total 
 Estimated 
 cost 

Total  
Percentage. 

1. 

Special Repair 
and Maintenance 
of Sub-LDC office 
building at 
Charkhi Dadri for 
the Financial Year 
2017-18. 

NS  0.24   
(HSR+ 
CP) 

2.26           

Note:- 
1. All taxes (GST etc.) will applicable as per HVPNL,/Nigam instruction. 

2. No extra premium will be given on Non-Schedule items being market rate. 

 
       Executive Engineer, 

SLDC Const.-cum- Mtc. Division, 

HVPNL, Sewah (Panipat) 
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ANNEXURE-A 

CONTRACT AGREEMENT 
 

This contract entered on this ……………day of …………….2017 between Haryana Vidyut Prasaran 

Nigam Limited (hereinafter referred as Nigam) a body corporate constituted under the Indian 

Electricity Act-1948 & the Company Act. 

 
     AND 
 
M/s …………………………………………………………………………………………..………… 
 
……………………………………………………………………………………………………… 
 
(herein after referred to as Contractor on the other part) 

 
Whereas a contract for the work of Special Repair and Maintenance of Sub-LDC office building at 

Charkhi Dadri for the Financial Year 2017-18 under  SLDC Design & Const. Circle, HVPNL, Sewah 

(Panipat) fully described in the tender against NIT No. 

…………………………dated…………………and the detailed allotment letter issued by SE / SLDC 

Design & Const. Circle, HVPNL, Sewah (Panipat) or XEN / SLDC Const.-cum-Mtc. Division, HVPNL, 

Sewah (Panipat)  vide Work Order No………………………..dated ……………………. and whereas 

the Nigam and the Contractor have now agreed to execute an agreement as per terms and 

conditions of e-NIT No.……………………………………………..dated……………………….which will 

form the part of the agreement. 

 
 Now the deed witnessed & the parties hereto, hereby mutually agree as above. This 
agreement contains total pages from ……………to…………….. 
 
 In witness whereof Contractor & Nigam hereto set their hands as under:  
 
Witness         
 
1. 
 
 
2. 
 

Signature of the Contractor 
 

 
Witness 

 
1. 
 
2.  
 

Signature of the SE/XEN 


