TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT.

BANK OF BARODA

REGIONAL OFFICE, SURAT REGION
6™ FLOOR, (P&E Dept.) BARODA SUN COMPLEX,
GHOD DOD ROAD, SURAT.

TENDER DOCUMENT FOR

CIVIL & FURNISHING WORK AT

BHAGATALAV(MAIN) BRANCH
SURAT.

AT
BANK OF BARODA,
BHAGATALAV (MAIN) BRANCH,
BHAGATALAV KANPITH,
SURAL.

ARCHITECT: -

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS
51, River Palace - A, Opposite Old Civil Court,
Nanpura, Surat- 395001
E-mail id: sarjanarch@sify.com
Tel: 0261-2476778. Mob no:- 9879604404,987960444

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.




TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

10.

11.

12.

13.

14.

15.

16.

17.

18.

INDEX

NOTICE INVITING TENDER

FORM OF TENDER

DESCRIPTION OF WORK

INSTRUCTIONS TO TENDERERS

ARTICLES OF AGREEMENT

GENERAL CONDITIONS OF CONTRACT

SPECIAL CONDITIONS OF CONTRACT

APPENDIX TO GENERAL CONDITIONS

PERROFORMAS

PREAMBLE & SPECIFICATION

LIST OF NOMINATED MATERIALS & SUPPLIERS

GENERAL TECHINAL SPECIFICATION FOR WORK

GENERAL SPECIFICATION FOR UPHOLSTERY FURNITURE WORK

GENERAL SPECIFICATION FOR CABINET FURNITURE WORK

GENERAL TECHINCAL SPECIFICATION FOR BUILDING WORK.

TECHINICAL BID

PRICE BID

DETAIL DRAWINGS

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,

51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.

Page
No.

13

15

63

64

65

67

71

77

83

85

87

89

28
125




TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

1. NOTICE INVITING TENDER

Name of the work: Civil & Furnishing Work for Bank of Baroda, Bhagatalav (Main) Branch,
Bhagatalav, Kanpith, Surat.

Employer: M/S BANK OF BARODA.

Tender copies will be available either downloading from the website of Bank of Baroda
http://www.bankofbaroda.com or from the regional office, Payment of Rs.5000/- (Rupees Five
Thousand Only) by Demand Draft in favor of Bank of Baroda, Regional Office, Surat Region, 6th

Floor, Baroda Sun Complex, Ghod Dod Road, Surat. WWhich sum is non refundable.

Sealed tenders, in duplicate in the prescribed tender form, with the tender fees and EMD, should be
addressed to, Bank of Baroda, Regional Office, Surat Region, 6th Floor, Baroda Sun Complex,
Ghod Dod Road, Surat. Tenders should be submitted to the office not later than the date mentioned
in the Index page. The Earnest Money Deposit of Rs. 51000/- (Fifty One Thousand Rupees Only)
by Demand Draft or Banker's Cheque shall be submitted along with the tender in separate sealed
envelope.

Defect Liability and free maintenance period shall be twelve months from the date of virtual completion
of the works.

Validity of offer shall be 3 Months from the date of opening of the tender.

Technical Pre-qualification will be based on the Mandatory Information and supporting documents
submitted along with the tender documents as well as Architect/Consultant/Bank’s scrutiny of the
same and/or inspection of works carried out by the Tenderer. Bank reserves the right to accept or
reject any tender without assigning any reason whatsoever.

The Bank does not bind itself to accept the lowest or any tender and reserves to itself the right to
accept or reject any or all tenders, either in whole or in part, without assigning any reason for doing so.

Thank you,
Yours truly,

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS.
SURAT
Date

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 3
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

2. FORM OF TENDER

To,

Bank of Baroda,

Regional Office, Surat Region,
6™ Floor, (P&E Dept.),

Baroda Sun Complex,

Ghod Dod Road, Surat.

Sir,

Ref: Civil & Furnishing Work for Bank of Baroda, Bhagatalav(Main) Branch, Bhagatalav,
Kanpith, Surat.

Having examined the plans, specifications and schedule of quantities prepared by your Architect,
M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS, and satisfying ourselves as to the
location of the site and working conditions, I/we hereby offer to execute the above works at the
respective rates which I/we have quoted for the items in the Schedule of Quantities.

I/We herewith deposit Rs. 51000/- (Fifty One Thousand Rupees Only) by Demand Draft or
Banker's Cheque drawn in favor of Bank of Baroda as Earnest Money Deposit for the execution of the
works at my/our tendered rates together with any variations should the work be awarded to me / us.

In the event of this tender being accepted, I/we agree to enter into and execute the necessary contract
required by you. |/We do hereby bind myself/ourselves to forfeit the aforesaid deposit of Rs. 51000/-
(Fifty One Thousand Rupees Only) in the event of our refusal or delay in signing the Contract
Agreement. |/we further agree to execute and complete the work within the time frame stipulated in
the tender documents. |/we agree not to employ Sub-Contractors without the prior approval of the
Bank.

I/'we agree to pay Sales Tax, Works Contract Tax, Excise Tax, Octroi, VAT, Duties,sevice tax all
Royalties and all other applicable taxes prevailing and be levied from time to time on such items for
which the same are livable and the rates quoted by me/us are inclusive of the same.

I/'we understand that you are not bound to accept the lowest tender or bound to assign any reasons
for rejecting our tender. I/we further understand that Bank of Baroda may award Contracts for Interior
to more than one Contractors and that I/we shall make no claims whatsoever if Bank of Baroda accept
only a part of my/our tender. We unconditionally agree to Bank of Baroda’s preconditions a stipulated
in the tender documents.

I/We agree that in case of my/our failure to execute work in accordance with the specifications and
instructions received from the Owner or the Architect/Consultants appointed by the Bank, during the
course of the work, Bank reserves the right to terminate my contract and forfeit the Earnest money
deposit paid by me in additions to recovery of all the dues to the Bank from the payment receivable by
me. Further | may also be barred from tendering in future for the Bank and its subsidiaries.

I/'we enclose demand draft/banker’'s Cheque for Rs. 51000/-. Towards Earnest Money deposit in favor
of Bank of Baroda Regional Office, Surat.
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT.
I/'we agree to keep our tender open for 10 days from the date of opening of Envelope No. 2 i.e.
(Technical bid).

I/'we enclose herewith the completed tender documents duly signed in duplicate in Envelope No. 3.
(Commercial Bid).

Yours truly,
[To be signed by the Authorized Representative of
Tenderer holding Power of Attorney]

Place:

Date:

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 5
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

3. DESCRIPTION OF WORK

GENERAL.:-
A tender contents Civil & Furnishing work, here are some basic information about this work:-

Site: - At Bank of Baroda, Bhagatalav (Main) Branch, Bhagatalav, Kanpith, Surat.

Civil & Furnishing Work:

There will be a work of dismantling work, contractor will have dismantled the work and
after dismantling this work he will have to collect all the wastage, as per terms and condition.

There are works of flooring work, colour work, plumbing and sanitary work. Flooring Work
will be of Vitrified tiles and same material will be used in skirting, a false ceiling work will be on Gl
channel with use of material “Gypsum”. There is also work of making of partition for managers,
dining room, A work is consists of wooden low height racks etc. contractor will have to work for this
branch as per specifications & materials specified in price bid.

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 6
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.




1.0

1.2

1.3

2.0

2.1

2.2

23

24

2.5

2.6

TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

4. INSTRUCTIONS TO TENDERERS

Location: The site is located at Bank of Baroda, Bhagatalav (main) Branch, Bhagatalav,
Kanpith, Surat.

Tenderer must get acquainted with the proposed work and study drawings, designs,
specifications, conditions of contract and other conditions carefully before tendering. The
Tenderer shall seek clarifications on any item, if required, prior to submitting his tender. No
request of any change in rates or conditions for want of information on any particular point
shall be entertained after receipt of the tenders.

The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto,
location, facilities for procurement of materials, labour rates and execution of the work. The
Tenderer shall be deemed to have full knowledge of the site and drawings whether or not he
actually inspects them.

Submission of Tender:

Tender in duplicate must be submitted in original to the, Bank of Baroda, Regional Office,
Surat Region, 6™ Floor, (P&E Dept.), Baroda Sun Complex, Ghod Dod Road, Surat. And
as per details given hereunder. The rates shall be filled in the Schedule given in, of the tender
document.

LAST DATE FOR SUBIMMITING OF TENDER IS 2-11-2012 BEFORE 14.00 Hrs.

In case of any queries, the Tenderer may contact Head Premises (re-Engineering).

The tender in duplicate shall be submitted in two parts in separately sealed envelopes: The
envelope containing the tender offer shall be duly super scribed with the above title.

The Tenderer is requested to quote strictly as per the terms and conditions and specifications
given in the tender document and not to stipulate any deviations. However, deviations, if
unavoidable, should be indicated separately indicating the specific page number and clause
number against which the deviations are made. Wherever specifications of certain works are
not available they shall be deemed to be done as per relevant I.S code.

Addenda to this tender document, if issued, must be signed and submitted along with the
tender document.

All pages to be initialed:

All signatures in tender documents shall be dated and stamped. All pages of tender
documents shall be initialed at the lower right hand corner or signed wherever required in the
tender papers by the Tenderer or by a person holding power of attorney authorizing him to sign
on behalf of the Tenderer before submission of tender.

Rates to be in figures and words:

The Tenderer should quote in English both in figures as well as in words the rates and
amounts tendered by him in the Schedule of Rates for each item and in such a way that
interpolation is not possible. The amount for each item should be worked out and entered and
requisite totals given of all items both in figures and in words. The tendered amount for the
work shall be entered in the tender and duly signed by the Tenderer.

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 7
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.




2.7

2.8

29

210

3.0
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Corrections and Erasures:

No corrections and alterations in the entries of tender papers shall be permitted. If any
they shall be signed and dated in full by the Tenderer. Corrections with white fluid and
overwriting are not permitted.

The tender shall contain the names, postal address of the residence and place of business of
authorized person signing the tender and shall be signed in /his usual signature. Partnership
firms shall furnish the full names of all Partners in the tender. It should be signed in the
partnership name by all the partners or by duly authorized representative followed by the name
and designation of the person signing. Tender by a Corporation shall be signed by an
authorized representative, and a power of Attorney on their behalf shall accompany the tender.
A copy of the partnership deed of the firm with names of all partners shall be furnished.

When a Tenderer signs a tender in a language other than English, the total amount tendered
should, in addition, be written in the same language. The signatures should be attested by at
least one witness.

Witness:

Witnesses and sureties shall be persons of status and propriety and their names, occupation
and address shall be stated below their signatures.

Information required along with tender:

The following details are required to be submitted along with tender:

a)
b)

c)

d)
e)

f)

4.0

5.0

6.0

List of Sub contractors to be employed.
List of equipment proposed to be deployed for work.

Site Organization chart with bio-data of Resident Engineer and key personnel proposed to be
deployed at site.

Income Tax Clearance and Sales Tax clearance certificates.
Power of Attorney in the name of persons who has signed the tender document.
Programme of work.

Each Tenderer shall submit with his tender a list of large works of like nature he has executed
giving details as to their magnitude and cost, the proportion of work done by the contractor in it
and the time within which the works were completed. The Tenderer shall also submit along
with his tender a list mentioning the names of manufacturers of specialized items.

Any printing or typographical errors/omission in tender document shall be referred to the
Architect/Interior Designers appointed by the Bank and their interpretation regarding correction
shall be final and binding on Contractor.

Transfer of Tender Documents:
Transfer of tender documents purchased by one intending Tenderer to another is not
permitted.

Earnest money:
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

The Tenderer shall pay the amount of Earnest Money as mentioned in the Notice Inviting
Tender, by Bank Demand Draft/Banker's Cheque payable to Bank of Baroda, Regional
Office, Surat Region, 6" Floor, (P&E Dept.), Baroda Sun_Complex, Ghod Dod Road,
Surat. Interest on Earnest Money deposited by the Tenderer shall be allowed. The Tenderer
should attach the bank draft/banker’'s Cheque along with the tender failing which the tender will
not be considered.

The Earnest Money of the unsuccessful Tenderer will be refunded within a reasonable period
of time without any interest.

The Earnest Money deposited by the successful Tenderer shall be retained as part of Security
Deposit.

The Security Deposit shall be forfeited if the Contractor fails to observe any terms and
conditions of the Contract.

Validity:

Tenders submitted by Tenderers shall remain valid for acceptance for a period within
3 Months from the date of opening of tender. The Tenderers shall not be entitled during the
period of validity, without the consent in writing of Bank to revoke or cancel his tender or to
vary the tender given or any terms thereof.

Addenda:

Addenda to the tender document may be issued if required to clarify documents or to reflect
modifications to the design or contract terms.

Each addendum issued by the Architect/Interior Designer will be distributed to each person or
organization to which a set of tender documents has been issued. Each recipient will submit
the same along with his tender. All addenda issued by the Architect/Interior Designer shall
become part of Tender Documents.

Right to accept or reject tender:

The acceptance of a tender will rest with the Bank who does not bind themselves to accept
lowest tender and reserve to themselves the authority to reject any or all the tenders received
without assigning any reasons. They also reserve the right of accepting the whole or any part
of the tender and the Tenderers shall be bound to perform the same at the rates quoted. All
tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any
respect or there is any correction not duly signed and dated by the Tenderer are liable to be
rejected. For this purpose Tenderer shall quote rates for various items which will be self
sufficient to meet their whole costs for executing any / every item. No demand for variations in
rates for items executed shall be entertained on the plea of the Bank deciding to delete, alter
or reduce the quantities specified in respect of the any item.

The work may be awarded to one or more agencies duly splitting the work at the entire
discretion of the Bank and the Architect/Interior Designer. The quoted rates shall hold good for
such an eventuality.

Rates:

The Bank is not concerned with any rise or fall in the prices of materials and labour. The rates
quoted shall include all costs, allowances, taxes including sales tax on works contract or any
other charges including any enhanced labour rates etc. which may become effective for any
reason including those due to acts of Government/ Statutory Bodies enacted from time to time
by the State and or the Central Government. Under no circumstances, shall the Bank be held
SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 9
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

responsible for compensation or loss to the contractor due to any increase in the cost of labour
or materials etc.

The rate quoted in the tender shall also include electric and water consumption charges for
construction and erection. If power and water are available at the site, the Contractor shall
have to make his own arrangements to obtain the connections from the available sources at
his own expense and maintain an efficient service of electric light and power and water and
shall pay for the services consumed and maintain the installations at his own cost. If no power
and water are available at the site, the Contractor shall have to make his own arrangements to
obtain power and water connections and maintain at his own expense an efficient service of
electric light and power and shall pay for the electricity consumed.

The contractor has to submit soft copies of working site/completion site photographs on weekly
basis.

Contractor to include cost of pest control treatment of the entire site, including white ants,
roaches, rodents for one year from date of virtual completion of the contract.

Contractor to coordinate and assist the Architect/Interior Designer in obtaining all statutory
approvals including MMC, CFO and any other State and Central rules in force. Any expenses
incurred in obtaining such approvals are deemed included in the rates quoted by the
Contractors.

The entire interior work shall be guaranteed to be free from manufacturing defects, defective
workmanship or materials and any defects that may appear within 12 months from the date of
issue of completion certificate which in the opinion of the Bank/Consultants have arisen from
bad manufacturing, workmanship or materials, shall upon intimation be made good by the
Contractor at his own cost within the time specified. During the said period of 12 months the
Contractor shall without any extra cost, carry out all routine and special maintenance of the
Interior and attend to difficulties and defects that may arise. The Tenderer / Contractors shall
associate with him during the execution and free service period, the operation and
maintenance staff of the Bank.

Payments for the work to be executed under this contract shall be made as per the tender
document, and no variation in the mode of payment will be acceptable.

The Tenderer shall guarantee that the work shall conform to the detailed specifications.

Before handing over the interior, 6 copies shall be furnished to the Bank along with 6 sets of
“as built" drawings of all the works done as executed by the contractor. In addition to hard copy
of as built drawings, the contractor shall also supply a computer floppy containing these
drawings in a digital form (done with AutoCAD - 2004 ) similarly the operation and
maintenance manual etc. shall also be supplied in a floppy with suitable indexing format for
easy retrieval and reference.

Signing of the contract:

a. The successful Tenderer shall be required to execute an agreement in the Performa
attached with this tender document within 10 days from the date of receipt of the notice
of acceptance of tender. In the event of failure on the part of the successful Tenderer
to sign the agreement within the above-stipulated period. The Bank reserves the right
to forfeit the earnest money/ security deposit and cancel the contract.

b. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of
Tender issued to the successful Tenderer and accepted by him shall be operative and
binding on the Bank and the Contractor.

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 10
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

16. On acceptance of the tender, the name of the accredited representatives of the Tenderer who
would be responsible for taking instructions from the Bank shall be mentioned by the Tenderer.

17. If so decided, the Bank reserves the right to appoint PMC (Project Management Consultant) or
any other agency to get the quality of works checked, measurements recorded, including
certification of bills etc.

| / We hereby declare that | / We have read and understood the above instructions for the guidance of
the Tenderer.

The Bank reserves the right to reproduce partly or fully the items executed on site anywhere in the
country premises and no copyright claims shall be made by any contractor of any description from the
Bank.

The Bank has the right to delete items, reduce or increase the scope of work without the contractor
claiming any compensation for the reduction in the scope of work.

Witness

Signature of Tenderer
Address Address
Date : Date:

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 11
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

5. ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE THIS................. 2012 between M/s. BANK OF BARODA
(hereinafter called “THE EMPLOYER") of the one part and Shri M/s.
Registered

under Companies Act, 1956 and having its office at
Surat. (Hereinafter called "THE CONTRACTOR") of the other part.

2.1. WHEREAS "THE EMPLOYER" desires to engage one contracting agency for (as described
under scope of works hereto) to be carried out for their per the
Architectural and plans, sections, elevations etc. respectively prepared by their Architect,
M/s, Sarjan Architects & Project Consultants. On the basis of above.

2.2. The term "Architect" in the said conditions shall mean the said M/s. Sarjan Architects &
Project Consultants. and shall include their heirs, legal representatives and assignees or in
the event of his/their death or ceasing to be the architect for the purpose by the employer,
such other person as shall be nominated for that purpose by the Employer, not being a
person to whom the contractor shall object for reasons considered to be sufficient by the
Arbitrator, mentioned in the said conditions provided always that no person subsequently
appointed to be entitled to disregard or overrule any previous decisions or approvals or
directions given or expressed by the Architect for the time being.

2.3. In response to the tenders invited by EMPLOYER/Architect, the CONTRACTOR have
inspected the site and surroundings of the works specified in the tender documents and
have before accepting the Contract, satisfied themselves by careful examination about the
nature of the work and nature of the site and local conditions, quantities nature and
magnitude of work, the availability of labour and material necessary for the execution of
work, the means of access to work site, the

supply of power and water thereto and the accommodation they may require and have
made local and independent enquiries and obtained complete information as to the
matters and things referred to, or implied in the Contract or having any connection therewith
and have considered the nature and extent of all probable and possible situations, delays,
hindrances, or interferences to or with the execution and completion of work to be carried
out under the Contract being awarded hereunder and have examined and considered
all other matters, conditions, and things and probable and possible contingencies thereto
affecting the execution and completion of work and which might have influenced them in
accepting the Contract.

2.4. The following documents annexed hereto and marked as Annexure as per numbers given
against each of these documents, shall form the integral part of this Agreement as if these
were fully incorporated herein and this

2.5. Agreement together with all its Annexure are hereinafter referred to as the CONTRACT :

2.5.1. Form of Offer

2.5.2. Brief description of work

2.5.3. Special Notes & conditions to the contract

2.5.4. General Conditions of Contract

2.5.5. Special Conditions of Contract & Appendix
2.5.6. Contractors Labour rules and Regulations

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 12
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2.5.7. Format of Bank guarantee for bid offer security.
2.5.8. Form of performance bank guarantee
2.5.9. Technical specifications for works

2.5.10. Bill of Quantities

2.5.11. List of drawings attached

The EMPLOYER has accepted the offer of the CONTRACTORS and the Contractor has
agreed to execute the said Works, subject to the terms and conditions contained herein and
those contained in Annexure referred herein, for the provision and the execution of the
works mentioned in the CONTRACT at an amount of Rs. ..............ccoiiiena. (All
inclusive)

Contractor shall not claim any escalation in contract rate for rise in prices of materials/labour
etc. during the completion of work and shall complete the work at contracted rate which
shall be valid for project period 12 Months from the date of commencement of work. In
case of extension in the time period for execution of the contract beyond Project period 01
Months, for the reasons of delay attributed to the contractor he shall not be eligible for
escalation and the architect's decision in this respect shall be final and binding on the
contractor.

NOW THESE PRESENTS WITNESSETH AND IS HEREBY AGREED AND DECLARED AS
FOLLOWS:-

2.8.

2.9.

The CONTRACTORS shall provide, execute and complete all the works mentioned in the
CONTRACT and shall do and perform all other acts and things mentioned or described in
the CONTRACT or which are to be implied there from or may be reasonably necessary for
the completion of the said works and the times and in the manner and subject to the terms
and conditions or stipulations mentioned in the CONTRACT.

It has been understood by the parties hereto that the EMPLOYER will have right to make
reasonable changes in the drawings and designs during the progress of the construction
works without prejudice to the CONTRACT. Notwithstanding anything to the contrary
contained in any of the Annexure hereto the CONTRACTORS shall commence the work on

and shall complete the same on or before ----------- and the time shall
be the essence of the CONTRACT. In consideration of the due provision, execution and
completion of all the works, in terms of the CONTRACT the EMPLOYER does hereby agree
with the CONTRACTORS that the EMPLOYER will pay to the CONTRACTORS the
respective amounts for the work actually done by them and approved by the EMPLOYER.
Such Payments shall be made at such time and in such a manner as provided for in the
CONTRACT.

29.1.1. The CONTRACTORS do hereby agree to pay such sums as may be due to the

EMPLOYER for the service rendered or material supplied by the EMPLOYER to the
CONTRACTORS as set out in the CONTRACT.

2.9.1.2. The contractors do hereby agree that the amount of liquidated damages specified in

2.10.

conditions of contract / special conditions of contract represents a genuine and fair
estimate of the loss likely to be suffered by the EMPLOYER in the event of the works
not being completed in time.

It is specifically and distinctly understood and agreed between the EMPLOYER and the
CONTRACTORS that the CONTRACTORS shall have no right, title or interest in the site
made available by the EMPLOYER for the execution of the works or in the building,
structures or works executed on the said site by the CONTRACTORS in the goods articles,
materials etc. brought on the said site (unless the same specifically belongs to the
CONTRACTORS) and the CONTRACTORS shall not have or deemed to have any lien or
charge whatsoever for unpaid bills and it will not be entitled to assume or retain
SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 13
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possession or control of the site or structure and the EMPLOYER shall have an absolute
and unfettered right to take full possession of the site and to remove the
CONTRACTORS, their servants, agents and materials belonging to the
CONTRACTORS lying in the site.

The CONTRACTORS shall be allowed to enter upon the site for execution of the works
only for the purpose of executing the contract work and shall not have any claim, right
title or interest in the site or the structures erected thereon and shall not enter upon at
anytime without assigning any reason.

The materials including sand, gravel, stone, loose earth, rock etc. dug up or excavated from
the said site shall, unless otherwise expressly agreed under the CONTRACT, exclusively
belong to the Employers and the CONTRACTORS shall have no right or claim over the
same and such excavation and materials shall be disposed off as per the instruction of the
EMPLOYER.

The dispute or difference if any, relating to this agreement or any document appended
hereto shall be settled by arbitration under the provisions of Indian Arbitration & Conciliation
Act, 1996 or any rules and regulations framed there under within the jurisdiction of Surat and
the jurisdiction of arbitration shall be the city of Surat only.

IN WITNESS WHEREOF the parties have executed these presents on the day and the year
first above written.

Signed and Delivered for Signed and Delivered for and on behalf
And on behalf of EMPLOYER of Contractor
WITNESSES WITNESSES
. o
2., 2.
SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 14
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

6. GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

1.1. In construing these conditions and the specifications, Schedule of Quantities and
Contract Agreement, the following words shall have the meanings herein assigned to
them except where the subject or context otherwise requires:

1.2.  "Bank" shall Bank of Baroda, Regional Office, Surat Region, 6" Floor, (P&E Dept.)
Baroda Sun Complex, Ghod Dod Road, Surat And shall include his/their heirs, legal
representatives, assignees and successors.

1.3.  The “Architect/Consultant” shall mean M/S Sarjan Architects & Project Consultant,
51 / A 5" Floor, River Palace — A, Nanpura, Surat. Appointed by Bank for the said
works. Tel: 0261- 2476778.

1.4. "Contractor” / “Contractors” shall mean the person or the persons, firm or company
whose tender has been accepted by the Bank and shall include his/their heirs, and
legal representatives, the permitted assigns and successors.

1.5. "This Contract" - Shall mean the Articles of Agreement, the conditions, the Appendix,
the Schedule of Quantities and specifications attached hereto and duly signed.

1.6. "Site" - Shall mean the site of the contracted works including any building and erection
thereon and any other land (inclusively) as aforesaid allotted by the Bank for the
contractor's use.

1.7. “Works” shall mean the works to be executed and recorded in accordance with the
Contract and shall include all extra or additional altered or substituted works as
required and recorded for the performance of the Contract

1.8. “Contract Documents” shall include the notice inviting Tenders, the Articles of
Agreements, the General Conditions of Contract, the special conditions of contract, the
Appendices, the Schedule of Quantities, Specifications for Materials, Work-Sheet and
mode of measurements, and drawings pertaining to the work. All sections of this
Contract Document are to be read together. Further such correspondence between the
Bank / Architect/Consultant and Contractors as admitted by the Bank before award of
work and thereafter shall also form part of contract documents.

1.9. “Drawings” shall mean the drawings referred to in the specifications, description of
items etc. and any modifications of such drawings approved in writing by the
Architect/Consultant and such other drawings as may from time to time be furnished or
approved in writing by the Architect/Consultant.

1.10. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed
characters, sent by the Bank or Architect/Consultant (unless delivered personally or
otherwise) proved to have been received by registered post to the last known private or
business address or registered office of the contractors and shall be deemed to have
been received by them when in the ordinary course of post it would have been
delivered.

1.11. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency
Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such
original act/s..

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 15
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1.12.

“Virtual Completion” shall mean that the works are in the opinion of the
Architect/Consultant complete or fit for occupation.

Words importing persons include firms and Corporations, words importing the singular
only also include the plural and vice versa where the context requires.

Headings and marginal notes to these conditions shall not be deemed to form a part
there of or be taken into consideration in the interpretation or construction thereof or of
the contract.

"Net Prices" - If in arriving at the contract amount the contractor shall have added to or
deducted from the total of the items in the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the Tender shall be the sum arrived at by
adding to or deducting from the actual figure appearing in the Tender as the price of
that item a similar percentage of proportionate sum, provided always that in
determining the percentage or proportion of the sum so added or deducted by the
contractor the total amount of any Prime Cost ltems and Provisional sum of money
shall be deducted from the total amount of the Tender. The expression "net rates" or
"net prices" when used with reference to the contract or accounts shall be held to mean
rates or prices so arrived at. Words "importing persons" including firms and
corporations. Words importing the singular only also include the plural and vice versa
where the context requires.

2. SCOPE OF CONTRACT:

21.

2.2.

The contract comprises of the construction, completion and maintenance of the works,
provision of all labour, materials, constructional plant, temporary works and everything
whether of a temporary or permanent nature required in and for such construction,
completion and maintenance.

The Contractor shall carry out and complete the works in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the
Architect/Consultant/Bank. The Architect/Consultant may in his absolute discretion
and from time to time issue further drawings and/or written instructions, details,
directions and explanations, which are hereafter collectively referred to as
“instructions”. These instructions shall be reflected either in the minutes or in any
other form when Bank’s approval/ consent is obtained in regard to: -

2.21. The variation or modification of the design, quality or quantity of works or the
addition or omission or substitution of any work.

2.2.2. Any discrepancy in or divergence between the Drawings or between the
Schedule of quantities and/or Drawings and/or specifications.

2.2.3. The removal from the site of any materials brought thereon by the Contractor
and the substitutions of any other materials thereof.

2.24. The removal and/or re-execution of any works executed by the Contractor.
2.2.5. The postponement of any work to be executed under the provisions of this
Contract.
2.2.6. The dismissal from the works of any person employed thereupon.
2.27. The opening up for inspection of any work covered up.
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2.2.8.

2.2.9.

2.2.10.

2.2.11.

2.212.

2.2.13.

2.2.14.

2.2.15.

The amending and making good of any defects.

Co-ordination of work with other agencies appointed by the Bank for due
fulfillment of the total work.

The Bank shall have a right to delete any item of work from the scope of
contract and contractor shall not make any extra claim on this account.

The Contractor shall forthwith comply with and duly execute any work
contained in Architect/Consultants instructions whether oral or written, It is
provided that verbal instructions, directions and explanations given to the
Contractor or his representative upon the works by the Architect/Consultant
shall, if involving a variation, be confirmed in writing by the Contractor within
5 days and if not dissented from in writing within a further 10 days by the
Architect/Consultant, such shall be deemed to be the
Architect/Consultant's instructions within the scope of the contract.

If Compliance with the Architect/Consultant's instructions involves any
variation, the Bank shall pay the Contractor on the Architect's certificate the
price of the said work (As an extra to be valued by the Architect as
hereinafter provided).

If the Contractor fails to comply with the Architect / Consultant's instructions
within a fortnight after the receipt of written notice from the
Architect/Consultant requiring compliance with such instructions, the Bank
through the Architect/Consultant may employ some other agency to
execute any work whatsoever which may be necessary to give effect to such
instructions

For the purpose of entering day-to-day instructions by the
Architect/Consultant, the Contractor shall maintain at his own cost, a “Site
Instruction Book” in quadruplicate in which the instructions shall be entered
by Architect / Consultant.

‘Instruction’ to the Contractor shall be generally issued through
Architect/Consultant. However Architect / Consultant or Bank for the sake
of urgency as a result of inspection may issue instructions directly.

GENERAL OBLIGATIONS

3.1. CONTRACT:
The contractor shall enter into and execute a contract in the form annexed hereto within
the line specified in the letter of intent and in default thereof the earnest money paid by
the contractor shall be forfeited and acceptance of this tender shall be considered as
withdrawn. The cost of the stamp of the agreement is to be borne and paid by the
contractor.

3.2. TOTAL SECURITY DEPOSIT:

Total Security Deposit shall comprise:

3.2.1.

Earnest Money Deposit
Initial Security Deposit
Retention Money

EARNEST MONEY DEPOSIT:
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a)

c)

d)

3.2.2.

b)

d)

3.2.3.

The Tenderer shall deposit an amount of Rs. 51000/- (Fifty One Thousand
Rupees Only) in the form of Demand Draft or Banker's cheque drawn in
favour of Bank of Baroda at the time of submission of tender as Earnest
Money.

No tender shall be considered unless the Earnest Money is so deposited.
No Interest shall be paid on this Earnest Money Deposit.

The Earnest Money of an unsuccessful Tenderer will be refunded, without
any interest, soon after the decision to award the work is taken.

The Earnest Money Deposit shall stand absolutely forfeited if the Tenderer
revokes his tender at any time during the period when he is required to keep
his tender open for acceptance by the Bank, or if, after the tender is
accepted, the Contractor fails to enter into a formal agreement/or if he fails
to pay the security deposit as stipulated/or if he fails to commence the work
within stipulated time limit.

SECURITY DEPOSIT:

The successful Tenderer to whom the Contract is awarded shall deposit as
initial security deposit in cash /by Bank Draft/Bank Guarantee a sum to
make up 2% of the value of the accepted tender after the appropriation of
the Earnest Money deposited by him.

The successful Tenderer shall pay security deposit within Ten days after
receiving the letter of acceptance of his tender. No interest shall be paid on
this security deposit.

The security deposit, either in whole or in part thereof, shall be forfeited in
the event of the Contractor’s failure to observe any terms of this Contract/or
non-compliance with the conditions of the Contract.

On virtual completion of the job and on the Contractor’'s submitting to the
Architect/Consultant the “As built” drawings, the Architect/Consultant
shall declare the job to be virtually complete and issue a certificate to this
effect. Upon acceptance by Bank of such certificate, Security Deposit will be
refunded after adjusting any dues recoverable from the contractors.

RETENTION MONEY:

In addition to the Initial Security Deposit, retention money shall be deducted
from running account bills at 8% of gross value of certified work.

If the Contractors do not carry out the rectification work during the Defects
Liability Period, the Banks shall have the right to get such defective work
rectified after giving due notice in writing to the Contractors and recover the
cost of repairs from the monies so retained.

On acceptance of Virtual Completion certificate, 50% of the total retention
amount (i.e. 5% of the total completion cost including all variations) will be
released.

The Balance 50% of retention amount will be released upon completion of 1
calendar year from the date of acceptance of Virtual Completion within 15
days after adjusting all dues if any from the contractor.
SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 18
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.




TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.

3.3. ACCESS TO WORKS:

The Architect/Consultant/Bank and any person authorized by them shall at all
reasonable times have free access to the works, and to the workshops, Factories or
other places where materials are being prepared or constructed for the Contract and
also to any place where the materials are lying or from which they are being obtained.
The Contractor shall give every facility to the Architect / Consultant/Bank and their
representatives for inspection and examination and test of the materials and
workmanship. No person unless authorized by the Architect/Consultant or the Bank,
except the Representatives of Statutory Public Authorities authorized by the Bank, shall
be allowed on the works at any time. If any work is to be done at a place other than the
site of the works, the Contractor shall obtain the written permission of the
Architect/Consultant/ Bank for doing so.

3.4. TENDERER TO VISIT SITE:

Each Tenderer must before submitting his tender visit the site of works so as to
ascertain the physical site conditions and prices, availability and quality of materials
according to Specifications before submitting the quotations.

3.5. INSPECTION OF SITE AND SUFFICIENCY OF TENDER:

3.5.1. The Confractor shall inspect and examine the site and its surrounding and
shall satisfy himself before submitting his tender as to the form and nature of the
site, the quantities and nature of access to the site, the accommodation he may
require and in general, shall himself obtain all necessary information as to risk,
contingencies and other circumstances which may influence or affect his tender.

3.5.2. The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of work/items/quantities or in Bills of Quantities,
which rates and prices shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for proper
completion and maintenance of the works.

3.5.3. No extra charges consequent on any misunderstanding or otherwise shall be
allowed.

3.6. INSPECTION OF DRAWINGS:

Before filling in the Tender, the Tenderer will have to check up all Drawings and
Schedule of Quantities, and will have to get an immediate clarification from the
Architect/Consultant on any point that he feels is vague or uncertain. No claim
for damages or compensation will be entertained on this account.

3.7. INTERPRETATION OF CONTRACT DOCUMENTS

3.7.1. The various sections of tender / contract documents are intended to be
complementary to one another.

3.7.2. In case of a discrepancy in the description of a subject between different
sections, the following guidelines shall generally apply.

3.7.3. Special Conditions of Contract shall override General Conditions of Contract.
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3.74.

3.7.5.

3.7.6.

3.7.7.

3.7.8.

Special specifications shall override General specifications.

For the sole purpose of determination of rates and prices, the Schedule of
Quantities including its Preamble shall override Specifications and drawings.

Detailed drawings shall override General layout drawings.
Hard copies of the drawings shall override Softcopies.
Irrespective of these general guidelines, the Contractor shall bring any

discrepancy he notices immediately to the attention of the Architect/Consultant
and shall follow Architect /Consultant's instructions accordingly.

QUALITY CONTROL

41.

4.2.

QUALITY ASSURANCE:
The contractor shall prepare a detailed quality assurance programmed to control
activities connected with the work to ensure a quality job at various stages

Planning

Execution

Completion

Post Completion Maintenance

DRAWINGS AND SPECIFICATIONS:

4.2.1.

4.2.2.

4.2.3.

4.2.4.

4.2.5.

4.2.6.

The Work shall be carried out to the entire satisfaction of the Bank /
Architect/Consultant and in accordance with the signed drawings,
specifications, preambles and such further drawings and details as may be
provided by the Architect/Consultant and in accordance with such written
instructions, directions and explanations as may from time to time be given by
the Bank / Architect/Consultant whose decisions as to sufficiency and quality
of the work and materials shall be final and binding upon all parties.

No drawing shall be taken as in itself an order for execution unless, in addition
to the Architect/Consultants signature, it bears express words stating remark
“FOR CONSTRUCTION”.

Three complete sets of the signed Drawings and Specifications and Schedule of
Quantities shall be furnished by the Architect/Consultant to the Contractor.
Such copies shall be kept on the works, and the Architect /Consultant or his
Representatives shall at all reasonable time have access to the same.

All drawings and specifications shall be returned to the Architect/Consultant by
the Contractor before the issue of the final certificates. The original copy of
contract shall remain in the custody of the Bank and shall be produced by him
at his office as and when required.

Any additional prints of drawings if any, required by the contractor will be
supplied by the Architect/Consultant on the payment of charges as stipulated
in clause 4.2.9.

Over and above, Soft Copies of the drawings will be issued by the
Architect/Consultant if requested by the Contractor. Necessary protection will be
used by the Architect /Consultant to prevent willful editing of such softcopies of
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4.2.7.

4.2.8.

4.2.9.

the drawings by the contractors. In case of any dispute on between Contractor
and Architect Consultant on sanctity of such drawings, hard copies issued by
the Architects/Consultants shall prevail and by binding on both the parties.

DIMENSIONS:

Figured dimensions are in all cases to be followed and in no case should they
be scaled. Large-scale details take precedence over small-scale drawings, in
case of the discrepancy; the Contractor is to ask for an explanation before
proceeding with the work.

ISSUE OF EXTRA CONSTRUCTION DRAWINGS:

a) Architect/Consultant will supply three sets of drawings to the Contractor
for construction. Extra prints of drawings for construction will be issued on
chargeable basis by Architect/Consultant as detailed hereunder:

i) AO-Size Rs. 200.00 each

ii) A1-Size Rs. 100.00 each
iii) A2-Size Rs. 75.00 each
iv) A3-Size Rs. 50.00 each
v) A4-Size Rs. 25.00 each

b) The Contractor shall ensure that all the bills furnished by the
Architect/Consultant’s Office in this regard are honored, failing which the
certificate for payment of Contractor’s next Interim Bills will be withheld. The
drawings are to be used only for the project concerned.

CONSTRUCTION DRAWINGS :

a) The successful Tenderer shall state, on receiving the Letter of Intent, what
drawings are yet to be issued by the Architect/Consultant for construction
purposes and what further details are required by him from the Architect /
Consultant. Silence on the part of the successful Tenderer in this regard will
be construed to mean that he has all the information that he needs for
ordering out materials and for contractual purposes. Unless specifically
asked for in writing, delays later claimed by the successful Tenderer on
account of drawings will not be construed as reason for delay in the
execution of the work.

b) Apart from clarifications sought during the periodic visits to site by the
Architect/Consultant’s representative, the successful Tenderer shall
obtain all clarifications on the Architect / Consultant’s drawings from their
office.

c) Extra/Variations not registered within 2 weeks on receipt of drawings will not
be entertained.

4.2.10. SHOP DRAWINGS AND TECHNICAL DATA

The Contractor shall submit, in triplicate within mobilization period on receipt of
acceptance of the tender, detailed shop drawings, and specifications showing
the complete details of all relevant works required to be done by Bank of
Baroda in connection with the Interiors. He will be held responsible for any
discrepancies, errors, and omissions in the drawings or particulars submitted by
him even if these have been approved by the Architect/Consultant. Any delay
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4.2.11.

4.2.12.

4.2.13.

in submitting shop drawings shall be the Contractor's responsibility and shall be
to his account.

COMPLETION DRAWINGS/ACCEPTANCE OF INSTALLATIONS:

a) The Contractor shall submit the required guarantees for the works in
approved formats as well as performance guarantees for those items of
works for which such guarantees are required.

b) Before handing over the interiors, 3 copies of maintenance manual for major
items shall be furnished to the Bank along with 3 sets of "as built" drawings
of all the works done as executed by the contractor.

c) In addition to hard copy of as built drawings, the contractor shall also supply
soft copies of these drawings in AutoCAD — 2004 OR latest version format

similarly the maintenance manual etc. shall also be supplied in soft form
with suitable indexing format for easy retrieval and reference.

TECHNICAL DATA:
Technical Data of relevant items shall be furnished as required.
ACTION WHERE THERE IS NO SPECIFICATION:

In the case of any class of work for which there is no Specifications mentioned,
the same shall be carried out in accordance with the Indian Standard
Specifications subject to the approval of the Architect/Consultant.

4.3. EXTENT OF CONTRACT:

Iltems executed shall be complete in all respect with accessories, fittings as
required though they may not have been specifically mentioned in the technical
specification. All similar standard components/parts of similar items shall be
inter-changeable.

4.4. MATERIALS & WORKS

4.4.1.

4.4.2.

APPROVAL OF SUPPLIERS:

For all supplies, the names of manufacturers/brands have to be got approved
by the Architect/Consultant from the Bank after getting the respective samples
first approved by the Architect/Consultant as the case may be. All materials
will be of tested quality and as per relevant Indian Standards. In addition to the
Test Certificates, mandatory tests will also be done on them by the
Architect/Consultant at an approved laboratory at the cost of the contractor
immediately as well as at regular frequency laid down in the relevant Indian
Standards.

MATERIALS SUPPLIED BY THE BANK:

If the Bank supplies any materials, the Contractor must satisfy himself that the
same conform to the Specifications. If the Contractor has any complaint, about
the said materials, or the quality thereof the Contractor before using the said
materials inform in writing all their objections to the Bank. Should the Contractor
fail to do so, he will be deemed to have satisfied himself as to the quality and
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the suitability of the said materials for being used in the Contract works and the
Contractor will be in the same position as if the Contractor himself had
purchased the said materials.

4.4.3. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION:

a) All materials and workmanship shall, be of the respective kinds specified in
the Schedule of Quantities and /or specifications and in accordance with the
Architect / Consultants instructions and / or any test of all materials, which
the contract provides for, and Architect/Consultant may require. The
Contractor shall submit the samples of various materials, to
Architect/Consultant/ Bank for approval. Further, the contractor shall upon
the request of Architect furnish him with all invoices, accounts, receipts and
other vouchers to prove that the materials comply therewith. The contractor
shall at his own cost arrange for and/or carry out the test of any materials
which the Architect may require.

b) If the Contractor contends that any of the materials, goods or workmanship
specified as aforesaid, is unobtainable, he shall submit to the Bank his
grounds for his contention, and thereupon the Architect / Consultant /
Bank shall verify the same and if required issue necessary clearances
and/or instruction in writing.

VARIATIONS
4.5. VARIATIONS NOT TO VITIATE CONTRACT:

4.5.1. The Contractor shall when directed in writing by the Architect /Consultant to
omit from or vary any works shown upon the drawings or described in the
specifications or included in the priced Schedule of Quantities, carry out such
directions but the Contractor shall not make any alterations in the provisions of
the Contract without such authorization or direction in writing from the Architect
| Consultant/ Bank.

4.5.2. No claim for any extra work executed shall be allowed unless it shall have been
executed by the authority of the Architect/Consultant as herein mentioned. No
variation, i.e. additions, omissions or substitutions shall vitiate the Contract.

4.5.3. No claim for payment for extra work shall be allowed unless the said work shall
have been executed under the provisions of Clause "Authorities, Notices, Patent
Rights and Royalties", or by the authorities, directions in writing of the
Architect/Consultant as herein mentioned.

4.5.4. The rate of items not included in the Bill of Quantities shall be settled by the
Architect/Consultant in accordance with the provisions of relevant clauses for
variations.

4.6. VARIATIONS TO BE APPROVED BY THE BANK

4.6.1. Not with standing anything herein contained the rates for such extra/variation
items shall be derived as far as possible from like items in the tender,
adding/subtracting cost for such variations from like items.

46.2. In the event of such extra/variation items totally differ in
specification/character/nature, rates for such items will be worked out based on
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prevailing market rates for the ingredients that go into making such of items and
finalized by the Architect/Consultant in consultation with the Bank.

4.7. DEFECTS

4.7.1.

4.7.2.

4.7.3.

DEFECTS AFTER COMPLETION:

Any defect in work and materials or due to unsound installation or other faults
which may appear either in the work executed or in materials used within the
"Defects Liability Period” stated in the Appendix to General Conditions of
Contract hereto or if none stated, then for a period of twelve months after the
Virtual Completion of the work, arising in the opinion of the
Architect/Consultant/Bank from materials or workmanship not being in
accordance with the Contract, shall upon the directions and writing of the
Architect /Consultant, and within such reasonable time as shall be specified
therein, be amended and made good by the Contractor, at his cost unless, the
Architect/Consultant in consultation with the Bank shall decide that he ought
to be paid for such amending and making good and in case of default the Bank
may employ and pay other persons to correct the faults, and all damages, loss
and expenses consequent thereon or incidental thereto shall be made good and
borne by the Contractor and such damage, loss and expenses shall be
recoverable from him by the Bank or may be deducted by the Bank upon the
Architect / Consultant’s certificate in writing from the amount retained with
the Bank vide relevant Clause for "Certificate and Payment" or any money due
or that may become due to the Contractor or the Bank may in lieu of
such amending and making good by the Contractor, deduct from such money
a sum, to be determined by the Architect/Consultant, equivalent to the cost of
amending such works, and in the event the said amount retained under relevant
clause For "Certificate and Payment " and/or the other sums payable to the
Contractor being insufficient, recover the balance from the Contractor.

INSPECTION & TESTS
a) ACCESS FOR INSPECTION:

The Contractor is to provide at all times during the progress of the works
and the maintenance period proper means of access, ladders, gangways
etc. and the necessary attendants to move and adapt the same as directed
for the inspection or measurement of the works by the Bank/
Architect/Consultant or their representatives.

TESTING OF WORKS AND MATERIALS AND PREPARATION OF
SAMPLES:

a) The Contractor shall arrange to test materials and/or portions of the works
as instructed by Architect/Consultant /Bank to specifications/ IS| standards
at his own cost, in order to provide their soundness and efficiency. If after
any such test, the work or portions of the works are found to be defective or
unsound, the Contractor shall pull down and re-erect the same at his own
cost.

b) Samples of various materials shall be submitted by the Contractor for
approval prior to ordering out the same. Wherever necessary the Contractor
shall, at his own cost, prepare samples to indicate the workmanship.
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4.7.4. TEST DATA

4.7.5.

All the materials shall be tested jointly with the Bank / Architect /Consultant
as required by the various sections of the specification and Test Data shall
be furnished as required.

GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR
APPROVAL PURPOSE

a)

c)

The Contractor shall carry out in the presence of Bank’s Representative all
specified tests. Such tests shall be carried out at the manufacturer's works
or at the works of the Contractor or approved Sub-Contractor.

The Contractor shall then forward all the relevant copies of Tests so
performed in 3 sets for the record of the Bank / Architect/Consultant. No
compensation of any kind will be payable to the Contractor for carrying out
such tests.

The Contractor shall give clear 15 days notice in writing for all such tests to
be carried out at relevant place of Manufacture, Works, and Sub-works etc.

COST CONTROL

5.1. QUANTITIES

51.1.

5.1.2.

5.1.3.

SCHEDULE OF QUANTITIES:

a)

The Schedule of the Quantities unless otherwise stated shall be deemed to
have been prepared in accordance with the standard procedure of the
Architect/Consultant, and shall be considered to be approximate and no
liability shall attach to the Architect/Consultant /Bank for any error that
may be discovered therein.

SUFFICIENCY OF SCHEDULE OF QUANTITIES:

a)

b)

The Contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of the
prices stated in the Schedule of Quantities and/or the Schedule of Rates
and Prices, which rates and prices shall cover all his obligations under the
Contract, and all matters and things necessary for the proper completion of
the works.

The Contractor shall check all the interior drawings and details prepared by
the Architect/Consultant and report errors if any in the drawings or details.

ERRORS IN SCHEDULE OF QUANTITIES:

a)

Should any error appear in the Schedule of Quantities, other than in the
Contractor’'s prices and calculations, it shall be rectified, and such
rectification shall not vitiate the Contract but shall constitute a variation of
the Contract and shall be dealt with as an authorized extra or deduction

5.1.4. Prime cost & Provisional sums:
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a)

d)

f)

Where "Prime cost"(p.c.) prices or provisional sums of moneys are provided
for any goods or work in the specification / Schedule of Quantities the same
amount will be exclusive of any trade discounts or allowances, cash-
discounts, profit, carriage and fixing which the contractor may require.

All goods or work for which prime cost prices or provisional sums of money
are provided may be selected or ordered from any manufacturers or firms at
the discretion of the Architect of the Bank and the Bank reserves to himself
the right of paying direct for any such good or Work and deducting the said
prices and sums from the amount of contract. Should any good or work for
which prime cost prices or provisional sums are provided or portions of the
same be not required, such prices of sums, together with the profits allowed
for the same and such additional amounts as the contractor may have
allowed for carriage and packing will be deducted in full from the contract,
whether the goods be ordered by the contractor or otherwise, the contractor
shall at his own cost fix the same if called upon to do so and the contractor
shall also receive and sing for such goods and be responsible for their safe
custody from the date of their delivery upon the works.

In cases in which the provisional quantities of materials are contained in the
contract, the contractor shall provide such material to such amounts or to
greater or less amounts as the Architect shall direct in writing as the net
rates at which he shall have priced such items in his schedule of Quantities,
should however any such items be entirely omitted, which omission shall be
at the Architect's discretion, no profit or such items shall be allowed to the
contractor.

No prime costs sum or sums (or any portion thereof) shall be included in any
certificate for payment to the contractor until the receipted accounts relating
to them have been produced by the contractor to the Architect. Such
accounts shall show all discounts and any sum or sums in respect of such
discounts shall be treated as trade discount provided always that should the
contractor in lieu of producing such receipted accounts request the Architect
in writing to issue a Certificate on the Bank for such sum or sums due either
on account in settlement to a sub-contractor direct, the architect shall, upon
satisfying himself that the sub-contractor is entitled to the same, so issue the
certificate, and such sum or sums shall be deducted from the amount of the
contractor at the settlement of accounts and any profit or further sum which
the contractor is property entitled in respect of such sub-contract, and which
is in conformity with the terms of the contract, shall be allowed to the
contractor at the settlement of accounts as though the amount of such
certificate to the sub-contractor had been included in a certificate drawn in
favor of the contractor.

If the Contractor neither produces the receipt nor gives authority to the
Architect to issue a certificate in favor of such sub-contractor directly, the
Architect shall, upon giving the contractor seven days notice in writing of his
intentions to do so, issue to the Sub-contractor such Certificate directly on
the Bank and obtain the receipt from the Sub-contractor, which receipt shall
be deemed a discharge for the amount of such certificate as though given
by the Contractor. In the event of such default on the part of the Contractor,
he shall not be allowed any profit he may have added in the Schedule of
Quantities upon such Such-contract.

The exercise of the option before referred to by the contractor and the issue
of certificate as before described to Sub-contractors upon the Contractor's
request on the issue to sub-contractor direct of certificate by the Architect
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shall not, however, relieve the Contractor from any of the liabilities in respect
of insufficient, faulty or in completed work or the Sub-contractor for which he
may be liable under the terms of the contract.

If any provisional items are provided for work of a nature usually carried out
by the contractor in the ordinary course of his business, the Bank shall give
the contractor an opportunity of tendering for the same without prejudice to
the Bank's right to reject the lowest or any tender.

5.2. VARIATIONS

5.2.1.

5.2.2.

5.2.3.

EXTRA ITEMS / DEVIATIONS:

a)

The Contractor shall not commence work in respect of any extra
items/deviations without obtaining the approval of the Architect/Consultant
in writing. The Contractor shall immediately submit the rate analysis for such
item, with necessary details to support the rate quoted. The rate shall then
be settled by the Architect/Consultant/Bank and necessary certificate
based on this shall be given to Bank while incorporating the item in the
Interim Bills.

Claims for extra/deviated items shall be submitted in the as per specimen
copies of Performa included in this tender document that indicate
authority/order for such items.

SCHEDULE OF QUANTITIES - VARIATION IN TENDER QUANTITIES

Quantities in this tender are subject to variation by way of addition, reduction
or deletions of the items or quantities. No compensation whatsoever will be
paid for such variations.

PRICES FOR EXTRAS ETC. - ASCERTAINMENT THEREOF:

a)

c)

d)

Should it be found from measurements taken in accordance with the clause
on “Measurement of works” that any of the quantities or amounts of works
thus ascertained are less or greater than the amounts specified for the
works in the priced schedule of quantities and/or that any variation is made
from the tender schedule of items by operating Additional items called “Extra
Items” or “Substitute Items” in substitution of some tendered items, the rate
and valuation thereof, of such items unless previously or otherwise agreed
upon, shall be made in accordance with the following rules: -

The net rate or prices in the original Tender shall determine the valuation of
the extra quantities where extra quantities for any item are of similar
character and executed under similar conditions as the work priced therein.
In other words variation in quantities shall be measured and paid at quoted
price only.

The net rate or prices in the original Tender shall determine the rate for the
items altered, provided if omissions / additions vary the conditions under
which any remaining items of works are carried out, the prices for the same
shall be valued under (b) hereof.

For extra items/Substitute items where the description of items is different
from that of any tendered item, the following method shall hold good.
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e)

f)

9)

Where the extra item works are not of similar character and/or executed
under condition as aforesaid or where the omissions vary, the conditions
under which any remaining items of works are carried out or if the amount of
any omission or additions relative to the amount or the whole of the Contract
works or to be any part thereof shall be such that in the opinion of the
Architect/Consultant the net rate or price contained in the priced Schedule
of Quantities or tender or for any item of the works involves loss or
expenses beyond that reasonably contemplated by the Contractor or is by
reason of such omission or addition rendered unreasonable or inapplicable,
the Architect/Consultant shall fix such other rate or price as in the
circumstances he shall think reasonable and proper on the basis of actual
rate analysis cost of work involved plus fifteen percent (15%) towards
Contractor’s overheads and profits, which shall be final and binding on the
Contractor.

The measurement and valuation in respect of the Contractor shall be
completed within the “period of Final Measurement” or within three months
of the completion of the Contract works as defined under Clause for
"Certificate of Virtual Completion".

The Contractor shall submit the claims for Deviated items and Extra items
as per proforma annexed hereto.

5.3. MEASUREMENTS

5.3.1.

5.3.2.

MEASUREMENT OF WORKS:

a)

The Architect/Consultant shall from time to time intimate the Contractor
that he requires the works to be measured and the Contractor shall forthwith
attend or send a qualified agent to assist the Architect/Consultant’s
representative in taking such measurements and calculations and to
furnish all particulars or give all assistance required by either of them.

Should the Contractor omit to attend or neglect or omit to send such agent,
then the measurements taken by the Architect/Consultant or approved by
him shall be taken to be the correct measurements. The works shall be
measured according to the mode of measurements specified in the Contract
documents and, where no mode is specified, as per the latest edition of
relevant |.S. Codes.

A certain percentage of measurements will be checked/test checked by the
Bank as the case may be for each trade, and for this the contractor has to
render all necessary assistance and co-operation.

The Contractor or his Agent may at the time of measurement take such
notes and measurements as he may require.

All authorized extra works; omissions and all variations made without the
Architect/Consultant’s knowledge, but if subsequently sanctioned by the
Bank in writing, shall be included in such measurements.

MODE OF MEASUREMENT

a)

The mode of measurement for this contract shall be on item rate basis and
shall include all quantities specified in the Schedule of Quantities of this
tender/ contract. It shall be further deemed that all variations and deviations
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if specifically agreed to in writing shall also form part of this tender/ contract
and shall be subject to measurements. All payments released to the
Contractor shall be subject to verification of quantities on the basis of mode
of measurements herein stated.

If the mode of measurement for any or all item is not specified in the
contract, latest relevant I1S. Code will prevail.

The Contractor shall give due notice to the Bank/ Architect /Consultant in
writing whenever any work is to be concealed or made inaccessible, in order
that the work may be inspected and correct measurements are recorded
before such concealment, in default whereof the same shall be at the option
of the Architect / Consultant / Bank to either open up for measurement at
the Contractor’s expense or no allowance shall be made for such work.

5.4. PAYMENTS & CERTIFICATION

5.4.1. CERTIFICATE & PAYMENT:

a)

c)

The Contractor shall be entitled for periodic Interim Certificates for work
done of a minimum value as specified in Appendix hereto to be issued by
the Architect / Consultant to the Contractor, and within stipulated number
of days for ad hoc payment (if allowed) and for full settlement of the bill as
indicated in appendix to General Condition of Contract hereto, subject to
work being executed in accordance with this Contract and reasonable
scrutiny by the Bank. The Retention at the given percentage rate of the
value of certified work as indicated in the appendix subject to the specified
limit shall be deducted from running bills. The Contractor shall be entitled
under the Certificate to be issued by the Architect /Consultant, to receive
payment of 50% of the total retention amount (deducted from all the running
account payments) and 100% security amount (2% of the contract amount
collected on award of the contract) after virtual completion and balance 50%
of the retention amount at the end of the defects liability period, provided
the defects are made good, according to the true intent and meaning hereof
after due completion of work. Should any decorative works or painting be
deferred on the Instruction of the Architect/Consultant under the relevant
“Clause For "Suspension of Works", payments for such decorative work or
painting shall be made up to the stipulated percentage on completion and
the balance at the expiration of 6 months from that date. Provided always
that the issue by the Architect/Consultant of any certificate during the
progress of the works or after their completion shall not have effect as a
Certificate of satisfaction or relieve the Contractor from his liability under the
clause “Defects after Completion” and within the extent and period provided
by the Statute of Limitations.

The Architect/Consultant shall have the powers to withhold any Certificate
if the works or any part thereof is not carried out to his satisfaction.

The Architect/Consultant may by any Certificate make any correction in
any previous certificates, which shall have been issued by him. In the event
if it comes to the Bank’s notice any omission or corrections required in bill
certified by Architect/Consultant, the Bank shall effect necessary
corrections and the contractor shall be bound to accept the same. This
certificate is particularly essential for settlement and payment of the Final
Bill.
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d) The Contractor shall submit interim bills only after working out the

appropriate measurements jointly recorded with Architect/Consultant at
site in a register and showing the register to Architect/Consultant. This is
not only to regulate the correctness of the quantity but also to facilitate
expeditious clearing of the bills. The bills shall be submitted in the following
perform.

As per tender

Tender
Item No.

Previous Up-to-Date Bills | Remarks
Bills

Brief Qty Rate/unit | Qty Unit Qty Amt.

Description Unit Unit Rs.

[Unit

Note: If any part/reduced rate is proposed by the Contractor (recommended by Architect/Consultant)  the
same should be brought out in the remarks column along with reasons.

e) The Bank shall carry out test checking of measurement as and when

required.

If agreed by the Bank in writing, the Contractor shall be paid for Supply of
major items and materials — (75%) of value of material or item rate on
prorata basis against delivery of materials at site -whichever is lower, on a
Certificate, issued by the Architect/Consultant, in regard to quantity and, in
conformity with the Contract Specifications. However, this advance will be
given to the contractor against the stamped undertaking as per the proforma
E in Annexure. On payment of (75%) for supply of materials and items, the
property in goods shall vest in the Bank and the contractor will keep it in his
custody indemnifying the Bank against any damage, loss, theft or mishap
attributable to their storage.

The final bill shall be submitted by the Contractor within One month of
Virtual Completion Certificate received by the Contractor duly endorsed by
the Architect/Consultant and the Architect, and such bill shall be settled
and certified for payment by the Architect/Consultant within four weeks of
the receipt of the Certificate of payment from the Architect/Consultant.

Payments upon the Architect/Consultant’s Interim certificate shall be
made within a period mentioned in the appendix as “Period of Honoring of
Interim Certificates” after such Certificates have been received and
accepted by the Bank. The Bank shall make payment upon the
Architect/Consultant’s Final Certificate within a period of Four weeks from
the date of its receipt and acceptance of the certificate.

The Contractor shall submit Proforma (A) and (B) serially numbered with
dates for all extra/ deviated items of work.

Contractor shall, without fail, submit along with his R.A. Bills/ Final Bills test
certificates as specified.
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k) Running Account Bills (R.A.Bills)/Final Bill received without the test
certificates duly approved by Architect /Consultant shall be returned to the
Contractor for the reason of the same being not submitted duly.

) Delayed Payment :
Any amounts payable by the Bank to the Contractor in pursuance of any

Certificate given by the Architect hereunder shall if not paid within the
"Period of honoring certificates" named in the Appendix carry interest at the
rate named in the Appendix as the "Rate of interest for delayed payment"
from the date upon which such sum ought to have been paid by the Bank,
until payment.

5.4.2. Ad hoc payment for INTERIM BILLS:

5.4.3.

54.4.

5.4.5.

No Ad hoc payment will be paid to the Contractor on interim bills unless
expressly agreed by the Bank.

CERTIFICATE FOR PAYMENT TO CONTRACTOR:

The Contractor's bills will be submitted to Bank through the
Architect/Consultant for payment as per proforma enclosed for Interim Bill
Certificate and final Certificate. = The Architect/Consultant in confirmation
that the work has been carried out satisfactorily as per detailed drawings
and specifications will endorse and certify the bill.

CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:

a) The Contractor shall report in writing to the Architect / Consultant, in the
form of a Certificate as per Proforma ‘D’ annexed hereto as and when the
works are completed in all respects. The Architect/Consultant shall after
the verification of the works and in Consultation with Bank issue to the
Contractor a certificate to be called “Virtual Completion Certificate”, a copy
whereof shall be submitted to the Bank to enable them to take possession of
the completed works.

b) The works shall not be considered as completed till the Architect certifies in
writing that all the work including those mentioned in the snag list prepared
jointly with Architect/Consultant/Bank prior to the acceptance of the Virtual
Completion. The defect liability period shall commence only from the date of
issue of such certificate.

LIEN ON SUMS PAYABLE TO THE CONTRACTORS

Any sums of money due and payable to the Contractor including any deposits
returnable to them under this Contract may be withheld or retained by the Bank,
against any claim of the Bank against the contractor in respect of any sums of
money due under this contract or any other contract made by the contractor with
the Bank, but limited to the amount of Bank’s claim and the Bank shall always
have a lien upon the money so withheld or retained as such by the Bank until
appropriated towards such claim. The contractor shall not be entitled to claim
any interest or damages whatsoever on such retained or appropriated sum.

5.5. MOBILISATION ADVANCE:
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5.6.

5.7.

5.5.1.

5.5.2.

5.5.3.

5.54.

5.5.5.

On written application from the Contractor, the Bank may grant mobilization
advance up to 10% of the amount of accepted tender. The mobilization advance
will be released against production of Bank Guarantee for like amount. The
advance shall be released after Contractor satisfies Architect/Consultant with
production of documentary evidence that this amount of Mobilization Advance
shall be used for procurement of material / equipment/labour for the work. The
advance shall attract simple interest at the rate of (15%) per annum. The
advance shall be secured by a Bank Guarantee from a Scheduled Bank (other
than the Bank) for the amount of mobilization Advance plus interest at the rate
of 15% per annum (in approved proforma ),which will be recovered in the
manner described hereinafter.

The amount of mobilization advance which may be given to the Contractor shall
be at the sole discretion of the Bank.

The mobilization advance shall be utilized by the Contractor for the purpose of
this contract only and for no other purpose.

100% recovery of the mobilization advance and of interest there on shall be
made by deduction from the Contractor’s next running account bills.

If at any time the Contractor fails to execute the contract to the satisfaction of
the Bank for any reason whatsoever the Bank shall be entitled to recall forthwith
the entire amount so advanced with interest, cost and legal expenses, etc.
and/or recover the whole balance amount as the case may be from the bill if
any, payable to the Contractor or by enforcing the bank guarantee at the
discretion of the Bank.

COMMENCEMENT OF WORK

5.6.1.

The contractor shall be allowed admittance to the site on the "date of
Commencement" stated in the Appendix and on submission of the valid tamper-
proof photo Identity Card (and/or in any other form), duly endorsed by the
Contractor, for all their labour, and staff in accordance with the Banks prevailing
security requirement.

The Contractor shall commence work forthwith or within the mobilization period
defined in the Work order or within the maximum period of 15 days, whichever is
later, from the date of receipt of Work Order and shall regularly proceed with the
work and ensure to complete same on or before the "day of Completion" stated
in the Appendix subject nevertheless to the provisions for extension of time
hereinafter contained.

Until the site is partly / fully handed over to the Contractor, the commencement
of work shall include off-site activities including planning, procurement of
materials shop drawings, manufacture/fabrication, interaction with Architect /
Consultant / other contractors etc.

DATE OF COMPLETION:

5.71.

5.7.2.

The entire work shall be completed in all respects including testing within the
period stipulated in the Appendix to General Conditions of Contract.

Time is the essence of the Contract.
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5.7.3.

5.74.

5.7.5.

The work shall not be considered as complete until the Architect / Consultant
have certified virtual completion in writing. The defects liability period shall
commence from the date of such certificate.

During the period of Contract, the Contractor shall maintain progress on the
basis of the programmed initially agreed to by Bank / Architect/Consultant and
later updated from time to time in consultation with Bank [/
Architect/Consultant to suit the overall project schedule and prevailing site
conditions.

DELAY AND EXTENSION OF TIME:

If in the opinion of the Bank the works be delayed

i) by force majored or

i) by reason of any exceptionally inclement weather or

iii) by reason of proceedings taken or threatened by the dispute with adjoining
or neighboring Banks or public authorities arising otherwise than through
the Contractor’s own default or

iv) by the works or delays of other Contractors or tradesmen engaged or
nominated by the Bank or the Architect/Consultant and not referred to in
the Schedule of Quantities and/or Specifications or

v) By reason of the Architect/Consultant’s instructions.

vi) by reason of civii commotion, legal combination of strike or lock-out
affecting any of the building traders or in consequence of the Contractor not
having received in due time necessary instructions from the
Architect/Consultant for which he shall have specifically applied in writing,
ahead of time, giving the Consultant reasonable time to prepare such
instructions, the Bank shall make a fair and reasonable extension of time for
completion of the Contract works. In case of such strike or lock-out, the
Contractor shall, as soon as may be, given written notice thereof to the
Architect/Consultant, but the Contractor shall nevertheless constantly use
his endeavors to prevent delay and shall do all that may reasonably be
required to the satisfaction of the Architect/Consultant to proceed with the
work.

The Contractor shall proactively take all practicable steps to avoid or reduce any
delay in the execution and completion of the works arising out of

i) Force Majeure

i) Exceptionally inclement weather

iii) Loss and damage by fire and earthquake

iv) Civil commotion, lockout, strike etc.

v) Delay on the part of the nominated Sub-Contractor or nominated supplier.
vi) Delay on the part of the other Contractors employed by the Bank.

5.8. SUSPENSION OF WORKS:

The Architect/Consultant may in an extreme case and in prior consultation with the
Bank suspend works if the quality or safety of the works are likely to be compromised
due to heavy rains, natural calamities etc. The Architect /Consultant may grant such
extension of time with the approval of the Bank as may be justified by such a delay in
the works. The Contractor shall not be entitled to any compensation on account of
such delay.

5.9. WORK AT NIGHT:
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5.9.1.

If the Contractor is required to work at night in order to complete the work within
the Time Schedule, the Contractor shall provide and maintain at his own cost
sufficient lights to enable the work to proceed satisfactorily without danger.
Approaches to the site also shall be sufficiently lighted by the Contractor. No
extra payments will be made for night work. Prior intimation and approval should
also be taken from Architect/Consultant. Also, if needed, the contractor will be
bound to visit the site upon the call of the Architect.

5.10. WORK ON HOLIDAY:

5.10.1. No work shall be done on national holidays that may be notified by the Bank

without the specific sanction in writing of the Bank/ Architect/Consultant.

PERFORMANCE

6.1. GENERAL

6.1.1.

INDEPENDENT CONTRACTOR

a) The Contractor agrees to perform this Contract as an independent
Contractor and not as a sub- Contractor, agent or Employee of the Bank.

. ASSIGNMENT OR SUB-LETTING:

a) The whole of the works included in the Contract shall be executed by the
Contractor and the Contractor shall not directly or indirectly transfer, assign
or underlet the Contract or any part/ share thereof or interest therein, nor
shall he take a new partner, without the written consent of the
Architect/Consultant/ Bank and no undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or from
active superintendence of the works during their progress.

b) Nominated Sub-contractors :

i) All specialists, merchants, tradesmen and others executing any work
or supplying and fixing any goods for which prime cost prices or
provisional sums are included in the Schedule of Quantities and/or
Specifications who may be nominated or selected by the Architect
are hereby declared to be Sub-contractors employed by the
Contractor and are herein referred to as nominated Sub-contractors.
No nominated Sub-contractor shall be employed on or in connection
with the works against whom the contractor shall make reasonable
objection or (Save where in the Architect and Contractor shall
otherwise agree) who will not enter into contract provided :-

ii) That the nominated Sub-contractor shall indemnify the contractor
against the same obligations in respect of the Sub-contract as the
contractor is under in respect of this contract.

iii) That the nominated Sub-contractor shall indemnify the contractor
against claims in respect of any negligence by the Sub-contractor,
his servants or agents or any misuse by him or them of any
scaffolding or other plant, the property of the contractor or under any
Workmen's Compensation Act in force.

iv) Payment shall be made to the nominated Sub-contractor within 15
days of his receipt of the Architect's certificate provided that before
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any certificate is issued the contractor shall upon request furnish to
the Architect proof that all nominated Sub-contractor's accounts
included in previous certificates have been duly discharged; in
default whereof the Bank may pay the same upon a certificate from
the Architect and deduct the amount thereof from any sums due to
the contractor.

6.1.3. OBTAINING INFORMATION:

6.1.4.

6.1.5.

6.1.6.

a)

No claim by the Contractor for additional payment will be entertained which
is consequent upon failure on his part to obtain correct information as to any
matter affecting the execution of the works, nor will any misunderstanding or
the obtaining of incorrect information or the failure to obtain correct
information relieve him from any risks or from the entire responsibility for the
fulfillment of the contract.

THE SETTING OUT :

a)

The Contractor shall at his own expense, set out the works accurately in
accordance with the plans. The Contractor shall be solely responsible for
the true and perfect setting out of the works, and for the correctness of the
position, levels, dimensions and alignment of all parts thereof. If at any time
any errors shall appear during the progress or on completion of any part of
the work, the Contractor shall at his own cost rectify such error if called upon
to the satisfaction of the Architect/Consultant. The Bank and/or its
representatives shall time to time inspect the work but such inspections shall
not exonerate the Contractor in any way from his obligations to remedy any
defects, which may be found to exist at any stage of the work or after the
same is completed.

PERFORMANCE

a)

b)

The Contractor shall be fully and solely responsible for proper, safe and
efficient design and performance of his equipment and installation, in
conformity with drawings and parameters and specifications stipulated in the
Contract documents.

In case the Contractor finds that anything contained in drawings,
specifications or given parameters will not ensure such performance and
compliance with best trade practices and codes, rules and regulations laid
down by Authorities, he shall bring such matters to the attention of the
Architect/Consultant and shall follow their instructions.

The contractor shall also guarantee that the performance of the various
materials and items individually shall not be less than specified ratings when
working under operating conditions given for the respective items.

EXECUTION OF WORK:

a)

The whole of the work as described in the Contract (including the Schedule
of Quantities, Preamble, the Specifications and all drawing pertaining
thereto) and as advised by the Architect/Consultant from time to time is to
be carried out and completed in all its parts to the entire satisfaction of the
Architect/Consultant.
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b) Any minor details of manufacture, fabrication and installation which are
obviously and fairly intended, or which may not have been definitely referred
to in this Contract, but which are usual in sound interiors execution practice
and essential to the work, are to be included in the Contract. Rates quoted
in the Schedules shall be inclusive of all freights, taxes, such as Octroi,
Sales Tax, Excise Tax, Work Contract Tax, Royalties, VAT etc. as well as
transportation so as to execute the Contract as per the rules and regulations
of Local Bodies, State Government and the Government of India, and to the
full intent of tender documents.

c) Following shall be deemed to be provided for in the quoted rates:

i) Labour for constructing, fixing, finishing, carrying, cleaning, making
good etc.
i) Framework, ladders, ropes, nails, spikes, tools, material and

workmanlike protection from weather, temporary supports.

iii) Covering for the works during inclement weather or strikes or
whenever directed, as necessary.

iv) All temporary canvass, lights, tarpaulin, barricades water-sheets etc.

V) All such temporary weatherproof sheds at such places and in a
manner approved by the Architect/Consultant for the storage and
protection of materials against the effects of Sun or rain.

Vi) All minor civil works like breaking and making good of masonry walls
to original condition for passage of cables, cable trays, etc.

vii) Provision of necessary frames (MS/wooden) for dressing up of
wall/RCC openings and for installation of Fans etc. if instructed by
Architect/Consultant. Drawings for framework to be got approved
from Architect/Consultant.

viii)  The rate quoted by the Tenderer in the schedule of probable quanti-
ties will be deemed to be for the finished work inclusive of the cost of
providing the above items.

SITE MANAGEMENT
6.1.7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY :

a) The Contractor shall provide everything necessary for the proper execution
of the works according to the true intent and meaning of the Drawings,
Specifications and Schedule of Quantities taken together whether the same
may or may not be particularly shown or described therein, provided that the
same can reasonably be inferred wherefrom and if the Contractor finds any
discrepancy in the Drawings or between the Drawings, Specifications and
Schedule of Quantities he shall immediately refer the same in writing
to the Architect/Consultant, who shall decide which shall be followed, and
his decision shall be final and binding on all parties. The Contractor shall
provide ground for himself and fresh water and power for carrying out of the
works at his own cost.
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b) The Bank shall not charge the Contractor for his own un -rented ground but
shall on no account be responsible for the expenses incurred by the
Contractor for hired ground.

c) The Contractor shall provide and maintain all measuring and testing
instruments at all times for properly carrying out the work and for the use of
the Architect/Consultant / Bank, including providing skilled attendants as
required.

d) The Contractor shall supply, fix and maintain at his cost during the execution
of any works, all the necessary equipment, materials and lighting required
by night and as well as by day for proper execution of work. The contractor
shall take down and remove any or all such unwanted waste materials,
debris etc. as occasion shall require or when ordered to do so, and shall
fully reinstate and make good all matters and things described during the
execution of the works, to the satisfaction of the Architect /Consultant/
Bank

6.1.8. FACILITIES TO OTHER CONTRACTORS

a) The Contractor shall give full facilities and co-operation to other Contractors
employed by the Bank and shall afford them reasonable opportunity for the
execution of their works and for properly connecting and co-coordinating
their works with the work of the other Contractors. The decision of the
Architect / Consultant on any points of dispute between the various
Contractors shall be final and binding on all parties concerned.

6.1.9. STORES AT SITE:

a) The Contractor shall be allotted space / existing rooms on site subject to
availability. The Contractor shall make his own arrangements to enclose,
secure and guard the space allotted to him. Wherever there may be
materials, which are likely to deteriorate by the action of the sun, rain or
other elements, all such materials, tools etc shall be duly protected by the
Tenderer from damage by weather or any other cause. All such stores and
yards shall be cleared away and ground left in good and proper order, on
completion of this Contract unless otherwise expressly mentioned herein.

6.1.10. ELECTRIC POWER FOR INSTALLATION

a) The Contractor shall be given a temporary electrical connection at one
location at or below ground level to be decided by the Bank. The
Contractor shall, at his own cost, provide a sub-meter, cabling and wiring
and switchboards complying with all laws, rules and regulations in force and
ensuring the safety of everyone working or visiting on site.

b) The Contractor shall regularly reimburse cost for electricity consumed to the
Main Contractor at the same tariff rates as charged by the Electric Supply
Company.

6.1.11. GENERAL CONDITIONS OF SUPPLY OF MATERIALS FOR
EXECUTING INTERIOR FLOORING WORK

The successful Tenderer before placing the orders or before supplying shall
seek clearance in a meeting with the Bank/Architect/Consultant. The final
list of supply of materials shall however be made at the time of signing of the
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contract by the Bank in consultation with the Architect / Consultant and the
successful Tendered. The Contractor shall then strictly adhere to these
approved lists of makes and materials and proceed to supply the same. If
any deviation and/or for any unforeseen reasons the makes or materials are
to be altered, the contractor shall obtain the approval from the
Bank/Architect/Consultant in writing and then only he may proceed to

supply.

6.1.12.REMOVAL OF ALL OFFENSIVE MATTERS :

a)

All soil, filth or other matter of an offensive nature taken out of any trench,
sewer, drain or other place shall not be deposited on the surface, but shall
be at once carried away by the Contractor and disposed off as per the rules
and regulations of the Local Authorities concerned.

6.1.13. UNFIXED MATERIALS:

a)

When any materials intended for the works shall have been placed at site by
the Contractor, such materials shall not be removed there from (except for
the purpose of being used on the works) without the written authority of the
Architect/Consultant and when the Contractor shall have received
payment in respect of any Certificate in which the Architect/Consultant
shall have stated that he has taken into account the value of such unfixed
materials on the works, such materials shall become the property of the
Bank, and the Contractor shall be liable for any loss or damage to any such
materials.

6.1.14. REMOVAL OF IMPROPER WORK AND MATERIALS:

a)

The Architect/Consultant shall, during the progress of the works, have
power to order in writing from time to time the removal from the works,
within such reasonable time as may be specified in the order, of any
materials which, in the opinion of the Architect/Consultant are not in
accordance with the specifications or the instructions of the
Architect/Consultant and the substitution of proper materials and the
removal and proper re-execution of any work, which has been executed with
materials or workmanship, not in accordance with the Drawings and
Specifications or instructions, and the Contractor shall forthwith carry out
such order at his own cost. In case of default on the part of the Contractor to
carry out such order the Bank shall have power to employ and pay other
persons to carry out the same and all expenses consequent there on or
incidental thereto shall be borne by the Contractor, and shall be recoverable
from him on behalf of the Bank or may be deducted by the Architect /
Consultant from any money due or that may become due to the Contractor.

If the correcting works are not done in accordance with the Contract the
Architect/Consultant, in consultation with the Bank, may allow such work
to be got done through other parties at Contractors risk and cost and in that
case they may make allowance for the difference in value together with such
further allowance for damages to the Bank as in their opinion may be
reasonable.

6.1.15. CLEARING THE SITE OF WORKS:

a)

The Contractor shall clear site of works as per the instructions of the
Architect/Consultant. The site of works shall be cleared of all men,
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materials, sheds, etc. belonging to the Contractor. The site shall be
delivered in a clean and neat condition as required by the Architect /
Consultant within a period of one week after the job is completed. In case
of failure by the Contractor, the Bank under advice of the
Architect/Consultant will have the right to get the site cleared at the risk
and cost of the Contractor to the satisfaction of the Architect/Consultant.

6.1.16. OCCUPATION OF PARTIALLY COMPLETED WORKS BY THE BANK:
a) The Bank shall be entitled to and at liberty to occupy even the partially
completed works or any portion thereof by themselves or through their
agents and servants if they so desire, in which event, necessary extension
of time on this account for completing the works shall however be granted to
the Contractor, but he shall have no claim for any compensation whatsoever
due to the delay involved in completing works. Both the Bank and the
Contractor will work out the repercussions on the insurance Clause men-

tioned afore to mutual satisfaction safeguarding each other’s interest.

6.1.17. PREPARATION FOR OCCUPATION AND USE ON COMPLETION:

a) On completion of the work, the Contractor shall inform the
Architect/Consultant in writing that he has finished the work and it is ready
for the Architect/Consultant’s/Bank’s inspection. The Contractor shall
clean all his works and all the rooms under his charge. He will leave the
entire works neat and clean and ready for occupation and to the satisfaction
of the Architect/Consultant.

6.1.18. KEEPING THE AREAS AND ACCESS ROADS CLEAN:

a) The Contractor shall be required to maintain the site and the building areas
in a neat and clean condition at all times to the satisfaction of the
Architect/Consultant. Debris to be removed every 2 days.

b) The Contractor shall also be required to keep all access roads to the site
and within the site free from all obstructions, material droppings etc. to the
satisfaction of the Consultant and local authorities.

6.1.19. COVERING UP OF WORKS:

a) The Contractor shall cover up and protect the works from the weather and
shall suspend all wet operations during weather which, in the opinion of
Architect/Consultant, will be detrimental to the works.

6.1.20. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED

UP:

a) The Contractor shall take joint measurements with the Architect
IConsultant before covering up or otherwise placing beyond the reach of
measurement any items of work. Should the Contractor neglect to do so, the
same shall be uncovered at the Contractor’s expense or in default thereof,
no payment or allowance shall be made for such work or the materials with
which the same was executed.

6.1.21. SITE SURVEY:

a) On award of the works, the Contractor shall immediately survey the
complete site and record his findings on civil works and services connected
with his works and submit the report in duplicate. No extra payment shall be
made for this work.
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6.1.22. LABOUR HUTMENTS:

a)

The Contractor shall not be allowed to put up any hutment /temporary
structure of accommodating his labour / staff. He shall be required to make
these arrangements elsewhere at his own cost. However, if the rules of
local authorities so permit and subject to the contractor arranging for such
permission, some space at site which will not come in the way of the
permanent construction, temporary construction facilities and offices may be
provided to the contractor at the discretion of the Bank for essential/core
staff engaged on emergency or essential services round the clock work with
proper sanitary facilities.

6.2. STAFF MANAGEMENT

6.2.1.

6.2.2.

6.2.3.

INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The Contractor shall furnish the Bank the following:

a)
b)

c)

d)

Detailed industrial statistics regarding the labour employed by him, etc.

The power of Attorney, name and signature of his authorized representative
who will be in charge for the execution of the work.

A list of technically qualified persons Employed by him for the execution of
the work.

The total quantity and quality of materials used for the work.

APPOINTMENT OF ENGINEERS:

a)

b)

The Contractor shall appoint a Senior Engineer to the satisfaction of the
Architect/Consultant/Bank. The Architect /Consultant/Bank shall be
entitled to approve or disapprove without assigning reasons the appointment
of such Engineer proposed by the Contractor. This condition shall be
reckoned as being the essence of the contract and its breach shall make the
Contract revocable at the option of the Bank. The Senior Engineer shall be
assisted by a number of other Engineers and Supervisors in the respective
disciplines as required for the smooth and satisfactory execution of the
work.

The Engineer so appointed shall be available at all times when required by
Architect/Consultant/Bank to attend all site/office meetings to discuss all
aspects of the Contract including design, administration, planning,
fabrication, installation, commissioning, testing and defects liability
maintenance as well as site co-ordination with all Contractors /Agencies.

The Senior Engineer shall not be required to be present full time at site but
shall be available at all times when required by Architect/Consultant to
attend site/office meetings to discuss any aspect of the contract.

SITE ENGINEER:

a)

Successful Tenderer will have to, before receiving work order, select
suitable Engineer to be interviewed by Architect /Consultant/Bank. It will
be the responsibility of the selected engineer to ensure that minutes of site
meetings are maintained up-to-date. Contractors have to be up-to-date for
each site meeting to be held.
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6.2.4.

6.2.5.

6.2.6.

CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON
WORKS:

a) The Contractor shall give all necessary personal superintendence during the
execution of the works and as long thereafter as the Architect/Consultant
may consider it necessary until the expiration of the “Defects Liability
Period” stated in the Appendix hereto.

b) The Contractor shall maintain and be represented on site, at all times while
the work is in progress, by a responsible and efficient Engineer In-charge,
approved by the Architect /Consultant and who must thoroughly
understand all the trades entailed and be constantly in attendance, while the
men are at work. Any directions, explanations instructions or notices given
by the Architect / Consultant to such Engineer In-charge shall be deemed
to be given to the Contractor and shall be binding as such on the Contractor.
The Engineer-in-charge shall be thoroughly conversant with the English
Language and should be able to read, write and speak English.

DISMISSAL OF WORKMEN:

a) The Contractor shall on the request of the Architect/ Consultant / Bank
immediately dismiss from the works any person employed thereon who
may, in the opinion of the Architect/Consultant, be unsuitable or
incompetent or who may misconduct himself and such person shall not
again be employed or allowed on the works without the permission of the
Architect/Consultant/ Bank.

OTHER PERSONS ENGAGED BY THE BANK:

a) The Bank reserves the right to use the premises and any portion of the site
for the execution of any work not included in this Contract which he may
desire to have carried out by other persons, and the Contractor has to allow
all reasonable facilities for the execution of such work, but is not required to
provide any plant or material for the execution of such work, except by
special arrangement with the Bank. Such work shall be carried out in such a
manner as not to impede the progress of the works included in the Contract,
and the Contractor shall not be responsible for any damage or delay which
may happen to or be occasioned by such work.

6.3. SAFETY MANAGEMENT

6.3.1.

6.3.2.

REPORTING OF ACCIDENTS TO LABOUR:

The Contractor shall be responsible for the safety of persons employed by him
on the works and shall report serious accidents to any of them, however and
wherever occurring on the works, to the Bank who shall make every
arrangement to render all possible assistance. This shall be without prejudice to
the responsibility of the Contractor under the Insurance Clause of the General
Conditions.

Use of Explosives:

Safety codes
Explosives shall not be used on the works by the contractor without the written
permission of the Architect/Consultant and then only in the manner and to the
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6.3.3.

extent to which He has prescribed. When explosives are used, the same shall
be stored in a special magazine to be provided by and at the cost of the
contractor, who shall be liable for all damages, loss or injury for non-compliance
with all the statutory obligations.

Scaffolds

a)

e)

h)

Suitable scaffolds shall be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except in the
case of short duration work, which can be done safely from ladders. When a
ladder is used, it shall be of rigid construction made either of good quality
wood or steel. The steps shall have a minimum width of 450mm and a
maximum rise of 300mm.Suitable hand holds of good quality wood or steel
shall be provided and the ladder shall be given an inclination not steeper
than 1/4 to 1 (1/4 horizontal to 1 vertical)

Scaffolding or staging more than 4 m. above the ground floor, swung or
suspended from an overhead support or erected with stationary support
shall have a guard rail properly bolted, braced or otherwise secured, at least
1m. above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be fastened to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairway shall be so constructed that they
do not sag unduly or unequally and if the height of the platform, gangway or
stairway is more then 4m. Above ground level or floor level, they shall be
closely boarded and shall have adequate width and be suitably fenced as
described in (ii) above.

Every opening in the floor of a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 1 m.

Wherever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent
persons slipping into excavations.

Safe means of access shall be provided to all working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9m. in length
while the width between said rails in rung ladder shall in no case be less
than 290mm for ladder up to and including 3 m. in length. For longer ladders
this width shall be increased at least 20mm. for each additional meter of
length.

A sketch of the ladders and scaffolds proposed to be used shall be prepared
and approval of the Engineer obtained prior to construction.

All scaffolds, ladders and other safety devices mentioned or described
herein shall be maintained in safe condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use.

6.3.4. OTHER SAFETY MEASURES:
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6.3.5.

a)

All personnel of the Contractor working within the site shall be provided with
safety helmets. All welders shall wear welding goggles while doing welding
work and all metal workers shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall wear safety glasses.

Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites of work shall be so stacked or
placed as to cause danger or inconvenience to any person or the public.

PERSONAL SAFETY EQUIPMENTS:

a)

b)

d)

e)

k)

All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed on
the site and maintained in a condition suitable for immediate use, and the
Contractor should take adequate steps to ensure proper use of equipment
by those concerned.

Workers employed on mixing asphalt materials, cement and lime mortar
shall be provided footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or
any materials, which are injurious to the eyes, shall be provided with
protective goggles.

Those engaged in welding works shall be provided with welder’s protective
eyesight lids.

Stonebreakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes which are in use, the
Contractor shall ensure that the manhole covers are opened and are
ventilated at least for an hour before the workers are allowed to get into
manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to
the public.

The Contractor shall not employ men below the age of 18 years and women
on the work of painting with products containing lead in any form. Whenever
men above the age of 18 are employed on the work of lead painting, the
following precautions should be taken:

No paint containing lead or lead products shall be used except in the form of
paste or ready-made paint.

Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and
scraped.

Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash during the
cessation of the work.

When the work is done near any public place where there is risk of drowning
all necessary equipments should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and
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adequate provision should be made for prompt first aid treatment of all
injuries likely to be sustained during the course of the work.

I) Adequate washing facilities should be provided at or near places of work.

6.3.6. HOISTING MACHINES

a) Use of hoisting machines and tackle including their attachments anchorage
and supports shall confirm to the following standards or conditions:

i)

Vi)

This shall be of good mechanical constructions, sound material and
adequate strength and free from patent defect and shall be kept in
good repair and in good working order.

Every rope used in hoisting or lowering materials or as means of
suspension shall be of durable quality and adequate strength and
free from patent defects.

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years shall be in charge
of any hoisting machine including any scaffolding winch or give
signals to operator.

In case of every hoisting machine and of every chain ring hook,
shackle, shovel and pulley block used in hoisting or as means of
suspension of the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case, a
hoisting machine having a variable safe working load, each safe
working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond its specified
capacity.

In case of departmental machines, the safe working load shall be
notified by the engineer as regards contactor's machines, the
contractor shall notify the safe working load of the machine to the
engineer whenever he brings any machinery to site of work and get it
verified by the engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous
parts of hoisting appliances should be provided with efficient
safeguards, hoisting appliances should be provided with such means
as will reduce to the minimum of the risk of any part of a suspended
load becoming accidentally displaced. When workers are employed
on electrical installations that are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The workers should not wear any
rings, watches and carry keys or other materials that are good
conductors of electricity.

b) These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot .The person
responsible for compliance of the safety code shall be named therein by the
Contractor.

c) To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the Contractor shall be open
to inspection by the Labour Officer, Engineers of the Department or their
representatives.
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d) Notwithstanding the above clauses there is nothing in these to exempt the
Contractor from the operations of any other Act or Rule in Force in the
Republic of India.

6.4. RISK MANAGEMENT

6.4.1.

6.4.2.

WORK PERFORMED AT CONTRACTOR'’S RISK:

The Contractor shall take all precautions necessary and shall be responsible for
the safety of the work and shall maintain all safe guards, including providing for
guards, proper lights, signs, temporary passages, or other protection necessary
for the purpose. All work shall be done at the Contractor’s risk, and if any loss or
damage shall result from fire or from other cause, the Contractor shall promptly
repair or replace such loss or damage free from all expenses to the Bank. The
Contractor shall be responsible for any loss or damage to materials, tools or
other articles used or held for use in connection with the work. The work shall be
carried on and completed without damage to any work or property of the Bank
or of others and without interference with the operation of existing machinery or
equipment, if any.

CONTRACTOR’S LIABILITY AND INSURANCE

a) From commencement to completion of works, the Contractor shall take full
responsibility for the care of the work and for taking precautions to prevent
loss or damage to the work to the maximum extent possible and shall be
liable for any damage or loss that may arise to the works or any part thereof
from any cause whatsoever including causes of fire, lightening, explosion,
fire, earthquake, storm, hurricane, floods, inundation, subsidence,
landslides, rock slides, riots (excluding civil war, rebellion, revolution and
insurrection) or any latent defect or damage and shall at his own cost repair
and make good the same so that at all times the work shall be in good order
and condition and in conformity in every respect with the requirements of the
Contract.

Explanation:

For the purpose of this condition, the expression "from commencement to
completion of works" shall mean the period starting with the date of issue of the
work order or date of handing over of site whichever is later and ending with
issue of Virtual Completion Certificate. For the purpose of this Insurance clause
only, handing over of site shall also include any handing over of space to the
Contractor for the purpose of storage of materials and equipment.

b) Without limiting the obligations and responsibilities under this condition, the
Contractor shall insure and keep insured the works from commencement to
completion, as aforesaid, as increased by 25% of the contract value against
the risk of loss or damage from any cause whatsoever including the causes
enumerated in the foregoing Clause (a). In the event of there being a
variation in the nature and extent of the works, the Contractor shall from
time to time increase or decrease the value of the insurance
correspondingly. All the premia for the insurance shall be borne and paid by
the Contractor. The said insurance shall also provide cover for the removal
of debris of the lost or damaged works. The said insurance shall be in the
joint names of the Bank and the Contractor, Banks name being mentioned
first in the policies and the Contractor shall deposit with the Bank the said
policy or Policies before commencing the work. All money payable by the
insurer under such Policy/Policies shall be recovered by the Bank only and
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may be paid to the Contractor or any other agency of Bank’s choice in the
installments for the purpose of rebuilding or replacing or repairing the works
and/or goods destroyed or damaged as the case may be.

The Contractor shall at all times indemnify and keep indemnified the Bank
against all losses, claims, damages or compensation including under the
provisions of the payment of the Wages Act 1936, Minimum Wages Act
1948, Bank’s Liability Act 1938,Workman’s Compensation Act 1923,the
Maternity Benefit Act 1961,the Bombay Shops and Establishments Act1947,
Industrial Disputes Act 1947, and Contract Labour (Regulation and
Abolition) Act 1970 and Employees State Insurance Act 1948, Motor
Vehicles Act 1988 or any modifications thereof or under any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other person in or
about the work whether in the employment of the Bank or Contractor or not,
and also against all costs, charges and expenses of any suit, action or
proceedings whatsoever out of such accident or injury or combination of any
such claims.

Before commencing the work, the Contractor shall without limiting his
obligations and responsibilities under this condition, insure against any loss
of life or injury to any personnel in the employment of Contractor/sub-
Contractor/nominated Sub-Contractor. For this purpose, insurance shall be
taken by the Contractor /Sub-Contractor. Such insurance shall be taken to
include employees/ workmen covered by the Workman’s Compensation Act
1923, as well as those employees /workmen not covered by the said Act.
Separate insurance policies may be taken for employees/work men covered
by Workman’'s Compensation Act 1923, and employees/ workmen not
covered by the said Act. All the premia shall be paid by the Contractor.
Policy/Policies taken under this paragraph for the personnel in employment
with the Contractor/Sub-Contractor may be in their Bank’s names of the
Contractor/Sub-Contractor/nominated Sub-Contractors. In the event of any
loss or injury to personnel in employment with the Contractor/Sub-
Contractor/nominated Sub-Contractors, the Employee and Contractor shall
recover directly from the Insurance Company and ensure that payment of
the same is made to the affected parties including the Bank. The policy in
original shall be deposited with the Bank. However, if the Policy obtained by
the Contractor is not project-specific but covers several works, a certified
copy of the Policy shall be submitted to the Bank, together with original
which shall be returned after verification.

The Contractor shall at all times indemnify and keep indemnified the Bank
against all losses and claims for injuries or damage to any person or any
property whatsoever which may arise out of or in consequence of the
construction and maintenance of the work and against all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation thereto. Before commencing the execution of the works, the
Contractor shall without in any way limiting his obligations and liabilities
under this condition, insure at his cost and expense against any damage or
loss or injury which may be caused to any person or property including the
Employee or servants of the Bank and the Consultants and their property by
or in the course of the execution of the works. Such insurance to be known
as the Third Party Insurance shall be in a sum equivalent to two percent of
the estimated value of the work, subject to the minimum sum of Rupees
Five Lacs. The Insurance policy to be so obtained by the Contractor shall be
deposited by the Contractor with the Bank within seven days of its issue by
the insurer.
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f)

h)

)

k)

The Contractor shall provide the Bank with documentary evidence from time
to time, that he has taken all the insurance policies mentioned in the
foregoing paragraphs and that he has paid the necessary premia for
keeping the policies valid till the works are completed and handed over to
Bank.

The Contractor shall ensure that similar insurance policies are taken out by
his sub Contractors or nominated Contractors, if any. The Contractor shall
be responsible to the Bank or to any other person for any claim or loss
resulting from the failure of the Sub-contractors or nominated Sub-
Contractors to obtain such insurance policy. While taking the insurance
policies, Contractor should indicate clearly to the insurance companies that
policies issued should cover their Sub-Contractors and nominated Sub-
Contractors also.

If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if
any, shall fail to effect and keep in force the insurance referred to above or
any other insurance which he/they may be required to effect under the terms
of the Contract, then in any such case, the Bank may, without being bound
to effect and keep in force any such insurance policy and pay such premium
or premia, as may be necessary for that purpose from time to time and
deduct the amount so paid by the Bank from any money due or becoming
due to the Contractor recover the same as a debt due from the Contractor.

All Insurance Policies shall be obtained from nationalized Insurance
Companies only.

Without prejudice to any of its obligations and responsibilities under this
condition, the Contractor shall, within 30 days from the date of the Work
Order and thereafter at the end of each quarter submit a report to the Bank
in Proforma ‘C’ annexed hereto the detailed information on the Insurance
Policies as prescribed in the said proforma together with relevant
documentary evidence.

No work shall be commenced by the Contractor unless and until he has
obtained the insurance or insurance required to be obtained by him under or
by the foregoing clauses and no work shall be carried out or continued by
the Contractor unless and until such insurance is current and valid at that
time. All the receipts in original along with two photocopies thereof, for the
payment of the premia shall be furnished by the Contractor to the Bank. The
original receipts will be returned to the Contractor after verification. The
Bank reserves the right for payment for works done subject to
fulfilment of this condition and shall instruct the Architect/Consultant
accordingly.

In the event of any claim for insurance becoming due on account of any
eventuality covered by the respective insurance policy/policies, the
Contractor shall reinstate the installation, replace the materials or
equipment’s or pays compensations to the affected personnel/ Employees
or their legal heirs without waiting for settlement of the claim from insurance
company.

If the Contractor shall not perform and observe any of the duties and
obligations devolving upon him hereunder, and such omission or breach by
the Contractor shall involve the Bank in any liability tortuous or otherwise
and/or loss or damage, the Bank shall be entitled to the restitution of such
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loss or damage and shall be entitled to recover the amount of restitution
from any moneys due to the Contractor from the Bank under this Contract or
any other Contract.

n) Upon taking possession of the works under the Contract, the Bank shall
take out parallel insurance, to insure all persons who are not the
Contractor’s or the Sub-Contractor’s or the nominated Sub-Contractors or
the Project Management Consultant’s staff or the agent of the Banks
authorized representatives on getting the occupation certificate, the Bank
will maintain their own insurance Policy and the Contractors will cease to be
responsible for the insurance of Bank's personnel.

o) The Contractor shall ensure the validity of the insurance Policies. The
Contractors shall hand over the insurance policies to the Bank through the
Architect/Consultant. Once delays are certified by the
Architect/Consultant, he shall have to ensure that the insurance Policies
are progressively extended.

p) The Banks' insurance Policy shall cover the risk for Banks’ agents,
Consultants, Architect/Consultants etc. appointed by the Bank.

gq) The Bank shall insure the building in totality on obtaining possession of the
building and other structures.

Insurance in respect of damages to persons & property

1.

The contractor shall be responsible for all injury to persons, Neighboring
Properties, animals or things, and for all structural and decorative damage to
property which may arise from the operation or neglect of himself or of any
nominated Sub-contractor's employees, whether such injury damage arise from
carelessness, accident or any other cause whatever in any way connected with
the carrying out of this contract. This clause shall be held to include inter alia,
any damage to buildings, whether immediately adjacent or otherwise, and any
damage to roads, streets, foot-paths, bridges or ways as well as all damage
caused to the building and works forming the subject of this contract, by frost or
other inclemency or whether. The Contractor shall indemnify the Bank from any
such injury or damage to persons or property as aforesaid and also in any
award of compensation or damages consequent upon such claims.

The Contractor shall reinstate all damage of every sort mentioned in the Clause,
so as to deliver up the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims for
damage to the property of third parties.

The Contractor shall indemnify the Bank against all claims, which may be made
against the Bank by any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequence thereof and
shall at his own expense arrange to effect and maintain, Until the virtual
completion of the contract, with an approved Office a Policy of Insurance in the
joint names of Bank and the Contractor against such risks and deposit such
Policy or Policies with the Architect from time to time during the currency of this
Contract.

The Contractor shall similarly indemnify the Bank against all claims which may
be made upon the Bank whether under The workmen's Compensation Act or
any other statute in force during the currency of this Contract or at common law
in respect of any employee of the Contractor or any Sub- Contractor and shall at
his own expense effect and maintain, until the virtual completion of the
contractor, with an approved office, a policy of Insurance in the joint names of
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the employee and the contractor against such risks and deposits such Policy or
Policies with the Architect from time to time during the currency of this Contract.
The Contractor shall be responsible for anything, which may be excluded from
the Insurance Policies above referred to, and also for all the damages to any
property arising out of and incidental to the negligent or defective carrying out of
this contract. He shall also indemnify the Bank in respect of any costs, charges
and expenses arising out of any claim or proceedings and also in respect of any
award of or compensation of damage arising there from.

The Bank with the concurrence of the Architect shall be at liberty and is hereby
empowered to deduct the amount of any damage, compensation, costs,
charges and expenses arising or occurring from or in respect of any such claim
or damage from any sum or sums due or become due to the contractor.

Fire Insurance:

1.

The Contractor shall at the time of signing the Contract, Insure the works and
keep them Insured until the virtual completion of the contract, against losses or
damages by fire, as approved by the Architect, in the joint names of the Bank
and the Contractor (the name of the former being placed first in the policy) for
the full amount of the contract and for any further sum being allowed to the
Contractor as an authorized extra. Such policy shall cover the property or the
Bank only, fees for assessing the claim and in connection with his services
generally therein and shall not cover any property of the contractor or of any
sub-contractor of the Bank. The contractor shall deposit the policy and receipts
for the premiums of the same with the Architect within Ten days of the signing
the contract or on receipt of the Work order, whichever is earlier unless
otherwise instructed by the Architect. In default of the contractor insuring as
provided above, the Bank or the Architect on his behalf may so issue any may
deduct the premium paid for any money due to the contractor. The contractor
shall as soon as the claim under the policy is settled, or the work reinstated by
the insurance office, should they elect to do so, proceed with all due diligence
with the completion or the work in the same manner as though the fire had not
occurred and in all respects under the same conditions of the contract. The
contractor shall be entitled to such extension of the time for completion as the
Architect deems fit.

The amount so due as aforesaid shall be total value of the works duly executed
and of the contract materials and goods delivered upon the site for use in the
work up to and including a date not more than seven days prior to the date of
the said certificate less the amount to be retained by the Bank (As hereinafter
provided) and loss any installment, previously paid under this clause. Provided
that such certificates shall only include the value of the said materials and
goods as and from time they are reasonably, properly and not prematurely
brought upon the site and then only if properly stored and/or protected weather.)

FAILURE OF PERFORMANCE

7.1. DAMAGES FOR NON-COMPLETION:

7.1.1.

If the Contractor fails to complete any or all the works by the date/s named in
the relevant clauses for "Date of Completion" and "Extension of Time" and if the
Architect / Consultant shall certify in writing on or before the date of issue of
the Certificate for the last payment to which the Contractor may become entitled
hereunder that the works could reasonably have been completed by the date or
within the said extended time, then the Contractor shall pay or allow the Bank
the sum to be worked out at 1% of Contract value per day to be recovered as
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Liquidated Damages (and not by way of penalty) for the delay, beyond the said
date or extended time, as the case may be, during which the works shall remain
unfinished and such damages may be deducted from any moneys due or which
may become due to the Contractor. The maximum amount of Liquidated
Damages shall be the amount not exceeding Total Security Deposit. The
contractor shall be bound to extend validity of Insurance Cover till such period of
completion as to be considered necessary at their cost.

7.2. FAILURE BY CONTRACTOR TO COMPLY WITH CONSULTANT’S
INSTRUCTIONS:

7.21.

If the Contractor after receipt of written notice from the Architect/Consultant in
prior consultation with the Bank requiring compliance with such further drawings
and/or instructions to remove, fails within seven days to comply with the same,
the Architect/Consultant with prior consent of the Bank may employ other
persons to execute any such work whatsoever as may be necessary to give
effect thereto and all costs incurred in connection therewith shall be recoverable
from the Contractor by the Bank on a certificate by the Architect/Consultant as
a debt to be deducted by him from any moneys due or to become due to the
Contractor.

7.3. DETERMINATION OF CONTRACT:

7.31.

If the Contractor except on account of any legal restraint upon the Bank
preventing the continuance of the works, on account of any of the causes
mentioned in Clause “Delay and Extension of time” in the case of a certificate
being withheld or not paid when due, shall suspend the works, or, in the opinion
of the Architect/Consultant, shall neglect or fail to proceed with due diligence
in the performance of his part of the Contract or if he shall more than once make
default in the respects mentioned in Clause “Removal of improper work and
materials”, the Bank through the Architect/Consultant shall have power to give
notice in writing to the Contractor requiring that the works be proceeded with a
reasonable manner and with reasonable dispatch. Such notice shall not be
unreasonably given and must signify that it purports to be a notice under the
provisions of this clause and must signify the act or defaults on the part of the
Contractor upon which it is based. After such notice shall have been given, the
Contractor shall not be at liberty to remove from the site of work, or from any
ground contiguous thereto, any plant or materials belonging to him which shall
have been placed thereon for the purpose of the works, and the Bank shall have
lien upon such plant and materials to subsist from the date of such notice being
given until the notice shall have been complied with. If the Contractor shall fail,
for seven days after such notice has been given to proceed with the works as
therein prescribed, the Bank may enter upon & take possession of the works
and of all such plant and materials thereon intended to be used for the work,
and the Bank shall retain and hold alien upon all such plant and materials until
the works shall have been completed under powers hereinafter conferred upon
him. If the Bank shall exercise the above power, he may engage any other
person to complete the works and exclude the Contractor, his agents and
servants, from entry upon or access to the same, except that the Contractor or
any person appointed in writing may have access at all reasonable times during
the progress of the works to inspect, survey and measure the works. Such
written appointment or a copy thereof shall be delivered to the
Architect/Consultant before the person so appointed comes on to the works,
and the Bank shall take such steps as in the opinion of the
Architect/Consultant may be reasonably necessary for completion of the
works, without undue delay or expenses, using for that purpose the plant and
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7.4.

7.5.

materials above mentioned in so far as they are suitable and adaptable to such
use. Upon the completion of the work the Architect/Consultant shall certify the
amount of the expenses properly incurred consequent on and incidental to the
default of the Contractor as aforesaid and in completing the works by other
persons. Should the amount so certified as the expenses properly incurred be
less than the amount which would have been due to the Contractor upon the
completion of the works by him, the difference shall be paid to the Contractor by
the Bank, should the amount of the former exceed the latter, the difference shall
be paid by the Contractor to the Bank. The Bank shall not be liable to make any
further payment or Compensation to the Contractor for or on account of the
proper use of the plant for the completion of the works under the provision
herein before mentioned other than such payment as included in the Contract.
After the works shall have been so completed by persons other than Contractor,
under provision herein before contained, the Architect / Consultant shall give
notice to the Contractor; to remove his plant and all surplus materials as may
not have been used in the completion of the works, from the site. If such plant
and materials are not removed within a period of 14 days, after the notice shall
have been given, the Bank may remove and sell the same, holding the
proceeds, less the cost of the removal and sale, to the credit of the Contractor.
The Bank shall not be so responsible for any loss sustained by the Contractor
from the sale of the plant in the event of the Contractor not removing it after
notice.

NOTICES:

7.4.1.

Notices of the Bank to the Architect/Consultant or the Contractor may be
served personally or by being left at or sent by registered post to the last known
place of abode or business of the party to whom the same is given or in the
case of the Contractor by being left on the works. In the case of company or
Corporation, notices may be served at or sent by registered post to the
registered office of the Company or Corporation. Any notice sent by registered
post shall be deemed to be served at the time when, in the ordinary course of
post, it would be delivered.

TERMINATION OF CONTRACT BY THE BANK

7.51.

Shall
Architect/Consultant first obtained.

If the Contractor being an individual or a firm, commits any act of insolvency or
shall be adjudged as Insolvent or being an incorporated Company shall have an
order for Compulsory winding up or applies for voluntary winding up or subject
to the supervision of the Court and of the Official Assignee or the Liquidator in
such acts of Insolvency or winding up shall be unable within seven days after
notice to him requiring him to do so, to show to the reasonable satisfaction of
the Architect/Consultant that he is able to carry out and fulfill the Contract,
and to give security therefore, if so required by the Architect / Consultant or if
the Contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued, or shall suffer any payment under this Contract, to be
attached by or on behalf of any of the creditors of the Contractor.

OR

assign or sub-let the Contract without the consent in writing of the

OR
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Shall charge or encumber this Contract or any payments due or which might become
due to the Contractor there under,

OR
If the Architect/Consultant shall certify in writing to the Bank that the Contract
OR
a) abandoned the Contract,
OR

b) failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for seven days after
receiving from the Consultant written notice to proceed,

OR

c) failed to proceed with the works with such due diligence and failed to make
such due progress as would enable the works to be completed within the
time agreed upon,

OR

d) failed to remove materials from the site or to pull down and replace work for
seven days after receiving from the Consultant written notice that the said
materials or work were condemned and rejected by the Architect /
Consultant under these conditions,

OR

e) neglected or failed persistently to observe and perform all or any of the
acts, matters or things by this Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same,

OR

f) To the detriment of good workmanship or in defiance of the
Architect/Consultant instructions to the contrary sublet any part of the
Contract.

Then in any of the said cases the Bank may not withstanding any previous waiver, after
giving seven days notice in writing to the Contractor, determine the Contract but without
thereby affecting the powers of the Architect/Consultant or the obligations and
liabilities of the Contractor, the whole of which shall continue in force as fully as if
Contract has not been determined and as if the works subsequently executed had been
executed by or on behalf of the Contractor. And further, the Bank, may enter upon and
take possession of the work and all plant, tools, scaffoldings, sheds, machinery, steam
and other power, utensils and materials lying upon the premises or the adjoining lands
or roads and use the same as his own property or may employ the same by means of
his own servants and workmen carrying on and completing the works or by employing
any other Contractors or other persons to complete the works, and the Contractor shall
not in any way interrupt or do any act, matter or things to prevent or hinder such other
Contractor or other person or persons employed for completing and finishing or using
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the materials and plant for the works. When the works shall be completed or as soon
thereafter as convenient, the Architect/Consultant shall give a notice in writing to the
Contractor to remove his surplus materials and plant, and should the Contractor fail to
do so within a period of 14 days after receipt thereof by him the Bank shall sell the
same by public auction, or otherwise and shall give credit to the Contractor for the
amount realized after deducting there from the costs of removal and sales by the Bank
for the values of the said plant and material so taken possession of by the Bank and
the expense or loss which the Bank shall have been put to in procuring the works to be
completed and the amount, if any, owing to the Contractor and the amount which shall
be so certified shall thereupon be paid by the Bank, to the Contractor, or, by the
Contractor to the Bank, as the case may be, and the certificate of the
Architect/Consultant shall be final and conclusive between the parties. On termination
of the Contract, the Contractor shall forthwith remove himself and his workmen from the
works site.

7.6. TERMINATION OF THE CONTRACT BY THE CONTRACTOR:

7.6.1. If payment of the amount payable by the Bank under the Certificates of the
Architect/Consultant with interest as provided for hereinafter shall be in
arrears and unpaid for thirty days after notice in writing requiring payment of the
amount with interest as aforesaid shall have been given by the Contractor to the
Bank (or if the Bank interferes with or obstruct issue of any such Certificates), or
the Bank commits any ‘Act of Insolvency’, or if the Bank being an individual, or
firm shall be adjudged insolvent or (being an incorporated company)shall have
an order made against it or pass an effective resolution for winding up either
compulsorily or subject to the supervision of the court or Voluntarily, or if the
official Assignee of the Bank being an individual, or firm shall be adjudged
insolvent or (being an incorporated company) shall have an order made against
it or pass an effective resolution for winding up either compulsorily or subject to
the supervision of the court or Voluntarily, or if the official Assignee of the Bank
shall repudiate the Contract, or if the Official Assignee or the Liquidator in any
such winding up fails within fifteen days after notice to him requiring him to do
so, to show to the reasonable satisfaction of the Contractor that he is able to
carry out and fulfill the Contract and to make all payments due, and to become
due hereunder and if required by the Contractor, to give security for the same,
or if the works be stopped for three months under an order of the
Architect/Consultant or the Bank or by any injunction or other orders of any
court of law, then and in any of the said cases the Contractor shall be at liberty
to determine the Contract by notice in writing to the Bank, through the
Architect/Consultant, and he shall be entitled to recover from the Bank
payment for all works executed and for any loss he may sustain upon any plant
or material supplied or purchased or prepared for the purpose of the Contract.

7.6.2. In arriving at the amount of such payment, the net rates contained in the
Contractor’s original tender shall be followed, or where the same may not apply,
valuation shall be made in accordance with “Prices for Extras, etc.
Ascertainment thereof”.

7.7. FORECLOSURE OF CONTRACT IN FULL OR IN PART:

7.7.1. If at any time after acceptance of the tender the Bank / Architect/Consultant
shall decide to abandon or reduce the scope of the works for any reasons
whatsoever and hence not require the whole or any part of the works to be
carried out he shall inform the Contractor in writing to that effect and the
Contractor shall have no claim to any payment or compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
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7.7.2.

8.1.1.

from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works.

The Contractor shall be paid at the Contract rates full amount for woks executed
at site, and in addition, reasonable amount as Certified by the Architect /
Consultant for the value of such material (which material shall thereupon
become the property of the Bank) and also such further allowances as the
Architect/Consultant may think reasonable and fair in respect of (a) any
expenditure incurred by the Contractor towards preliminary works etc. and (b)
other reasonable and proper engagement the Contractor may have entered into
for carrying out the work.

COMPLIANCE

COMPLIANCE TO BANK’S/LEGAL NORMS

NOTICES

a) The Contractor shall give all notices and pay all fees and shall comply with
all Acts and Regulations for the successful completion of the Contract
works.

8.1.2. AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES:

The Contractor shall conform to the provisions of all the statutes relating to
the works, and to the Regulations and bye laws of any local Authority, and
of any Water, Lighting, Electric supply, and of other Companies or
Authorities with whose systems the structure is proposed to be connected,
and shall before making any variation from the drawings or specifications
that may be necessitated by so confirming, give to the
Architect/Consultant written notice, specifying the variations proposed to
be made and the reason for making it, and apply for instruction thereon. In
case the Contractor shall not within 10 days receive such instructions, he
shall proceed with the work conforming to the provision or Regulations or
Byelaws in question.

a) The Contractor shall bring to the attention of the Architect / Consultant all
notices required by the said Acts, Regulations or Bye-laws to be given to
any Authority by the Bank or the Architect/Consultant and pay to such
Authority, or to any public Officer, all fees that may be properly chargeable
in respect of the works, and lodge the receipts with the
Architect/Consultant.

b) The Contractor shall indemnify the Bank against all claims in respect of
patent rights, design, trade marks of name or other protected rights in
respect of any constructional site, machine work or material used for or in
connection with the works or temporary works and against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever
in respect thereof or in relation thereto. The Contractor shall defend all
actions arising from such claims, unless he has informed the Architect /
Consultant before any such infringement and received their permission to
proceed, and shall himself pay all royalties, license fees, damages, costs
and charges of all and every sort that may be legally incurred in respect
thereof. All statutory fees, deposits etc paid by the contractor for permanent
works to be handed over to Bank which shall be reimbursed to him by the
Bank against documentary proof.
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c)

The Contractor shall assist and co-ordinate with the Architect /Consultant in
obtaining all statutory approvals and/or amendments to such approvals as
per the rules in force from Municipality and other local bodies. Any
expenditure incurred in obtaining such approvals is deemed included in the
rates quoted by the Contractor.

8.1.3. Notices to Local Bodies:

a) The Contractor shall comply with and give all notices required under any

law, rule, regulations, or byelaw of parliament, State Legislature or Local
Authority relating to works. The Contractor shall before commencing the
execution of work issue a certificate to the Bank/ Architect / Consultant
that he has obtained all the permissions Registrations and give all the
notices as are required to be obtained or given under law particularly
blasting permission the Police permission etc.

8.1.4. MUNICIPAL REGULATIONS:

a) The whole of the work is to comply with the requirements and byelaws of the

concerned Municipal Corporation and local bodies.

8.1.5. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR:

a) The Contractor shall pay all labour employed by him at rates fixed by him at

b)

d)

the commencement of the Contract as per the Labour Laws. Wages as
applicable for the construction work as per norms stipulated by the Surat
municipal corporation or any other statutory body or authority of the State
of Gujarat or Government of India shall be followed by the contractor. No
violation of such statutory laws and rules shall be permissible. This will also
include the minimum and the maximum allowable wages for various
categories of labour to be employed by the contractor.

All wages shall be paid in full and without any deduction whatsoever at the
approved rates and for full time actually worked during the wage period.
Officers of Architect /Consultant or an Officer of the Bank as may be
authorized in that behalf shall have power to exercise supervision over the
labour employed by the Contractor, and for such other purpose any of these
officers may inspect the wage books, muster books and other labour
records of the Contractor. In the event of the report of such Officer/s
showing that the proper rates of wages are not being paid, or that in any
manner whatsoever the dealings between the Contractor and his

Labours are not satisfactory, the Architect / Consultant / Bank shall pass
such orders upon the report as he considers desirable, and those orders
shall be final and binding upon the Contractor. The contractor shall
indemnify and keep indemnified the Architect/Consultant and / or the Bank
against any claim arising from failure of the Contractor to comply with such
labour laws.

The contractor shall register with Assistant Labour Commissioner (Central)
as contractor approved by the Bank.

8.1.6. DISPLAY OF NOTICES
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a) The Contractor shall display all permissions licenses registration certificates
and other statements required to be displayed under various labour laws
and other legislation’s applicable to the works at the site office and also
maintain the requisite register/records factually and up to date and keep
them ready for inspection by the concerned authorities and also make
available the same to the Architect/Consultant / Bank for inspection.

8.1.7. INSURANCE POLICIES:

a) The Contractor shall not commence any work at site, until all the insurance
Policies, as required here and in terms of the General Conditions of
Contract, have been submitted to the Bank. Renewal of the same if required
due to extension of time for completion or similar reasons is also the
responsibility of the Contractor.

b) Notwithstanding anything to the contrary mentioned in the Contract,
Contractors have to submit all Insurance Policies to the Bank directly to
make the Bank satisfy them regarding adequacy of values of Insurance,
validity etc. as per contractual clauses.

c) The Contractor shall arrange for renewals of these policies on their own.
Any omissions to do so or delay in non-receipt of any information will be no
excuse for failure to renew them or keep them in force without a break.

8.1.8. INDEBTEDNESS AND LIENS:

a) The Contractor agrees to furnish the Bank from time to time during the
progress of the work as requested, verified statements showing the
Contractors’ total outstanding indebtedness in connection with the work
covered by the Contract.

b) Before final payment is made, the Bank may require the Contractor to
furnish the Bank with satisfactory proof that there are no outstanding debts
or liens in connection with the Contract. If during the progress of the work,
the Contractor shall allow any indebtedness to accrue to Sub-Contractors or
others and shall fail to pay or discharge same within Seven days after
demand, then the Bank may withhold any money due to the Contractor until
such indebtedness is paid, or apply the same towards the discharge thereof.

8.1.9. INDIAN STANDARDS CODE:

a) The relevant 1.S. Code of practice shall be the latest version with its
amendments/revisions. The Contractor shall keep and maintain copies of
the latest editions of relevant 1.S. Codes at the work site and make it
available to Architect / Consultant when required.

8.1.10. TREASURE TROVE:

a) Should any important and valuable materials/items be found while carrying
out the works, the same shall be the property of the Bank. The Contractor
shall give immediate notice to the Architect/Consultant of any such
discovery and shall hand over any such treasure to the Bank on demand.

8.1.11. TECHNICAL AUDIT
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a) The work is liable to be technically audited by the Chief Technical Examiner
of the Central Vigilance Commission Government of India from time to time.
Any defects, improvements or testing etc. pointed out by the Chief Technical
Examiner should be carried out by the Contractor at his own cost and any
deduction suggested by the CTE will be effected.

b) The Bank shall have a right to cause a technical examination and audit of
works and final bills of the contractor including all supporting vouchers,
abstract, etc. to be made at the time of payment of the bill. If as a result of
this examination or otherwise any sum is found to have been overpaid in
respect of any work done by the contractor under the contract the contractor
shall be liable to return the amount of over payment and it will be lawful for
the Bank to recover the same from any sum or sums due to him and in any
other manner legally permissible and if it is found that the Contractor was
paid less than what was due to him under the contract in respect of any
work, executed by him under the contract, the amount of such under
payment shall be duly paid by the Bank.

c) Any sum of money due and payable to the contractor (including security
deposit returnable to him) under this contract may be appropriated by the
Bank and set off against any claim of the Bank for the payment of a sum of
money arising out of or under any other contract made by the Contractor
with the Bank.

ROLE OF ARCHITECT / ARCHITECT/CONSULTANT

9.1.

ROLE OF THE ARCHITECT/CONSULTANT

9.1.1.

Architect/Consultant’s duties are to design, control and supervise the works
and to test any materials to be used or workmanship employed in connection
with the works, quality control, project scheduling and monitoring and co-
coordinating with all other agencies and Civil Contractor, checking of
measurements, certification of bills, preparing extra deviation items, preparing
minutes of meetings etc.

. Wherever it is mandatory by law that the Architect / Consultant so appointed

by the Bank shall be registered with the council of architecture/Competent
Authority.

. The Contractor shall afford the Architect/Consultant every facility and

assistance for examining the works and materials and checking and measuring
time and materials. The Architect/Consultant shall have no power to revoke,
alter, enlarge, or relax any requirements of this Contract, or to sanction any day-
work, additions, alterations, deviations or omissions unless such an authority
may be specially confirmed by a written order of the Bank.

. The Architect/Consultant shall act in consultation with the Bank regarding

quality of works, interpretation of drawings, contract documents and finalize the
selection of finishing materials. The Architect/Consultant shall check/ record
the measurements made by Contractor’s representative for all items of works
and on completion hand over the records to the Bank.

. The Architect/Consultant shall have the power to give notice to the Contractor

or his Engineer In charge about the non-approval of any work or materials and
such works shall be suspended or the use of such materials should be
discontinued until the decision of the Architect / Consultant in consultation with
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Bank if required is obtained. The work will from time to time be visited by the
Architect/Consultant / Bank but such examination shall not in any way exonerate
the Contractor from the obligation to remedy any defects which may be found to
exist at any stage of the work or after the same is completed. Subject to the
limitations of this clause, the Contractor shall take instructions only from the
Architect / Consultant as the case may be. In other words the contractors shall
take total responsibility for the execution of work / items of work by using quality
materials and providing best of workmanship to fulfill the true intent of the tender
provision.

9.1.6. The Architect/Consultant shall have such other powers and discharge other
functions as are specifically provided in this contract including such incidental or
consequential powers or duties, subject always to such specific instructions or
directions of the Bank, which shall be duly notified to the Contractor.

9.2. TO DEFINE TERMS AND EXPLAIN PLANS:

9.2.1. The various parts of the Contract are intended to be complementary to one
another; but should any discrepancy appear, or any misunderstanding arise as
to the import of anything contained therein, the explanations of the
Architect/Consultant shall be final and binding. The correction of any errors or
omissions of the Drawings and Specifications may be made by the
Architect/Consultant, when such correction is necessary to bring out clearly
the intention, which is indicated by a reasonable interpretation of the drawings &
Specifications as a whole.

9.3. MATTERS TO BE FINALLY DETERMINED BY THE ARCHITECT /
CONSULTANT:

9.3.1. The Architect/Consultant’s decision, opinion, direction, Certificates (except for
payments) with respect to all or any of the matter under clauses “2, 8.1.7, 4.4.3
6.2.3, 8.4.2 (a) (b), (c), (d), (f)” and the schedule of rates, hereof shall be final
and conclusive and binding on the parties hereto and shall be without appeal.
Banks' instructions if any, in this regard in case of any urgency, shall also be
confirmed / vetted by the Architect/Consultant at the earliest possible.

9.3.2. Any of the decision, opinion, direction certificate, or valuation of the Architect or
any refusal of the Architect to give any of the same shall be subject to the right
of Arbitration and review in the same way in all respect (including the provision
as to opening the reference) as if it were a decision of the Architect under the
following clause.

9.4. TYPOGRAPHICAL OR CLERICAL ERRORS:

9.4.1. The Architect/Consultant’s clarifications regarding partially omitted particulars
or typographical or clerical errors shall be final and binding on the Contractor.

9.5. SITE VISITS:

9.5.1. The Architect/Consultant /Bank shall visit the site from time to time at their
discretion, or when expressly called upon to do so, to co-ordinate various
activities and/or to answer such queries that may be posed at site on interior
drawings.

9.6. ADDRESS FOR SERVICE
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9.7.

9.8.

9.6.1. All letters and Notices under or pursuant to these presents shall be hand

delivered against acknowledgement or sent by Registered Post with
Acknowledgement Due at the respective addresses mentioned below. Any
change in the addresses shall be duly intimated by the concerned Party to all
others.

Address of Bank:

Bank Of Baroda

Regional Office, Surat Region,
6th Floor, Baroda Sun Complex,
Ghod Dod Road,

Surat

Name & Address of Architect/Consultant
Ar. Shaival Barot (Project Co — Coordinator)
51,5 Floor, River Palace - A, Nanpura,
Surat — 395001

Tel: 0261-2476778

Mob. — 9879604404, 9879604444.

TAKING OVER

9.71.

Upon the successful completion of all the tests to be conducted at site on the
materials/items executed by the contractor, the Architect/Consultant shall
issue a recommendation letter to the Bank confirming that the interiors is ready
to be taken over by the Bank. Issuance of such recommendation letter for taking
over shall not relieve the contractor of any of his obligations under the terms and
conditions of contract.

DISPUTES

9.8.1.

SETTLEMENT OF DISPUTE BY ARBITRATION

a) Disputes and differences of any kind whatsoever arising out of or in
connection with this contract or the carrying out of the works (whether during
the progress of the works or within one year after their completion, or within
one year after the determination or abandonment or breach of the contract)
excepting however, on matters referred to in clause 9.3 and 9.5 of General
Conditions of Contract hereof, shall be referred by either party for arbitration
after giving at least 30 days notice in writing to the other(s) (hereinafter
referred to as the ‘Notice for Arbitration’) clearly setting out the items of
disputes for reference to a Sole Arbitrator to be appointed as hereinafter
provided.

b) For the purpose of appointing the Sole Arbitrator referred to above, the Bank
will send to the Contractor within thirty days of the Notice for Arbitration, a
panel of three names of persons who shall be presently unconnected with
the organization of the Bank and the Contractor.

¢) The Contractor shall on receipt of the names as aforesaid, select any one of
the persons so named to be appointed as a Sole Arbitrator and
communicate his name to the Bank within thirty days of receipt of the
names. The Bank shall thereupon without any delay appoint the said person
as the Sole Arbitrator. If the Contractor fails to communicate such selection
as provided above within the period specified, the Bank shall make the
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d)

selection and appoint selected person as the Sole Arbitrator. In the event,
the contractor communicates disagreement to appointment of Sole
Arbitrator as selected by the Bank than notwithstanding such disagreement,
the person selected, as sole Arbitrator by the Bank shall be the sole
Arbitrator.

If the Bank fails to send to the Contractor the panel or three names as
aforesaid within the period specified, the Contractor shall send to the Bank a
panel of three names of persons who shall all be unconnected with either
party. The Bank shall on receipt of the names as aforesaid select any one
of the person’s names and appoint him as the Sole Arbitrator. If the Bank
fails to select the person and communicate such selection to the Contractor,
the Contractor shall be entitled to appoint one of the persons from the panel
as the Sole Arbitrator and communicate his name to the Bank, provided
however in case if delay by the contractor as regards such selection, the
Arbitrator selected by the Bank shall be appointed as sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
Sole Arbitrator shall be appointed as aforesaid.

The decision of the Architect/Consultant with respect to the matters
referred in clause 9.3 and 9.5 of General condition of Contract herein, shall
be final and outside the scope of arbitration. The Sole Arbitrator shall have
power to open up, review and revise any certificate, opinion or decision,
requisition or notice save in regard to matters enumerated in clause 9.3 and
9.5 of General Conditions hereof written and to determine all other matters
in dispute which shall be submitted to arbitration and of which notice shall
have been given as aforesaid. Subject to aforesaid, the Arbitration shall be
governed by the Arbitration Act, and Conciliation 1946 or any other statutory
modification thereof. The Award of the Arbitrator shall be final and binding
on the parties. It is hereby agreed that in all disputes referred to Arbitration,
the Arbitrator shall give a separate Award in respect of each dispute or
difference in accordance with the terms of the contract and give a reasoned
Award.

The fees, if any, of the Arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties.
The cost of the reference and of the award including the fees, if any, of the
Arbitrator, shall be directed to be borne and paid by such party or parties to
the dispute, in such manner or proportion as may be directed by the
Arbitrator in the Award.

The Bank and the Contractor hereby also agree that the Arbitrator under this
clause shall be a condition precedent to any right to action under the
contract with regard to the matters hereby expressly agreed to be so
referred to arbitration.

9.8.2. Settlement of dispute by arbitration:

a)

All disputes and differences of any kind whatsoever arising out of or in
connection with the contract or the carrying out of the works (whether during
the progress of the works or within one year after their completion, or within
one year after the determination or abandonment or breach of the contract)
shall be referred to and settled by the Architect, who shall state his decision
in writing. Such decision in writing may be in form of a final certificate or
otherwise. The decision of the Architect with respect of any of the expected
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b)

matters shall be final and without appeal as stated in the relevant clause on
“matters to be finally decided by the Architect.”(Clause no. 11.3).

But if either the Bank or the contractor be dissatisfied with the decision of
the Architect on any matter, question or dispute of any kind (except any of
the expected matters) or as to the withholding by the Architect of any
certificate to which the contractor may claim to be entitled, then and in any
such case either party (the Bank or the Contractor) may within (28 days)
after receiving notice of such decision, give a written notice to the other
party through the Architect requiring that such matters in dispute be
arbitrated upon. Such written notice (hereinafter referred to as the ‘notice for
arbitration’ shall clearly set out the items of disputes for reference to a Sole
Arbitrator to be appointed as herein after provided: specify the matters
which are in dispute and such dispute and difference of which such written
notice has been given and no other shall be and is hereby referred to the
Arbitrator being a fellow of the Indian Institute of Architects to be agreed
upon and appointed by both the parties or in case of disagreement as to the
appointment of a single Arbitrator, to the arbitration of two Arbitrators both
being fellows of the Indian Institute of Architects, and to be appointed by
each party, which Arbitrators shall before taking upon 4themselves the
burden of re-reference appoint an umpire. The Arbitrator, the Arbitrators or
the Umpire shall have the power to open up, review and revise any
certificate, opinion, decision, requisition or notice save regard to the
expected matters referred to the preceding clause, and to determine all
matters in dispute which shall be submitted to him or them and of which
notice shall have been given aforesaid. Upon every or any such reference
the cost of an incidental to the reference and award respectively shall in the
direction of the Arbitrator, or Arbitrators or the Umpire who may determine
the amount thereof, or direct the same to taxed as between attorneys and
client or to between party and party, and shall direct by whom and to whom
and in what manner the same shall be borne and paid. This submission
shall be deemed to be a submission to The Arbitration act, 1989 or any
statutory modification thereof. The award of the Arbitrator, or the Arbitrators,
or the Umpire shall be final and binding on the parties, Such reference
except as to the withholding by the Architect of any Certificates under clause
7.3.5 to which the Contractor claims to be entitled, shall not be opened or
entered upon until after the completion of alleged completion of the works or
until after the practical cessation of the works arising from any cause unless
with the written consent of the Bank and Contractor.

9.8.3. ARBITRATION:

a)

Any dispute, controversy or claims out of or relating to this Work Order or
breach, or termination or invalidity thereof, shall be settled by Arbitration in
accordance with the Arbitration and Conciliation Act, 1996 as at present in
force.

9.8.4. LEGAL:

a)

All disputes and differences of any kind whatsoever arising out of or in
connection with the Work Order whether during or after completion of
contract shall be deemed to have arisen at Bank of Baroda, Regional
Office, Surat Region, 6" Floor, (P&E Dept.), Baroda Sun Complex,
Ghod Dod Road, Surat. Shall have jurisdiction to determine the same.
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9.8.5. WORK TO BE CONTINUED DURING THE PENDANCY OF THE
ARBITRATION

a) The Contractor shall continue with the construction works with due diligence
and speed so as to complete the same within the period agreed upon,
notwithstanding any dispute or difference or question is referred to
arbitration. The works shall not be delayed on account of any such
reference made to the Arbitrators.
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7. SPECIAL CONDITIONS OF CONTRACT

1. Tenderers shall go through all documents before quoting rates and provide for necessary cost
as may be included in either bill or material or specifications.

2. Tenderers shall be given prices in blank column Entries in English made in ink. Arrive also at
the grand total must also fill in all “rates only columns” and sign all corrections.

3. Tender shall be invalid unless all rates are filled in. No arbitrary condition shall be submitted.
Tenders shall be signed by all the legal partners of the firm.

4. Each of the tender documents shall be signed by the Tenderer.

5. The Tenderer whose tender is accepted shall be bound to enter in to the contract within eight
days of intimation from BANK.

6. Work shall be done night and day without extra charge, if necessary.

7. Tenderer shall provide for stacking of materials in such a way as to facilitate rapid checking of
quantities.

8. Materials supplied by owner shall be used only in owner’s work.

9. Contractors shall pay any local charges relating to execution of work.

10. Contractor shall allow for all wastages in the rates.
11. Contractor shall arrange for all temporary connections.

12. No extras shall be paid, quantity sheets and drawings both are to be considered jointly and
Architect/Consultant is the final authority for the interpretation.

13. Site instruction shall be deemed for proper execution, and shall be carried out without extra
charge.

14. Order book with numbered pages shall be kept on site. Contractor shall carry out all
instructions properly.

15. Contractors shall insure whole work against fire, PICT and third party.

16. In working branch, contractor have to make all the arrangements on his responsibility
and own cost for sifting furniture of working branch as per guidance of manager In
charge & during his work progress of civil & furnishing work he should not disturb
working branch or he should make some arrangement for the same. Contractor is not
going to claim any extra charges for the same.

17. Contractors should visit site first and then quote the rates for dismantling or removing
work.

18. Contractor has to take all necessary Legal Permission from Local Authority for
Renovation work at his on cost.

19. Contractor has to take necessary Labour Insurance, all the necessary safety
precautions at his on cost during the renovation work.

20. Contractor has to dispose all the debris at night time at his own cost.
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8. APPENDIX TO GENERAL CONDITIONS OF CONTRACT

Mobilization Period

Date of Commencement of work on
site

Completion Period

Date of virtual completion

Earnest Money Deposit

Security Deposit

Retention Money

Defects Liability Period

Liquidated Damages for Delay

Period of Final Measurement
Frequency of Interim Bills

Value of Interim Certificate

Period of honoring Interim
Certificate
Rate of Interest for delayed
payments

Signature of Contractors:
Witness:

3 Day from the date of Work Order
7 days after the date of Work order
12 weeks from date of commencement
14 weeks from date of commencement

Rs. 51000/- By Demand Draft or
Banker's Cheque

@2% of Contract Value refundable on
Virtual completion.

8 % of the RA Bill payment & 5 % on
Final Bill Payment.

12 calendar months from Virtual
Completion

Rs. 4000/- per day up to or max. of 10%
of Contract value.

15 Days
15 working days.
10,00,000/- (Ten Lacs)
10 working days.

As per prevalent Prime Lending Rate
(BPLR)

The Contractor will be expected to submit, along with Interim Bills, “Performa A”
duly filled in and serially numbered with dates for all extra and deviated items of
work. In absence of these, the extra / deviated items will not be certified for
payment. The Contractor will be expected to submit with the Final Bill “Performa B”

duly completed.
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9. PERROFORMAS

SCHEDULE OF EXCEPTION AND DEVIATIONS

The bidder shall include in a schedule all exceptions or deviations made from the bidding
documents of whatever nature included in the proposal.

Unless exceptions and deviations are stated in this schedule, the bidder will be deemed to have
agreed with the conditions and specifications as stated in the bidding documents.

Each bidder shall be free in his proposals to indicate deviations and / or exceptions and / or
alternative to these bidding documents.

Item Ref. Clauses Description of
Exceptions and / or
Deviations

SIGNATURE OF TENDERER
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EQUIPMENT TO BE DEPLOYED AT SITE

The Tenderer shall specify in the form given below list of proposed equipment to be deployed for

the work if awarded to the Tenderer.

Type Number Make

Capacity Location

Bank

SIGNATURE OF TENDERER

SCHEDULE OF PROPOSED SITE ORGANISATION

The Tenderer is to indicate here the proposed site organization he proposes to set up for
execution of the work. It is understood that this will be augmented from time to time depending
upon the requirement for timely construction of work, as directed by Engineer-in-charge.

BIO-DATA OF SITE-IN-CHARGE & KEY PERSONNEL

SIGNATURE OF TENDERER

Certified that the above information is correct
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10. PREAMBLE AND SPECIFICATIONS.

The quantities given in this schedule of quantities are approximate and subject to variations
without vitiating the contract.

Pricing:

The rate for each item of work shall, unless expressly stated otherwise, include the following (but
not limited to the list given below) for the completion of works in all respects as per conditions of
Contract, technical specifications, drawing etc:

All taxes such as Octroi, Sales tax, Work Contract Tax, Royalties, Transportation, Freights,
Packing and forwarding charges Insurance etc.,

All requirements and expenses for completion of work as per Rules and Regulations of Local
Bodies, State Government and Central Government of India.

All materials, equipments, accessories, consumable, controls and instruments, tools, tackles,
plants, scaffolding/double scaffolding labour, maintenance, fixing, cleaning, making good hauling,
hoisting etc.,

Waste on material and labour.

Loading, Unloading, handling/double handling, setting out protection from weather, temporary
supports, platforms etc., and the maintenance, of the same, dismantling of temporary works,
disposal of debris and all other labour necessary for the execution of works.

Testing the installation as often as necessary, Contractors to arrange for all special instruments
and tools required for such testing.

Painting of all equipment, pipes, and supports etc., as per color codes to be decided for various
systems.

Apportion of costs for general facilities to be used by the Contractor’s staff such as lifts, electricity,
telephones etc. during execution if such facilities are provided by other contractors and who
arrange for such facilities in the first instance.

Fees for testing the materials, equipment or overall installation by appropriate authorities.
Supervising Civil/ Masonry / Carpentry Works done by other agencies on behalf of the Bank for
Interior contractor.

All requirements of specification and drawings. Description of work given in the schedule of
quantities is a brief description and shall be read in conjunction with specifications and drawings.

Removal of POP covering and carting away all unwanted material including POP.

The rates quoted by the Tenderer will be deemed to be for the finished work complete in all
respects with accessories, fitting, mounting arrangements normally provided with such equipment
and/or needed for execution, completion, safe operation of equipment as required through they
may not have been specifically mentioned in technical specifications, drawings and/or schedule of
equipment.
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All minor Masonry, Carpentry and Civil works such as cutting opening in Masonry Walls, Internal
Partitions, Chasing on walls, etc. and making good the same to match existing works shall be
provided by the contractor, Whenever asked for by the Architect/Consultant.

SCHEDULE OF QUANTITIES:

All items of work contracted for shall be executed strictly in accordance with the description of
the item in the Schedule of Quantities, relevant drawings and specifications read in conjunction
with the appropriate Indian Standard specifications and conditions of the contract and established
Engineering practices.

The rate for each item of work included in the schedule of quantities shall unless expressly
stated otherwise include cost of:

All materials, fixing materials, accessories sequence of operations, appliances, tools, plant
equipment, transport labour and incidentals required and completion of the work called for in the
item and as per specifications and drawings completely Wastage on materials and labour

Loading transporting, unloading, handling as necessary, hoisting to all levels, and setting, fitting
and fixing the position, protecting, disposal of debris as directed and all other labour necessary
and to fully complete the job in accordance with contract documents, good practice and
recognized principles of trade laid down in codes of practice.

Liabilities, obligations and risks arising out of conditions of contract.

All requirements of specifications, whether such requirements are mentioned in the item or not
shall be provided for the specifications and drawings where available are to be read as
complimentary to any part of the schedule of quantities and any work called for in one shall be
taken as required for all similar items.

In the event of conflict between Schedule of Quantities and other documents including the
specifications the most stringent among them shall apply and the interpretations of the
consultants/owner shall be final and binding.

The Contractor shall be paid for the actual quantity of work executed by him in accordance with
the drawings at the accepted rates.

This schedule shall be fully priced and the extensions and totals duly checked. The rates for all
items shall be filled in INK. The entries under amount column shall be rounded off to the nearest
Rupee.

No alterations whatsoever is to be made either to the description of items in the Schedule of
quantities or specifications unless such alterations, is clarified in writing by the consultant/owner.
Any such alterations, notes or additions shall unless clarified in writing be disregarded when tender
documents are considered. Any observation on BOQ should be made in the letter accompanying
technical bid for proper consideration and on disfiguring or overwriting in the documents is
permitted.

In event of an error occurring in the amount column of the schedule, as a result of wrong
extension of unit rate and quantity, the unit rate quoted by the Tenderer shall be regarded as firm
and the extensions shall be amended on the basis of rates.

All errors in totaling in the amount column and in carrying forward totals shall be corrected.
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Unless otherwise stated, all measurements shall be taken in accordance with Indian standard
for building of Measurements IS 1200 latest revision effective on the date of measurement for
interior items as applicable.

Any errors in quantity of items from the contract schedule shall not vitiate this contract but shall
be corrected and deemed to be a variation by the Architect/Consultant/Owner.

DRAWINGS AND DATA:

Within two weeks of placement of order/letter of intent contractor shall furnish the following data
in triplicate for approval by Architect/Consultant/Owner.

General arrangement drawing of the equipment on orders showing plan, elevations, and
sectional views, mounting details.
Bill of materials.

Descriptive catalogues, characteristic curves, duty point efficiency factor and technical particulars
of all the various equipments offered.

SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED

Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare parts
required for a period of 1 year’s continuous operation. Itemized unit prices with exact quantities
recommended for these spares shall be separately indicated for consideration of the
Owner/Consultant.

DOCUMENTS MUTUALLY COMPLIMENTARY

The several documents forming the contract are to be read as mutually complementary to each
other and in case of ambiguities/ discrepancies, the same shall be explained and clarified by the
Consultant/Owner to the Contractor in what manner the work is expected to be carried out to meet
the end requirements.

INSTRUCTIONS DURING EXECUTION:
On the advice of the Owner, the consultants may issue further drawings and written instructions,
details, directions and explanations collectively referred to as “Site instruction” in regard to:

Variations for modification of the design, quality or quantity of works as addition or omission or
substitution of any works therein.

Any discrepancies in the drawings or between the schedule of quantities and/or specifications
and/or drawings.

Removal from the site any material brought by the contractor and substitution of any other materials
therefore.

The dismissal or removal from work of any person employed thereupon.

Removal/re-examination of any works executed in case of doubt of any nature.

Opening up for inspection of any work covered up without proper tests by the Architect/Consultant.

Oversight on the part of the Architect/Consultant/his assistant to disapprove any defective work or
material shall not prejudice the Owner/Consultant, thereafter to disapprove such work or materials and
to order pulling down, replacement, removal breaking up or reconstruction.
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The Contractor shall make his own arrangement for the engagement of all labour and shall be
responsible for regulating their service conditions, work conditions in conformity with all Acts,
Regulations, Rules or order of competent authority under relevant laws in force during the tendency of
the contract.

Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub-contractors,
Salaries, Wages, Overtime, Leave, Provident Fund, Medical facilities, gratuity, Bonus or any other
claim as applicable and stipulated in any statutory provisions, rules or order of competent authority.

All materials so far as procurable shall be of the reputed make in the category of manufacture and
bear the stamp of quality of the Bureau Standards wherever applicable. The contractor shall furnish
documentary proof, test certificates and guarantees as relevant to such materials from manufacturers,
which shall match with the date of procurement.
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11. LISTS OF NOMINATED MATERIALS & SUPPLIERS

MASONRY:

Rate shall include for provision of:
Work at all heights, depth and in all situations and to all shapes and profile and all necessary
works like staging, ladders, platforms, double staging etc. all are required for proper execution of
works.
Hacking and roughening of concrete or other surfaces coming in contact with masonry for
bondage, cutting bricks/blocks, wastage etc.

Raking out joints to specified depth either for plaster or pointing or finishing the joints flushes as
the work proceeds, all as directed.

Bedding and pointing wall-plaster, lintels, sills etc. in or on walls, bedding and pointing doors,
windows and like in cement mortar.

Making openings for pipes, conduits, ducts etc. and closing the same after completion of such
works and finishing as directed.

Providing at exact locations and to exact sizes pre-designated openings.
Forming chases for edges for concrete floors or other units, for scaling in of waterproofing layers,
etc.

Providing cement concrete blocks (1:2:4) at doorjambs where required to receive expansion
bolts/holdfasts etc.

Building in holdfasts and or inserts, supplied by the engineer.

Keeping the work well wetted for 10 days.

Bricks/blocks to be wetted before use.

Bailing out, pumping out or otherwise removing all water, this may accumulate from all causes.
Sampling and testing of any other material during the course of work as and when directed.
Plaster

Rates shall include for provision of:

Work at all levels, heights and to all situations and profiles.

Double scaffolding, working platforms etc.

A coat of neeru plaster soon after the curing period is over.

Work in narrow widths and small quantities unless special provision is made to the contrary.

Preparation to the surfaces by raking out joints in brick or by hacking the concrete surface and
wetting the surface before plastering wherever required.
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Thickness of plaster exclusive of the thickness of key i.e. grooves and open joints in brickwork,
stone work etc.

Chamfers of any width, internal and external rounded angles and chases and forming sharp and
clean edges as shown.

Curing, protection and cleaning of all surfaces.

Keeping all plastered surfaces well wetted for at least 7 days.

PAINTING AND POLISHING

The rates shall include for provision of:

Works at all heights and use of all scaffolding quantities, ladders, cradles etc. necessary for
execution work and for inspection.

Preparing surfaces to receive finishing coats, such as brushing to remove all extraneous materials
and fungus growth, if any, preparing, scraping, washing and rubbing etc.

Puttying, sand papering and dusting of surfaces in between coats where applicable.
Work on cornices, narrow bands and widths, recesses grooves etc.
Finishing approving matt texture and/or stipple finish etc. complete as directed.

Spreading and removing, covering to doors window. Floors, fittings, ducts, pipes etc. to protect
them from splashes

Washing floors, cleaning glass, joinery, electrical fittings, ducts. Pipes etc. of drops and splashes
and leaving premises clean and tidy.

FLOORING, DADO, SKIRTING AND WALL FINISHES

The rates shall include for provision of:
Use and waste of all temporary fillets, side-forms, templates, moulds, straight edges etc.
Washing of coarse and fine aggregates, wherever required by the consultants.

Final preparation of the base, sub-grade or sub-floor including minor trimming of the base to
remove slight undulations if necessary.

Cleaning and watering the surfaces immediately before laying the floor.

Providing bedding layer of mortar as specified, in case of slabs, tiles etc. to correct levels of slopes
as called for.

Cutting, rubbing and polishing surfaces and edges where applicable.

Rounding off corners, edges and junctions of floors with skirting or dado and also cutting recesses
where required to accommodate recessed sKkirting.

Forming rounded recess in floor where called for.

Providing grooves where shown on drawings.
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Work in narrow widths, bands, cornices, and strips and to profiles shown at all heights, levels, and
locations and in small quantities, unless otherwise mentioned.

Curing, protecting and cleaning all finished surfaces as specified.

Work on any surface such as bricks, concrete, stone etc.

Providing grooves at the junction of plaster with other finishes as called for.

Scoring surfaces of plaster for key where the surface is not required to be finished fair.
All samples of finishing materials shall be got approved prior to use.

Keeping the work well wet for at least 7 days.

Cutting tiles/slabs to require size/shapes providing holes etc. before laying.

Hand polishing, machine polishing, cleaning tiles with acid.

All marble work e.g. flooring, cladding, skirting, dado etc. shall have white cement based mortar in
bedding and grouts.

All Ceramic Tiles & Vetrified Tiles shall be of 1% quality.

All stone flooring to be protected by POP covering with plastic base.

CARPENTARY AND JOINERY

Rate shall include for provision of:

Unless otherwise specified, the quoted rates shall be for all joinery work with approved Indian
Teakwood, valsadi teak wood, Steam beech wood free from all defects and kiln seasoned
and preservatives treated and shall be got tested in laboratory and approved before placing or
applying primer coat. The rate shall also include for applying two coats of Solignum paint to the
face of frames in contact with masonry or concrete and the like.

The rate quoted shall include for fixing on masonry/RCC members and for 300 x 40 mm x 6 mm
finished MS holdfasts embedded in PCC (1:2:4) blocks of 230 x 150 mm size and of width to suit
the thickness of masonry wall or for anchor fasteners, coach screws etc. of adequate size for fixing
to RCC members, as

Care shall be taken to thoroughly clean the hardware, fittings, glass panes, doors, etc. of the
waste cement marks, left over paint marks etc.

The rate shall include for providing temporary supports etc., for fixing of frames and shutters at all
levels.

The rate quoted shall be inclusive of any chiseling work, raking of sides, sills, soffits, if required
and making good the surface.

The sizes mentioned are for finished items.
Also the rate quoted shall include for:

Planing and finishing smooth all faces of various faces as required.
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All screws, nails, pins, key and such other fixing accessories.
Cutting rebates, Grooves etc. in frames/shutters as required or as directed.
Approved glue or adhesive for all joinery work.

Providing seasoned valsadi teakwood, beech wood best quality, beading, trimmings, beads,
weather bars etc. as called for. Providing rough grounds as per drawings.

Providing as per schedule/drawings all hardware, fittings and fixture like, latches, hinges, and
tower bolts etc. locks and other items as indicated for fixing such items supplied by the Engineer-
in-charge at no extra cost.

Solignum treatment to all hidden wooden members and all board or ply faces coming in contact
with masonry or concrete faces where retarding treatment is not called for.

Providing and applying pink primer to all wooden surfaces till the same are painted/polished.

Filling and finishing neat gaps around frames, doors, windows etc. with approved mastic.

Work at all heights and locations.

Wherever painting is specified it includes painting the surfaces with three coats of first quality
synthetic enamel paint of approved shade and make over a coat of wood pink primer.

Wherever polishing is specified it include polishing the surfaces with two or more layers of French
spirit polish, with approved additives, strainers to get even shade over a coat of primer of approved
chemicals.

All plywood and blackboard edges where exposed shall be finished with teakwood Lipping.

Unless otherwise specified, all door shutters specified are to be solid core flush door shutters, with
topping bonded with phenol formaldehyde and confirming to relevant Indian Standards.

METAL WORK

The rates shall include for provision of:

All steelwork shall confirm to IS-800 and rolled steel to 1S-226 and 1S-1977. All pressed steel
sections shall be heavy duty.

Supplying all materials, fabricating, hoisting and fixing in position complete with expansion
fasteners, coach screws, hold fasts, screws etc. and for RCC(1:2:4) blocks of adequate size as
directed.

Glazing of windows, ventilators, doors should be as approved by Architect/Consultant.

Supplying and fixing all hardware of specified and approved type and make, confirming to
standard practices followed by approved manufacturer.

Door, windows, rolling shutters, fire doors shall be fabricated by approved manufacturer.

Member’s joints shall be mechanically cut to length mitered and electrically welded with true
corners.

Providing Silicon sealant in gaps between frames and masonry/concrete faces after erection.
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Painting with a coat of zinc chromate’s primer and three coats of synthetic enamel paint of
approved make including supplying putty to obtain even and smooth finish.

Before fabrication, the contractor must take approval of the Architect/Consultant for type of
sections, hardware, glass etc. to be utilized. He should take actual measurements at site and
fabrication shall be done accordingly.

Providing necessary coupling, transoms and mullions wherever required as per relevant |.S. code
(1.S. 1038).

WATER PROOFING

The rates shall include for:
All necessary labour, materials, tools and equipments for the satisfactory completion of the job.

Preparing the surfaces and providing fillets.
Treating down take pipes, floor traps or any other inserts etc. that may cause leakage.

Work in narrow widths and all locations/situations as called for.
Work at all heights and depths.

Keeping the works well wet for at least 7 days.

Laying to correct slope and level as shown on drawing.

Protecting waterproof layer over which other materials, fittings, fixtures are to be laid/installed and
to prevent damage from other construction operations.

Waterproofing work shall be guaranteed for a period of 10 years from the date of handing over
completed building work in Performa approved by the Engineer on a stamp paper, where the work
is carried out by an approved proprietary agency and according to their specifications, the
guarantee shall be executed by the proprietary firm and submitted directly to the owner

The waterproofed surface shall be bone dry and there shall not be any moisture or wet patches.

The contractor to supply full details, with the bid of waterproofing he proposes to adopt for various
item.

Measurements shall be on the basis of finished dimensions.

Bailing out, pumping out or otherwise removing all water, this may accumulate from all causes.

FALSE CEILING

The rates shall include for:

All necessary labour, materials and use of tools and equipments for the satisfactory completion of
the job.

Work at all heights.
Work in narrow widths and all locations as called for and working to specified patterns and profiles.

Carrying out work to correct line and level.
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Providing necessary cutouts and framework for lights, fittings, AC grills, trap doors, sprinkler
heads, smoke detectors and similar including supports from ceiling where directed for these.

No deductions for openings less than 0.1 sgm. In area.

Necessary precautions to prevent damage to the flooring and other works.
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12. GENERAL TECHINAL SPECIFICATION FOR WORK

SPECIFICATIONS GENERAL.

These specifications are for work to be done, items to be supplied and materials to be used in the
works as shown and defined on the drawings and described herein all under supervision and to
the entire satisfaction of the Architect/Consultant & owner.

The workmanship is to be the best available and of a very high standard, use must be made of
specialist tradesmen in all types of work and necessary allowance must be made for the same in
the rates quoted.

The materials and items to be provided by the contractor shall be the best of their respective kinds
as specified in the tender and in accordance with the samples approved, where materials or
products are specified in these specifications and/or Bill of Quantities by the name of the
manufacturer of the brand name, trade name or catalogue reference, the contractor will require to
obtain prior approval of the Architect/Consultant and owner for using substitute material or product.
The contractor shall produce all invoices, vouchers or receipted accounts for any materials if called
upon to do so by the Architect/Consultant and owner.

Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval
before the contractor orders or delivers in bulk in the site. Samples together with their packing are
to be provided by the Contractor free of charge and approved samples will be retained by the
owner and designer for comparison with the materials which will be delivered to the site.

Should any materials be rejected by the Architect/Consultant/owner, they will be removed from the
site at the Contractor's expense. Also the contractor will be required to submit specimen finishes of
colours, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding with the
works. Should it be necessary to prepare shop drawings, and then four copies of such drawings
shall be submitted for approval of the Architect/Consultant who will retain two copies, all at the
Contractor's expenses.

Timber generally is to be the best of its kind, well and property seasoned, of natural growth, free
from work holes, large loose or dead knots or other defects and sawn die square and not to suffer
from warping, splitting or other defects through handling.

The hardwood is to be Hollock or red maranti with moisture contents not more than 20%.

Teak is to be the best quality from Dandeli free from soft heart, worm and bee holes, and weighing
not less than 50 Ibs. per cubic foot with maximum moisture contents of 12%. Teak veneers and
flitches shall match each other throughout and, where possible, shall match existing flitches in the
building. Such as gana or valsadi teak wood or brama teak wood.

The particleboard shall be of high density, equal or superior quality to that laid in the |.S. 3478
and as approved by the Architect/Consultant.

The blackboard shall be of Mysore, Anchor or P.G.Brand, one of the following 1.S. Specification
or such approved adhesives shall be used: -

I.S. 851 - 1957: Synthetic Resin adhesive for construction work in wood.

I.S. 849 - 1957: Cold setting case in glue for wood. where glued joinery and carpentry work is likely
to come into contact with moisture, the glue shall be waterproof. The use of animal glues will not
be permitted.
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Flush doors of hollow framed core insulated construction shall be constructed with 4" wide stiles,
top and bottom rail, one 4" wide horizontal intermediate rail and two 4" wide diagonal braces, filled
in solid with approved rigid type polyurethane doors shall be constructed with one 3" wide and one
5" wide stile, 4" wide top and bottom rail, one 4" wide horizontal intermediate rail and 2" wide
diagonal braces; filled in as described before.

Flush doors of hollow framed core construction shall be constructed with 3" wide stiles and top
rails, 5" wide bottom rail, two 6" wide horizontal intermediate rails with beehive core of 1" wide
filling pieces at 4" centers both ways and blocked out as necessary for lock and hinges. All
horizontal members shall have 1/4 dia. borings.

All doors shall consist of selected hardwood properly jointed together and they shall be covered on
both sides with 3/16" teak veneered plywood or as specified. Each door is to be lipped all around
with 1/2" teak twice-rebated edging tongued to the stiles and rails and mitered. The doors are to
be the full thickness as specified. The lipping on the meeting stiles of folding doors shall be
increased to take the rebate as specified.

Frames to doors, windows, etc. shall be of hardwood or teak as specified and to the required sizes
with all necessary moldings with mortised and tennoned joint, lead and teak pins and secured in
position as specified.

Shelves generally shall be constructed of plywood with edgings of 1" teak tongued on.

Timber is to be cut to the required sizes and length as soon as practicable after the works are
begun and stored under cover so that the air will circulate freely around it. Joinery is to be
prepared immediately after the finalization of the contract framed up (but not boned) and stored
until required for fixing in position, when it is to be bonded and wedged up. Any portion that warps
or develop shakes or other defects are to be replaced before wedging up. The whole work is to be
framed and finished in a proper workman like manner, in accordance with the detailed drawings,
and fitted with all necessary metal ties, straps, bolts, screws, etc.

Turning bonded joints are to be cross-tongued with teak tongues and where over 1/2" thick, to be
double cross tongued. Joiner's work generally is to be finished with fine sand papered surfaces
unless otherwise specified.

Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to remain
accurate during the time they are in use.

Grounds are to be clean sawn, free from large knots, splayed as required and plugged and fixed to
walls, etc. at 1'-6" centers unless otherwise specified.

Wood plugs are to be cut on the twist. Patent wall plugs or plastic fillings may be used in lieu of
wood plugs with the prior approval of the Architect/Consultant.

All unexpected surfaces of timber, e.g. false ceilings, backing fillets, backs of door frames,
cupboard framing, grounds, etc. are to be treated with two coats of Atlas "A' or other equal and
approved timber preservative before fixing or bedding

The service stations, bar counters, shelving, etc. shall be generally constructed of plywood as
described and specified properly housed, grooved tongued, glued, blocked and screwed together
and entirely to the satisfaction of the Architect/Consultant.

The banquettes, chairs, tables, etc. shall be generally constructed of teak, foam rubber and fabric
as described and specified, properly housed, grooved, tennoned, tongued, glued, blocked and
screwed together in the manner of good quality furniture and entirely to the satisfaction of the
Architect/Consultant & owner. A prototype sample of all custom made pieces must be prepared
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and submitted to the Architect/Consultant for his owner's approval before proceeding with the work
in quantity.

HARDWARE & METAL.:

The hardware throughout shall be of approved manufacture and supply, well made and equal in
every respect to the approved samples to be deposited with the owner and Architect/Consultant.
For the purpose of approval of samples, the contractor may be required to produce and provide to
the Architect/Consultant, samples from many different sources and should allow in his rates for the
same.

Fittings generally shall have satin chrome or anodized finish unless otherwise stated and shall be
suitable for their intended purpose of use.

Screws are to match the finish of the article to be fixed and to be round or flat headed or counter
sunk as required.

The bronze and brass surfaces shall be covered with thick grease or other suitable protective
material renew as necessary and subsequently clean off and clear away on completion.

Aluminium and stainless steel shall be of approved manufacture and suitable for its particular
application generally, the surfaces of all aluminum shall have an anodized finish and the quality
and finish both shall comply with the samples approved by the Architect/Consultant & owner.

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted for test for
strength, if so, required by the Architect/Consultant & owner, at the contractor's expenses.

All brazing and welds are to be executed in a clean and smooth manner, rubbed down and left in
the flattest and tidiest way, particularly where exposed.

Chromium plating shall be in accordance with B.S. 1224 or as per approved specifications for
"normal outdoor conditions", and shall be on a base material of copper or brass.

FIBRE GLASS

The fiberglass decorative panels shall be constructed or 30% glass fibre chopped strand mat
reinforced with 70% polyester resin; the fibreglass and resin to be either pigmented or sprayed
with and fired with tarred paint. The panels shall be made in moulds to the approved design as per
drawings and to the thickness required by the Architect/Consultant. The fibreglass panels are also
obtainable from the approved suppliers.

GLAZIER

All glass to be approved manufacture complying with is: 3548-1966, or as per approved quality
and sample, to be of the quality specified and free from bubbles, smoke wanes, air holes and other
defects.

The compound for glazing to metal is to be a special non-hardening compound manufactured for
the purpose and of a brand and quality approved by the Architect/Consultant & owner.

In cutting glass, proper allowance shall be made for expansion each square of glazing to be in
whole sheet. On completion, clean all glass inside and out, replace all cracked, scratched or
broken panes and leave in good condition to the satisfaction of the Architect/Consultant & owner.

PAINT & POLISHING

All materials required for the works shall be of specified and approved manufacture, delivered to
the site in the manufacture's containers with the seals, etc. unbroken and clearly marked with
manufacturer's name or trade-mark with a description of the contents and colour. All materials are
to be stored on the site of the works.
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Spray painting with approved machines will be permitted only if prior written approval has been
obtained from the Architect/Consultant. No spraying will be permitted in the case of priming neither
coats nor where the soiling of adjacent surface is likely to occur. The nozzle and pressure to be so
operated as to give an even coating throughout to the satisfaction of the Architect/Consultant. The
paint used for spraying is to comply generally with the specification concerned which is to be
specifically prepared by the manufacturer for spraying. Thinning of paint made for brushing will not
be allowed.

Wood preservation shall be Solignum or other equal and approved impregnating wood
preservative, and all concealed woodwork shall be so treated.

All brushes, tools, pots, kettles, etc. used in carrying out the work shall be clean and free from
foreign matter, and are to be thoroughly cleaned out before being used with a different type of
class of material.

All iron or steel surfaces shall be thoroughly scrapped and rubbed down with wire brushes and
shall be entirely free from rust, mill scale, etc. before applying the priming coat.

Surfaces of new woodwork, which are to be painted, are to be rubbed down, knotted and stopped
to the approval of the Architect/Consultant & owner.

Surfaces of previously painted woodwork which are to be repainted shall be cleaned with soap and
water, detergent solution or approved solvent to remove dirt, grease, etc. whilst wet the surfaces
shall be flatted down with a suitable abrasive and then rinsed down and allowed to dry. Minor
areas of defective paint shall be removed by scrapping back to a firm edge and the exposed
surface touched in with primer as described and stopped with putty. Where woodwork has been
previously painted or polished and is to be newly polished, the same shall be prepared with
scrapping, burning off or rubbing down.

Surfaces of previously painted metal which are to be repainted shall be cleaned down and flatted
down as described in surfaces of previously painted woodwork. Minor areas of defective paint and
any rust and loose scale shall be removed completely by chipping, scrapping and wire brushing
back to the bare metal and touched in with primer as described.

PLASTER
Cement/lime plaster for internal surfaces shall be applied in two coats, as follows:

Undercoat 3/8" thick composed of 1 part cement, 4 parts lime putty, 12 parts clean washed sane,
measured by volume, the whole laid evenly, straightened with a rule and scratched to form key.

Finishing coat 3/8" thick composed of 1 part cement, 3 parts lime putty, 6 parts clean washed
sand, measured by volume, trowelled with a steel trowel to a smooth or textured finish in
accordance with samples approved by the Architect/Consultant.

A minimum period of 7 days must elapse between the application of undercoat and finishing coat.
The total thickness of the plaster must not exceed 3/4".

Rough rendering shall be composed of cement and sand (1:4) floated to the thickness required to
fill in voids behind facings, dubbing out to uneven surfaces, etc. Dubbing out must not under any
circumstance exceed 1" in thickness at any point.

Screeds and backings shall be composed of cement and granite fine or sane (1:3) and shall be
properly laid to rules and floated to a surface suitable to receive the finishing’s specified.
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Mixing of lime/cement plaster, cement rendering and screeds shall be carried out with machine
driven roller-pan mixers of a type and size approved by the Architect/Consultant. For smaller
quantities, or in exceptional circumstances, the Architect/Consultant may require or approve
mixing by hand on a clean dry floor or platform. Measurement of all constituents is to be made by
means of gauge boxes. Gypsum plaster shall be of approved manufacture, delivered to the site in
the manufacturer's sealed bags or drums, bearing the name of the manufacturer and the brand of
plaster are to be in accordance with B.S.1191 for the following types -

Undercoat plasters are to be borrowing or "slow setting browning" of class "B", type a - retarded
semi-hydrates.

Finishing plaster used on undercoats is to be of Class 'B' type b - retarded semi-hydrates or class
"B" type c¢ - dual-purpose plaster.

Finishing plaster used or plasterboard is to be of "Board finish" type, Class "B", type b - retarded
semi-hydrates.

Keepe's Cement is to be dual-purpose type in accordance with class "B", type c.
Plaster of Paris to be in accordance with class "B".

Joints of brickwork, etc. are to be thoroughly raked out and loose particles of mortar, etc. brushed
out to form key for plaster. Concrete work generally is to have a coat of "spatterdash" applied to
form key for plaster, etc. The concrete shall be dampened immediately after removal of formwork
and "spatterdash" consisting of 1 part of cement and 2 1/2 parts coarse sand (by volume) mixed to
the consistency of a thick slurry,thrown on with a hand trowel to thickness not exceeding 1/4". The
"spatterdash” shall be waited one hour after application and left to harden.

All paving, wall linings, etc. are to be adequately covered up and protected until the completion of
the works. The whole of the finished work to be cleaned off and left in a sound and perfect
condition to the satisfaction of the Architect/Consultant & owner. Where particularly, required,
paving will not be laid until completion of all other work.

Gypsum plaster to surface of concrete or brickwork is to be two-coat as follows:

Undercoat composed of one part "browning" or slow setting browning plaster as described above
with two parts of sand, the whole laid on evenly, straightened with a rule and scratched to form a
key.

Finishing coat to be as described above, applied neat of with an admixture of not more than 25%
volume by lime putty, trowel led with a steel trowel to smooth even surfaces.

The total thickness of two-coat work must no exceed 1/2".

Gypsum plasterboard shall be of approved manufacture and in accordance with B.S. 1230.
Consisting of a core of set gypsum plaster in accordance with B.S. 1191 sandwiched between two
sheets of heavy paper to a nominal thickness of 3/8". Plasterboard is to be nailed to timber
bearers with 1 1/4" * 12 S.W.G. galvanized screws with 3/8" dis. heads, spaced about 6 inches
apart and not less than 3/4" from the edges and ends. Nailing is to commence at the centre of the
board. Boards are to be spaced 1/8" to 1/4" apart at the joints and end joints are to be staggered
to break bond. The boards are to be fixed and cleaned at least 24 hrs. before the application of
plaster and in no circumstances should it be wetted before plastering.

Gypsum plasterboard is to be prepared for plastering by filling the joints with "board finish' gypsum
plaster as described above and pressing into the plaster, dry reinforcing jute scrime cloth 3 1/2"
wide trowelled as flat as possible. When the plaster to the scrimed joints has set, thin coat of neat
gypsum plaster is to be applied over the whole surface to level up followed immediately by a finish
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coat to a total thickness of 3/16". The finish coat when almost set is to be trowelled to a smooth
surface using as little water as possible applied with a brush. The admixture of lime with gypsum
plaster will not be permitted.

Internal wall tiling is to be of a quality and equal to samples approved by the Designer as suitable
for the standard of work required. Tiles are to be of "A' Grade. Indian manufacture size 4 1/4" * 4
1/4 * 6mm thick cushion edge colored egg shell glazed tiles fixed complete with rounded nosing
tiles to external angles or as specified. The tiles are to be soaked in clean water and brushed on
the underside with cement slurry before bedding on a cement and sand (1:3) and painted in neat
white or colored cement.

Paving composed of cement and sand (1:3) are to be trowelled smooth with steel trowel or floated
with a wooden hand float as required.

Dividing strips of brass, stainless steel or plastic as specified and on approval, shall be provided
and bedded to, finished flush with finished floor levels between different types of paving or where
abutting wood floors.

Stone flooring and cladding should be of dimensions, quality and colour as specified and shall
conform to the relevant I.S. specification samples of stone materials should be got approved by
the Designer/Client prior to installation allowed without extra charge, unless such variations are
made after conduits, cables, etc. are fixed.

All cables shall be of 1st quality manufacturer and the Main Contractor will be required to submit a
sample of wiring materials to the Designer & owner, for their approval before commencing the
installation
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13. GENERAL SPECIFICATIONS FOR "UPHOLSTERED" FURNITURE:

TIMBER: All timbers used are to be of top quality, free from knots, shakes, and worm holes, and
with a moisture content of not more than 12% depending on the climatic conditions
prevailing at the site.

Timbers which are completely hidden, that are when covered by upholstery material,
can be of local hardwood, except where this interfaces with the strength of the
product, as in the case of a leg or arm which is part covered and part finished.

JOINTS: All joints shall be standard, mortise and tennon, dowel, dovetail, and cross halved.
Nailed or glued butt joints will not be permitted. Screws, nails, etc. will be of standard
iron or wire unless stated otherwise on drawing. Where mortise and tenon joints are
used, tenons should fit the mortise exactly. Where screws show or a finished surface,
these will be sunk, and the hold plugged with a wood plug of the same wood and
grain of the finished surfaces, unless otherwise. Nails on finished surface will be
neatly punched and the hole filled with wood filler to match the colour.

UPHOLSTERY: This will be of first class standard workmanship with webbing, no sag springs, coiled
springs, padding and filling as specified on drawing. Covering fabrics will be sewn,
tufted, and corded as shown on the drawing.

CUSHION VENTS : Brass or Aluminium "cushion vents" should be installed at the back or under side
of seat cushions (especially those covered in leather, vinyl plastic or very tightly
woven fabric) to allow air to escape easily and to prevent torn seams.

MATERIALS : Finished timber shall be of the type specified, furnishing fabrics, colour,
pattern, substance to be as specified, no variation of this will be permitted unless with
prior approval of the Designer & owner.

FINISH: This will be as specified on the drawing and colour scheme chart where timber is
finished in natural colour; care must be taken to "match" each separate piece of
colour, before assembly. Where timber is stained, the stain or colour on each
member must match.

Only first class workmanship will be accepted. All legs to furniture will be fitted with nylon
glides or castors as specified on the drawing. Full size drawings or prototype samples
are to be submitted to the Designer for prior approval if requested.

FABRIC AND WALL COVERINGS:

The fabrics or wall coverings shall be supplied by the owner in conformity with the
details shown on colour scheme charts. The wall paper or fabric shall be applied with
an approved method or adhesive after necessary preparation of surfaces and in
accordance with the manufacturer's recommendations and to the approval of the
Architect/Consultant. The lengths of wall covering are to be hung with an overlap of at
least 1" and cut flush as recommended by the manufacturer. A sample of the colour
and style shall be produced for the Architect/Consultant's / owner approval.

ELECTRICAL INSTALLATION:

The whole of the electrical installation shall be carried out by a major registered licensed
Electrical Contractor's firm.
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The electrical installation shall include for the supply of the whole of the materials and the
work of fixing, necessary for the complete installation. The work shall be carried out in
strict accordance with the latest edition of the Regulations for the Electrical Equipment of
Buildings issued by the Institute of Electrical Engineers I.E. rules and to the satisfaction
of and in accordance with rules, regulations, and requirements of the supply company
and the Fire department all to the entire satisfaction of the Architect/Consultant & owner.

The positions of all points and equipment shown on the drawings shall be assumed to
be correct for the purposes of tendering, but it is the main contractor’s responsibility to
check the exact positions on the site before commencing the works.

NOTE: This specification is of the general type only and must be used in conjunction with the drawing of
the particular item being made. Anything shown on the drawing and not in the specification must
be compiled with, and vice versa.
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14. GENERAL SPECIFICATION FOR CASE OF "CABINET" FURNITURE.

TIMBER: All timbers used are to be of top quality free from knots, shakes, wormholes, and with a
moisture content of not more than 12% depending on the climatic conditions prevailing at the site.

JOINTS: All joints will be standard, mortise and tennon, dovetail, duel, cross halved, mitred,
tongued and grooved and rebated. Nailed and glued butt joints will not be accepted.

FASTENINGS: Screws, nails, blots, will generally be iron or wire, except in the following
examples. "Outdoor Furniture" fastenings will be of brass or other non-corrosive metal. In
hardware, they will match the finish of the hardware item.

Nails, in a finished surface shall be neatly punched and the hold filled with wood filler matching the
finish. Screws in a finished surface will be round head, raised or sunk beneath the surface, and the
hole plugged with a wood plug with matching colour and grain of the wood surface, unless
specially detailed.

PLYWOOD: Used mainly for the body-work of this furniture, shall be Green ply, century or multi
ply suitable for veneering, painting or bonding plastic laminate. It shall be a resin bonded,
specification, "marine", brand or equivalent. Exposed edges will be finished with a piece of solid
wood, tongued, grooved and glued, or as detailed.

HARDWARE: Hinges, locks, latches, door tracks, etc. shall be as specified, and as far as is
possible of specified manufacture. In any variation of this the quality of the substitute shall be
equal to or better than the originally specified, and the sample should be submitted to the
designer\owner for prior approval.

METAL: Where metal lags, frames, sheets, etc. are used, these shall be welded, brazed, bolted or
revetted as required and on finished surfaces welding, brazing and riveting shall be neatly
smoothened so that no evidence of this is apparent on the final finish of the metal which will be as
specified on drawing.

On all legs wood or metal, nylon glides or heavy duty castors as indicated, are to be installed.

FINISH: This will be as indicated on the drawing and colour scheme charts, and materials (timber,
plastic, laminates, lacquer, paints, etc.) must be as specified. No variation will be accepted unless
with the prior approval of the Designer & owner. "Backs" of cabinets, etc., where wall hung shall be
treated with an approved brand or wood preservative. Full size drawings or prototypes are to be
submitted for approval if requested.

NOTE - 1:

This specification is of a general type only and must be used in conjunction with
the drawings of the particular item being made. Anything showing on the
drawing, but not in the specification must be complied with and vice versa.

NOTE - 2:

Where ever applicable only |, S.I. Approved first class materials are to be used. In other cases
where |.S.1. specifications/certifications are not available the superior range quality materials are to
be used and all the products got approved by the Architect/Consultant/Bank.

The Architect/Consultant/Bank reserves the right to specify a particular brand name of a product,
in his sole discretion, for use in the contract. No excuse from the contractor as regard variation in
rates, in this context will be valid.
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All dimensions mentioned for all wooden sections (covered or exposed) are “OUT OF” dimensions.
All site items procured by the contractor from the manufactures, such as ply, veneer, laminates,
wood, Italian marble, ceramic tiles etc., shall be within the allowable tolerances as specified by the

manufacturer.
Signature of the Tenderer/s
With the Seal of the Company
Date:
Place:

Work: Civil & Furnishing Work for Bank of Baroda, Bhagatalav (Main) Branch, Bhagatalav, Kanpith,
Surat.
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15. GENERAL TECHNICAL SPECIFICATION FOR BUILDING WORKS

NOTES:

1.

10

11

12

13

14

15

16

17

18

In the specification “as directed” / “Approved” shall be taken to mean, “as directed” /approved by the Consulting
Architects/Engineers.

Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as a
reference to the latest edition of the same in force on the date of agreement.

In “Mode of Measurement” in the specification wherever a dispute arises in the absence of specific mention of
a particular point or aspect, the provisions on these particular point or aspects in the relevant Indian Standards
shall be referred to.

All measurements and computations, unless otherwise specified, shall be carried out nearest to the following
limits:

(i) Length, width and depth (height) ... 0.01 Mt.
(i) Areas L 0.01 Sqg.Mt.
(i) Cubic Contents .. 0.01 Cu.Mt.

In recording dimensions of work.
The sequence of length, width and height (depth) or thickness shall be followed.

The distance, which constitutes lead, shall be determined along the shortest practical route and not necessarily
the route actually taken. The decision of the Consulting Architects/Engineers in this regard shall be taken as
final.

Where no lead is specified, it shall mean “all leads”.
Lift shall be measured from plinth level.

Definite particulars covered in the items of work, though not mentioned or elucidated in its specifications shall
be deemed to be included therein.

Reference to specifications of materials as made in the detailed specification the items of works is in the form
of a designation containing the number of the specification of the material and prefix ‘M’ e.g. ‘M-1".

Approval of the samples of various materials given by the Consulting Architects/Engineers shall not absolve the
contractor from the responsibility of replacing defective material brought on site or materials used in the work
found defective at a later date. The contractor shall have no claim to any payment or compensation whatsoever
on account of any such materials being rejected by the Consulting Architects/Engineers.

The contract rate of the item of work shall be for the work completed in all respects.

No collection of materials shall be made before it is got approved from the Consulting Architects/Engineers.

Collection of approved materials shall be done at site of work in a systematic manner. Materials shall be stored
in such a manner as to prevent damage, deterioration or intrusion of foreign matter and to ensure the
preservation of their quality and fitness for the work.

Materials, if and when rejected by the Consulting Architects/Engineers, shall be immediately removed from the
site of work.

No materials shall be stored prior to, during and after execution of a structure in such a way as to cause or lead
to damage on overloading of the various components of the structure.

All work shall be carried out in a workmanlike manner as per the best techniques for the particular item.

All tools, templates, machinery and equipment for correct execution of the work as well as for checking lines,
levels, alignment of the works during execution shall be kept in sufficient numbers and in good working
condition on the site of the work.

The mode procedure and manner of, execution shall be such that it does not cause damage or over-loading of
the various components of the structure during execution after completion of the structure.
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Special modes of construction not adopted in general Engineering practice, if proposed to be adopted by the
contractor, shall be considered only if the contractor provides satisfactory evidence that such special mode of
construction is safe, sound and helps in strength and quality. Acceptance of the same by the Consulting
Architects/Engineers shall not, however, absolve the contractor of the responsibility of any adverse effects and
consequences of adopting the same in the course of execution of completion of the work.

All installations pertaining to water supply and fixtures thereof as well as drainage lines and sanitary fittings
shall be deemed to be completed only after giving satisfactory tests by the contractor.

The contractor shall be responsible for observing the rules and regulations imposed under the “Minor Minerals
Act” and such other laws and rules prescribed by Government from time to time.

All necessary safety measures and precautions (including those laid down in the various relevant Indian
Standards) shall be taken as also of the work itself.

The testing charges of all materials shall be borne by the Contractor.
Approval to any or the executed items for the work dose not in any way relieve the contractor of his

responsibility for the correctness, soundness and strength of the structure as per the drawings and
specifications.

SINGNATURE AND SEAL OF THE CONTRACTOR
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BANK OF BARODA

REGIONAL OFFICE, SURAT REGION
6™ FLOOR, (P&E Dept.), BARODA SUN COMPLEX,
GHOD DOD ROAD, SURAT.

TECHINACAL BID

TENDER DOCUMENT FOR,
CIVIL & FURNISHING WORK AT,
BHAGATALAYV (MAIN) BRANCH, SURAT

AT
BANK OF BARODA,
BHAGATALAV(MAIN) BRANCH,
BHAGATALAV, KANPITH, SURAT.

ARCHITECT: -

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS
51, River Palace - A, Opposite Old Civil Court,
Nanpura, Surat- 395001
E-mail id: sarjanarch@sify.com
Tel: 0261-2476778. Mob. No:- 9879604404,9879604444.
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Applicants for Civil & Furnishing information as a part of Application for Pre - Qualification.

1.

10.

11.

12.

Intending Applicants are required to submit their applications in Duplicate with full
Bio-data giving details about their organization, experience, technical personnel in their
organization, competence and adequate evidence of their financial standing,

Etc. in the enclosed form which will be kept confidential.

While deciding upon the pre-qualifications of Contractors, great emphasis will be given on
the ability and competence of applicants to do good quality works within the specified time
schedule and in close co-ordination with other agencies

Decision of the Bank in regard to selection of Contractors for issue of tender documents
will be final. The Bank is not bound to assign any reason for acceptance / rejection of any
applications.

Each page of the application shall be signed. The application shall be signed by persons
/persons on behalf of the organization having necessary authorization / power of Attorney
to do so. (Certified copies to be enclosed)

If the space in the proforma is insufficient for furnishing full details, such information may
be supplemented on separate sheets of paper, stating therein the part of the proforma
and serial number. Separate sheets shall be used for each part. However the format shall
be as per proforma

Applications containing false incomplete and / or inadequate information are liable to be
rejected. Also mere fulfillment of eligibility criteria does not guarantee selection.

Canvassing in any form in connection with pre- qualifications is strictly prohibited and the
application of such persons / organizations who resort to canvassing will be liable to
rejection.

The applications which are received after due date and time are liable to be rejected.

Bank reserves the right to reject any / all the applications without assigning any reason,
whatsoever therefore.

While filling up the application with regard to the list of important projects completed or
on hand , the applicants shall include those works only which are individually costing not
less than Rs. 40.0 Lacs or above (with attaching Work Order / Completion
Certificates) [for Civil & Furnishing Work] Clarification, if any. Application will be
obtained from the office of Bank of Baroda, Regional Office, Surat Region, 6 Floor,
(P&E Dept.), Baroda Sun Complex, Ghod Dod Road, Surat. In addition, submitted to
the above address.

Minimum criteria for Pre Qualification for Tender is that Contractor must have
completed minimum 1 Jobs costing not Less than 55.00 Lacs. (with attaching Work
Order / Completion Certificates)

Annual Turn Over should not be Less than 75 Lacs per P/A during Last Three
Years.

Signature of the Applicant
Address & Seal:
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PREQUALIFICATION OF CONTRACTOR

Basic Information

a) Name of the applicant / organization

b) Address of the Registered office
(With Phone Nos. Fax Nos.& Email ID &
Contact Person )

N

Year of establishment

Type of the organization (whether sole proprietorship,
Partnership, Private Ltd. or Ltd. Co. etc.) (Enclose certified

copies of documents as evidence)

Name & qualification of the Proprietor /Partners / Directors of
the Organization / Firm

Enclose certified copies of document as Evidence.

Details of registration — Whether partnership firm, Company,
etc. Name of Registering Authority, date and Registration

number. Enclose certified copies of document as evidence

Whether registered with Government / Semi-
Government / Municipal Authorities of any
Other Public Organization and if so, in which
class and since when ( Enclose certified copies
of document as evidence )

a) No. of years of experience in the filed and
Details of work in any other filed.

b)Whether ISO Certified, furnished the details,

Address of business activities other than construction, if any,
and place of business

Address of office through which the proposed work of the
Bank will be handled and the Name & Designation of officer
in charge.

Yearly turnover of the organization during last 3
years (year wise) and furnish audited balance sheet and
Profit & Loss A/c (Audited) for the last -3 years.
2009-2010:

2010-2011:

2011-2012:

Name & Address of Bankers (Solvency certificate from a Bank

J—

to be enclosed for Minimum Amount 10 lacs | 2.
indicating satisfactory financial capacity of the | 3.
organization
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12

Enclose copy of latest income tax clearance
Certificate

13

PAN No.

14

Details of registration for sales tax

15

Detailed description and value of works done
(Performa 1) and works on hand (proforma-2)

Details of Key Personnel permanently employed (proforma-3)

Other infrastructural information to be used /
referred for this project ( proforma-4) list of available plants,
machineries equipments etc.

Fumnish  the names of -3- responsible persons

along with their designation, address, Tel. No., efc., for whose | 2.
completed the above | 3.

organization you have
mentioned jobs and who will be in a position to certify about
the performance of your organization.

pa—

Whether any Civil Suit / litigation arisen in confracts
executed / being executed during the last 10 years. If yes,
please furnish the name of the project, employer, and nature
of work, contract value, work order and brief details of
litigation. Give name of court, place, and status of
pending litigation.

--- attached
separate sheet if
required ---

20

Information relating to whether any litigation is
pending before any Arbitrator for adjudication of
any litigation or else any litigation was disposed
off during the last ten years by an arbifrator. If so,
the details of such litigation are required to be
submitted.

21

No. of supplementary sheets attached for part- 11
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Proforma -1

Detailed description and value of works done in Last 3 Years, Work Value not Less than 40 Lacs

Single Job
Sr | Name of | Name & full | Contract | Stipulated time | Actual time of | Any other | Enclose clients
No. | work/ postal Amount of  completion | completion relevant certificate  for
project address of | (Rs.) (years) (years) information Actual | satisfactory
with the  owner amount of the | completion
address. Specify Project. if
increased,  give
reasons.
1 2 3 4 5 6 7 8

Notes:

1) Information has to be filled up specifically in this format. Please do not write remark “As

indicated in Broacher™.
2) For certificates, the issuing authority shall not be less than an executive in charge.
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Proforma - 2

LIST OF IMPORTANT WORKS ON HAND value not less than 40 Lacs.

Sr | Name of
No. | work /
project
with

address.

Name& full
postal
address  of
the  owner
Specify
whether
Govt. under
tanking
along
name,
address and
contact nos.
of -2-
persons
(Executive
Engineers or
top officials
of the
organization)

with

Contract Amount (Rs.) with
copy of Work Order

Stipulated
time  of
completion
(Years)

Present
status
of the
project

Any other
information.

relevant

3

Note:

1) Information has to be filled up specifically in this format. Please do not write remark “As

indicated in Broacher”.
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Proforma -3

DETAILS OF KEY PERSONNEL, GIVING DETAILS ABOUT THEIR TECHNICAL QUALIFICATION & EXPERIENCE
INCLUDING THEIR IN HOUSE ESTABLISHMENT.

Name
and
designati
on

Ag
e

Qualification

Experience

Nature
of
works
handled

Name
of the
projects
handled
costing
over
40% of
est.
cost

Date form,
which
employed in
your
organization

Indicate
details of
experience
for similar
projects.

7

Details  of
qualified in
house  Civil
Engineers

with detail of
experience in
similar works

Details of in
house
qualified
water supply
and Sanitary
engineers.

Details of In-
house
Qualified
Electrical
Engineers

Details of In-
house
Qualified
Engineers for
Fire
Protection &
Detection
Works.

Details  of
other in-
house
Specialists
for any other
work

If the
applicant is
having

existing

association/
collaboration
or likely to
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form a
consortium

of/ with other
contractors

for  special
work, the
details of the
intended set
up shall be
given along
with  details
of technical
staff on
similar lines
along  with
the detail of
the firm they
intend to
collaborate.

Notes:

1) Information has to be filled up specifically in this format. Please do not write remark “As
indicated in Broacher™.
2) Indicate other points, if any, to show your technical and managerial competency to any
important point in your favor.
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DETAILS OF INFRSTRUCTURE OF OFFICE

Proforma -4

]
o
=
e

Items

Numbers Details

Office Premises, Area, etc

Fax M/c

Telephones

Other Instruments

Software used for planning

Reference books used

Subscription to magazines

o Nl o g & WO N —

Any other information

Sign And Seal

Date:
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BANK OF BARODA

REGIONAL OFFICE, SURAT REGION
6'" FLOOR, (P&E Dept.), BARODA SUN COMPLEX,
GHOD DOD ROAD, SURAT.

PRICE BID

FOR CIVIL & FURNISHING WORK OF

BHAGATALAV (MAIN) BRANCH
SURAT

AT
BANK OF BARODA,
BHAGATALAV (MAIN) BRANCH,
BHAGATALAYV, KANPITH, SURAT.

ARCHITECT: -

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS
51, River Palace — A, Opposite Old Civil Court,
Nanpura, Surat- 395001
E-mail id: sarjanarch@sify.com
Tel: 0261-2476778. Mob. No: - 9879604444, 9879604404
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21. BILL OF QUANTITIES

BOQ FOR CIVIL WORK AT BANK OF BARODA BHAGATALAV BRANCH, SURAT.

SR
NO NAME OF ITEM UNIT | Nos. QTY Rate Total

A | REPAIRING AND CIVIL WORK:-

1 | Dismantling works of below items
safely and take it to the safe
area far away from building, as
per all with materials (brecker
machine) and labour cost.rate
include with all leads.

1.1 | Scraping / Chip out Plaster as well
as concrete cover of
columns/beams at all levels up to
the depth tfo expose the
reinforcement, includes cleaning
the scraped / chipped out
column/beams by water jet and
removal of all loose concrete
particles and dust - without
damaging the existing
reinforcement of columns also
includes application of SBR as| SFT 1 5579.80
bonding chemical of standard make
as approved by engineer in charge.
SBR shall be applied on exposed
concrete surface by wire brushes -
before concreting. (a) For Tie
Beams, (b) For Beams Bottom at all
levels, (c) For Sides Of the
Columns at all levels, (d) Do - For
Ceiling Of Rcc Slabs / Chhaja /
Loft etc.all levels, (e)Do - For Misc.
Rcc Elements at all levels

1.2 | Removing of all existing Doors, |
Windows, Ventilations, etc. from | [umsum ums lumsum

all floors etc um
1.3 | Dismantling work in existing toilet
including plumbing,drainage
pipes,fixtures , flooring up to its| nos 1 3.00

base, & Wall Tiles all complete
from Ground Floor to Fourth Floor
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(all toilets) .remove it safely.
Including all lead & lift (toilet area
1 nos is 105 sft. approximate)

1.4

Dismantling work of existing A.C.
plant its wall pannling ,wooden
partition, Ducting & also removing

. . : lums
of its drainage pipes ,and all other | lumsum um lumsum
pipes etc from each floor and
remove it safely including all lift &
Leads.

1.5

Dismantling work of existing
flooring from all floors (At first
floor kota, steel & RCC work all) &
remove it safely including all lift &
Leads (pl.visit first floor before
quote the rates.)

SFT | 1.00 | 4200.00

POLYMER TREATMENT WORK

Repairing of damaged R.C.C. Coluns,
beams, Lintels, Chhajja efc. up fo
10m height by providing and
applying Polymer Modified Plaster
(PMCM) in propotion 1: (Cement
:Sand) with 10 Lit. of SBR per bag
of cement in two coats of 20mm
thickness for the total thickness
of 40mm including application of
Bond coat 1:1 (1 part SBR : 1 part
Cement On old concrete surface
including  Scaffolding,  Curing,
Cleaning etc. complete. Approx
Quantity. (photograph must be
submit while execute this item on
site.)

SFT 1 176.00

WATER PROOFING WORK

3.1

Water proofing at All toilets, at
all Floors

NOTE :-

(1) The whole work is to be
executed  through  specialized
agency with a guarantee of 10
(Ten) years given on a prescribed
perform duly stamped
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(2) The rate shall include
conducting water proof test as
directed.

(A) Providing chemical water
proofing treatment at the toilet,
preparing base surface for laying
chemical waterproofing treatment
(Chemicals shall be of "Roff",
Saika, or equivalent make)
including curing etc. complete as
per specifications and instructions
including water proofing test as
directed. (The work to be executed
by approved agency) with a
guarantee of 10 (Ten) years given
on a prescribed perform duly
stamped. (Waterproofing to be
done after remove old
waterproofing from base Ivl.)

(3) Providing and making Roda
Water Proofing (Using Brick Bats)
at All Toilets at each floor, with
necessary items. all complete as
suggested by the Architect.

At All Toilets at 6.F., F.F.,
S.F., T.F. &F.F. SFT | 5 | 12075

At Manager's Toilet at Second

Floor SFT 1 60.38

3.2

WATER PROOFING AT TERRACE
FLOOR WITH WATTA.

(1) The whole work is to be
executed  through  specialized
agency with a guarantee of 10
(Ten) years given on a prescribed
perform duly stamped

(2) The rate shall include
conducting water proof test as
directed.
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(A) Providing chemical water
proofing treatment at the Terrace
Floor, preparing base surface for
laying chemical waterproofing
treatment (Chemicals shall be of
"Roff", Saika, or equivalent
make) including curing etc.
complete as per specifications and
instructions including water
proofing test as directed. (The
work to be executed by approved
agency) with a guarantee of 10
(Ten) years given on a prescribed
perform duly stamped.

SFT 1 1909.00

TOILET RENOVATION WORK

Supply & fix the WALL TILES
(6GLAZED TILES) of on the
internal walls of the toilet of
makes  “Kajaria/Johnson”  First
Quality, with necessary cement
bedding, all the joints to be filled
with grout of the matching
colour.(Make Kajaria/Johnson)
(dedo -7'-0"ht)(kajaria 200 mm x
200 mm  plane creama) basic
cost 50 rs per sq.ft.)

At Ground Floor SFT 535.50

At First Floor SFT 517.13

At Second Floor SFT 517.13

At Manager's Toilet SFT 220.50

(S R SO O N =Y

At Third Floor SFT 517.13

4.2

Supply & fix the FLOOR TILES on
the toilet floor, of size: 12" x 12",
of make “"Somany / Kajaria”, First
Quality, with necessary cements &
sand bedding, all the joints to be
filled with grout of the matching
colour. )(kajaria 300 mm x 200
mm plane creama) basic cost 50
rs per sq.ft.)

At Ground Floor SFT 1 105.85

At First Floor SFT 1 104.23
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At Second Floor SFT 1 104.69
At Manager's Toilet SFT 1 57.03
At Third Floor SFT 1 104.69
5 | VETRIFIED FLOORING WORK
WITH SKIRTING
5.1 | Provide & fixing of Vetrified Floor
tiles of approved brand (size of
24"x24") of approved brand on 25
m.m cement mortar bed with line
Jevel ,all complete with Skirting
filling of approved joint filling,with
materials & labour cost. (Including
Skirting & it will measured in
Square Feet.)skirting ht is 3“
from finish floor)
At Basement Floor SFT 1 1179.73
At Ground Floor SFT 1 1179.73
At First Floor SFT 1 84475
At Second Floor SFT 1 1374.40
At Third Floor SFT 1 1434 .91
6 | BARODA GREEN MARBLE
FRAMING WORKS
6.1 | Doors, Windows & Ventilation
Frame
provide & fixing of "Baroda Green
Marble " in Doors, Windows &
Ventilations Frame, with
cuttingmolding &  polishing,with
using of  approved  cement
mortar,all complete with materials
& labour cost.this rates includes
all types of wall thickness. Bill is
verified only on running length of
frame.
At Ground Floor
Door Frames
Entrance Door rft 1 2450
Door Near Stair Case rft 1 20.00
At Water Cooler rft 1 20.00
At Toilet 2 Nos. rft 2 19.00

Window Frames
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At Front Side

5'0" x 4'0" rft 2 18.00
2'0" x 4'0" rft 1 12.00
At Back Side

10'6" x 4'0" rft 1 29.00
9'6" x 4'0" rft 1 27.00
3'9" x 4'0" rft 1 15.50
6'9" x 4'0" rft 1 21.50
Ventilation Frames

2'0" x 2'0" rft 2 8.00

At First Floor

Door Frames

At Door Near Lift rft 1 20.00
Toilet Doors (4 Nos.) rft 4 19.50
Window Frames

Front Side

3'6" x 4'0" (2 Nos.) rft 2 15.00
2'0" x 4'0" rft 1 12.00
7'6" x4'0" rft 1 23.00
5'0" x 4'0" (3 Nos.) rft 3 18.00
1'9" x 4'0" rft 1 11.50
Back Side

3'6" x 4'0" rft 1 14.00
3'9" x 4'0" (2 Nos.) rft 2 15.50
4'0" x 4'0" (2 Nos.) rft 2 16.00
11'0" x 4'0" rft 1 30.00
Ventilation Frames

2'0" x 2'0" (2 Nos) rft 2 8.00

Second Floor

Door Frames

At Door Near Lift rft 1 20.00
At Manager's Toielt rft 1 19.00
At Entrance of Toilet rft 1 20.00
At Toilet 3 Nos. rft 3 19.00
Window Frames

Front Side

3'6" x 4'0" (2 Nos.) rft 2 15.00
2'0" x 4'0" rft 1 12.00
7'6" x4'0" rft 1 23.00
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5'0" x 4'0" (3 Nos.) rft 3 18.00
1'9" x 4'0" rft 1 11.50
Back Side

11'0" x 4'0" (2 Nos.) rft 2 30.00
5'0" x 4'0" rft 1 18.00
11'6" x 4'0" rft 1 31.00
3'6" x4'0" rft 1 15.00
Ventilation Frames

2'0" x 2'0" (2 Nos) rft 2 8.00
Third Floor

Door Frames

At Door Near Lift rft 1 20.00
At Entrance of Toilet rft 1 20.00
At Toilet (3 Nos.) rft 3 19.00
Window Frames

Front Side

5'0" x 4'0" (4 Nos.) rft 4 18.00
2'0" x4'0" (3 Nos.) rft 3 12.00
3'6" x 4'0" (2 Nos.) rft 2 15.00
Back Side

3'6" x 4'0" (3 Nos.) rft 3 15.00
5'0" x 4'0" rft 1 18.00
4'0" x4'0" (2 Nos.) rft 2 18.00
11'0" x 4'0" rft 1 30.00
Ventilation Frames

2'0" x 2'0" (4 Nos) rft 4 8.00
Fourth Floor

Door Frames

At Door Near Lift rft 1 20.00
At Entrance of Toilet rft 1 20.00
At Toilet (3 Nos.) rft 3 19.00
Window Frames

Front Side

5'0" x 4'0" (4 Nos.) rft 4 18.00
2'0" x 4'0" (3 Nos.) rft 3 12.00
3'6" x 4'0" (2 Nos.) rft 2 15.00
Back Side

3'6" x 4'0" (3 Nos.) rft 3 15.00
5'0" x 4'0" rft 1 18.00
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4'0" x 4'0" (2 Nos.) rft 2 18.00

11'0" x 4'0" rft 1 30.00

Ventilation Frames

2'0" x 2'0" (4 Nos) rft 4 8.00
7.2 | Wash Basin Top

provide & fixing of "Baroda Green

Marble" for Wash Basin Top with

base of Kota (sandwiched

platform) ,with cutting, molding &

polishing, etc. with using of

approved cement mortar,all

complete with materials & labour

cost.

At Ground Floor Sq.Ft. 2 450

At First Floor Sq.Ft. 2 450

At Second Floor Sq.Ft. 2 450

At Third Floor Sq.Ft. 2 450

At Fourth Floor Sq.Ft. 2 450
7.3 | Urinal Partitions

provide & fixing of "jet black"

granite for Urinal Partitions with

cutting, molding & polishing, etc.

with using of approved cement

mortar,all complete with materials

& labour cost.

At Ground, First, Second, Third

& Fourth Floor SqFt. | 5 8.00
7.4 | Baroda Green Marble on Trades

of Stair Case

provide & fixing of "Baroda Green
Marble" on Trades including landing
of Stair Case with cutting, molding,
polishing, fixing of Anti Sillipry
Strip for Grip including making
rough Surface by acid work,
Groving effect on Trades with
using of approved cement mortar,
all complete with materials &
labour cost.
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At Ground Floor sft 1 115.00

At First Floor sft 1 115.00

At Second Floor sft 1 115.00

At Third Floor sft 1 115.00

At Fourth Floor sft 1 115.00
7.5 | Baroda Green Marble on Riser of

Stair Case

provide & fixing of "Baroda Green

Marble" on risers , with cutting,

molding & polishing, with using of

approved cement mortar, all

complete with materials & labour

cost.

At Ground Floor rft 1 85.50

At First Floor rft 1 85.50

At Second Floor rft 1 85.50

At Third Floor rft 1 85.50

At Fourth Floor rft 1 85.50
7.6 | Baroda green marble Skirting on

Stair Case

provide & fixing of "Baroda Green

Marble"  Skirting on Stair Case,

with cutting, molding & polishing,

with using of approved cement

mortar, all complete with materials

& labour cost.

At Basement, Ground, First,

Second, Third, Fourth Floor rft 1 172.50
7.7 | Renovation of Front Elevation

Provide & fixing of matching

granite available at site for

Finishing Elevation Treatment on

External Wall, where necessary

with cutting, molding & polishing, | Sq.Ft. 1 4945

with using of approved cement

mortar, all complete with materials

& labour cost and approved by the

Architect.
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8 | ALLUMINIUM SECTION
WINDOWS & VENTILATIONS

8.1 | Provide & fixing of aluminioum
section (powder coated) make it
“jindal", guage 20 at back side
window including glass approved
brand,all complete with labour cost
& materials.
At 6round Floor
At Front Side
5'0" x4'0" (2 Nos.) sft 2 20.00
2'0" x 4'0" sft 1 8.00
At Back Side
10'6" x 4'0" sft 1 42.00
9'6" x 4'0" sft 1 38.00
3'9" x 4'0" sft 1 15.00
6'9" x 4'0" sft 1 27.00
Ventilation
2'0" x 2'0" (2 Nos) sft 2 4.00
At First Floor
Window
Front Side
3'6" x 4'0" (2 Nos.) sft 2 14.00
2'0" x 4'0" sft 1 8.00
7'6" x4'0" sft 1 30.00
5'0" x 4'0" (3 Nos.) sft 3 20.00
1'9" x 4'0" sft 1 7.00
Back Side
3'6" x4'0" sft 1 14.00
3'9" x 4'0" (2 Nos.) sft 2 15.00
4'0" x4'0" (2 Nos.) sft 2 16.00
11'0" x 4'0" sft 1 4400
Ventilation
2'0" x 2'0" (2 Nos) sft 2 8.00
Second Floor
Window
Front Side
3'6" x 4'0" (2 Nos.) sft 2 14.00
2'0" x 4'0" sft 1 8.00
7'6" x4'0" sft 1 30.00
5'0" x 4'0" (3 Nos.) sft 3 20.00
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1'9" x 4'0" sft 1 7.00
Back Side

11'0" x 4'0" (2 Nos.) sft 2 4400
5'0" x 4'0" sft 1 20.00
11'6" x 4'0" sft 1 46.00
3'6" x 4'0" sft 1 14.00
Ventilation

2'0" x 2'0" (2 Nos) sft 2 4.00
Third Floor

Window

Front Side

5'0" x 4'0" (4 Nos.) sft 4 20.00
2'0" x 4'0" (3 Nos.) sft 3 8.00
3'6" x 4'0" (2 Nos.) sft 2 14.00
Back Side

3'6" x 4'0" (3 Nos.) sft 3 14.00
5'0" x 4'0" sft 1 20.00
4'0" x 4'0" (2 Nos.) sft 2 16.00
11'0" x 4'0" sft 1 4400
Ventilation

2'0" x 2'0" (4 Nos) sft 4 4.00
Fourth Floor

Window

Front Side

5'0" x 4'0" (4 Nos.) sft 4 20.00
2'0" x4'0" (3 Nos.) sft 3 8.00
3'6" x 4'0" (2 Nos.) sft 2 14.00
Back Side

3'6" x 4'0" (3 Nos.) sft 3 14.00
5'0" x 4'0" sft 1 20.00
4'0" x4'0" (2 Nos.) sft 2 16.00
11'0" x 4'0" sft 1 4400
Ventilation

2'0" x 2'0" (4 Nos) sft 4 4.00
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Repairing work of iron rail,
Collepsible Gate, Window 6Grills,
etc. with necessary modifications
where ever applicable, in whole
bank with cutting,fitting, welding,
grinding, including lead, etfc. all
complete as  suggested by

sft 1 1500.00

Architect.
9 | Brick Masonary Work

9" th Bricks Masnoary Wall for

Windows to be Closed

Providing & construction of 9" thick

brick work with locally available

best quality bricks compressive

strength 35 kg/cmsq. with ratio of

1:6 including racking of joints |,

watering, curing, scaffolding, etc

complete with labour. (Brick of

APC)

At Toilet Blocks at First,

Second, Third & Fourth Floors SqFt. | 4 192.91

Proposed Wall at Second Floor

Opp. Of Lift for Toilet 5q.Ft. 1 142.31
10 | Inner Side Plaster

Providing & laying average 12
m.m thick smooth cement plaster
on internal surface in single coat
in cm 1:3 at respective level in the
line ,level & plumb rate shall include
providing necessary scaffolding
racking the joints ,roughening the
R.C.C providing chicken wire mesh
at all joints of brick and concrete
surface with a miniunm overlap of
150 m. m. in all directions and niru
finish all complete with curing. No
extra payment shall be made
additional thickness if required to
achieve perfect line & level
including lead.

At Toilet Blocks at First,
Second, Third & Fourth Floors Sq.Ft. | 4 452.24
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At manager's Toilet At Second

Eloor SqFt. | 1 284.63

11

PANTRY PLATFORM

Sandwich type platform, with kota
stone at bottom & jet black granite
at top, with cement mortar in
between. In front to have 4" jet
black granite fascia with full round
(edges Bull nose molded), above
platform to have 3" dado skirting
of jet black granite. Platform to be
supported by double polish kota
stone brackets fixed inside the Sq.Ft. 1 25.00
wall. The cut-edges of the granite
around sink to be full round
polished, including Otli of 3" of
Kota Stone at Floor Level &
Shelves made out of Kota Stone,
wooden Shutters, efc. all complete
as per Details given by the
Architect & suggested by the
Architect.

Glazed tiles upto 7' ht from
platform “somani, Johnson"As Sq.Ft. 1 53.25
selected by the Architect.

12

IPS in open space around the
building

providing & laying IPS 40 mm Thk.
(Cement Concerte Floor 1:2:4),
finished with a floating coat of
neat cement. at open space of | SFT 1 2500.00
building. (Base of B.B.C.C. (1:3:6 1-
cement,3-sand,6 brickbets) with
proper compaction & curing.

13

Repairing of Existing Compound
Wall

Repairing of Existing Compound
Wall wherever necessary with all
materials & Labor, as suggested by
the Architect.

SFT 1 150.00
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Plumbing & sanitary work: (all
with materials and labour cost).
All toilets

(Pressure test is done by
contractor in  presence of
authority at site before finishing -
this item.)

141

Sanitary & plumbing work

Supply & fixing of urinal, make it
"Hindustan (small ideal - 60005)
white shade.

NOS

6.00

Supply & fixing of Conceal cock for
urinal  make it " jaquar | NOs
,(112ncluding112 series no - 5053) “

6.00

Supply & fixing of Bib cock( half
turn ,112ncludingl12 series no-
5037) for water supply, make it "
jaquar *.

NOS

10.00

Supply & fixing of piller cock for
wash basinmake it " jaquar NOS
,(112ncluding112 series - 5011) “

10.00

Supply & fixing of angle cock for
wash basin ,make it " jaquar NOS
,(112ncluding112 series - 5033) “

10.00

providing & fixing of s.s towel rail
600 m.m long with s.s screw &rawl | \og
raw! plug.make it * jaqar”

10.00

Supply & fixing of wash cupling for
wash basin jmake it " jaquar NOS
[(flornetine series no- 709) "

10.00

Supply & fixing of Flush cock for
w/c make it " jaquar | NOs
,(112ncluding112 series no - 6081) “

11.00

Supply & fixing of wash basin
,make it " Hindustan of approved | NOS
shade.

11.00

Supply & fixing of Stop cock for
stop the water supply inside of
toilets of approved beandall| NOS
complete with materials and labour
cost.

6.00
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k | Supply & fixing of  urinals 113
including  pipe  ,of  approved
brand,all complete with materials
and labour cost.

NOS 1 16.00

Supply & fixing of wall hung W.C.
make it Hindustan or Hindware.
Including Jet spray, Seat Cover &
Flush tank.

NOS 1 11.00

14.2 | Drainage & watersupply lines work

a | Providing 1 3" dia. CPVC pipeline for
the W.C. water supply all with
material, all complete. Only internal | RFT 1 750.00
pipeline will be changed.

b | Providing 4" dia. CPVC pipeline for
all the water supply all with
material only internal pipeline will
be changed

RFT 1 850.00

c | Provide & fixing of s.s jail on trap nos 1 25.00

d | Provide & fixing of 4" dia PVC
pipelines for drainage line all with
material (Clamps & Scaffolding)
and labors. Make Supreme

RFT 1 900.00

e | Provide & fixing of 3" dia PVC
pipelines for drainage line all with
material (Clamps & Scaffolding)
and labors. Make Supreme

RFT 1 600.00

f | Provide & fixing of 6" dia PVC
piplins for rain water line all with
material (Clamps & Scffloding) and
Ibours. Make Supreme

RFT 1 600.00

g | Provide & fixing of 3" dia C.P.V.C.
pipe lines for water supply line all
with material (Clamps & Scffloding) | RFT 1 900.00
and Ibours. Make Supreme

h | Provide & fixing of 1" dia C.P.V.C.
pipe lines for water supply line all
with material (Clamps & Scffloding)
and Ibours. Make Supreen from
ground floor to Hover hade tank

RFT 1 960.00

Repering and cleaning work of
chamber  with all material and | NOS 1 6.00
Ibour cost.
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Supply of fixing of nahani trap.
(make it Jaqar) NOS 1 25.00

Note: - all joints, fitting (albo,
t-bend, trap etc.) are including
in this water supply and Drainge
Supply pipeline Rate

15

COLOUR WORK

151

EXTERNAL PAINT

providind and appliying 3 coats of
water proof acrelic base paint
(apex paint- asian, or equvalnt
burger ,nerolec,nitco) india make
and of required shades on all
surface including wall clading stone
and heights to give an even shade
after throughly brooming the| SFT 1 14973.50
surface fo remove all dirt dust
,mortar drops & other foreign
matters & applying the coat of
primer. all materials, sacaffolding
and labour complete. ( at exterior
surface of building and compund
wall and including lead)

15.2

OIL PAINT WAORK (grills,doors
etc)

Oil paint on existing grills ,doors &
windows all rust scales
dirt,suppliers delivery marks,oil
grease etc,shall be removed by
rubbing with sand paper before
painting ,special care shall be taken
for cleanings of corners, oil paint
shall be of approved shade. (at all,
grills, railing, old doors stair
rail vantilation loverds all compete)

SFT 1 2391.14

15.3

OIL BOUND DISTEMPER WORK
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Supply & apply 3 coats of "Qil
Bound  Distemper” in  total
bank(inside)(all), walls & celing
wall from g.floor to fourth floor,
including throughly brooming the
surface to remove all dirt dust| SFT 1 23773.59
;mortar drops & other foreign
matters & applying the coat of
primer & necessa oil base putty to
the satisfaction of the architect /
Bank authorities.

16

RAILING WORK

16.1

Railling on Double Ht. Area at
First Floor

Providing & Fixing Wood Railling at
Double Ht. Area at First Floor
using M.S. Supports as per Detail
Drawings, finished with Melamine
Polish on Wooden Members and Sq.Ft. 1 150.22
Powder Coating (Metallic Duco) on
Steel Members, etc all complete as
per Detail Drawings & Suggestions
given by the Atchitect.

16.2

RENOVATION OF RAILLING

Applying  Malemaine  Polish  on
Wooden Members of Railing and
Powder coated Paint on Steel
Members as per Architect's
Suggestion

Malemaine Polish on Wooden

Members of Railing SFT 1 720.00

Powder coated Paint (Mettalic

Duco) on Steel Members SFT 1 720.00

17

PCV WATER TANK AT TERRACE

Providing and fixing PVC Water
Tank of Sintex or other ISI Nos. 2 | 10000.00
approved make of 10,000 Ltrs.

TOTAL ESTIMATED COST

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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BOQ FOR FURNISHING WORK AT BANK OF BARODA, BHAGHATALAV BRANCH,
SURAT.

. . Rate
FURNISHING WORK: (all with | Unit Nos Qty Total

materials and labour cost). s Rs/sq.f
L

FULL HT. PARTLY GLAZED
PARTITIONS:-

Providing and fixingl2mm thick
toughened glass of partition including
wooden support per design with 3" x2
1/2" teak wood frame at 1.5 c/c both
side compressing of 19 mm thk Water
Proof plywood with on both side &
covered with 1 mm laminate as shown in
detail drawings. fop & bottom Glass
partition fixed with teakwood frames
at each corners will be screwed in
celing & flooring Respectaly, as per
Detail drawings given & Suggested by
the Architect

6lazing: - Glazing shall be using full
height 12 m.m thick thoughned glass
plain of designing as per shown in drg.

*Amount shall be paid only for the
Partition between the False Ceiling &
Flooring.(toughen glass bill must be
submited with bill.)

At First Floor

At Back Office sft 1 402.50

Electric Room sft 1 94 50

At Double Ht. Area sft 1 294 .25

At Second Floor

At Manager's Cabin sft 1 416.25

At Conference Room sft 1 152.25

At Third Floor

At Conference Hall sft 1 308.50

N = O[NP W[N] D>

Electric Room sft 1 94 50
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Towards Pantry & Dinning sft 1 27.00

At Fourth Floor

At Hall sft 1 186.50

LOW HT. PARTLY GLAZED
PARTITIONS (UPTO 5'0" HT.):-

Providing and fixingl2mm thick glass
for partition including wooden support
per design with 3" x2 1/2" teak wood
frame at 1.5 ¢/c both side compressing
of 19 mm thk Water Proof plywood with
on both side & covered with 1 mm
laminate as shown in detail drawings.
top & bottom Glass partition fixed with
teakwood frames at each corners will
be screwed in celing & flooring
Respectaly, as per Detail drawings given
& Suggested by the Architect

6lazing: - Glazing shall be using full
height 12 m.m thick glass plain of
designing as per shown in drg.

At Ground Floor

B/h Host Table sft 1 30.00

At First Floor

| = >

At Back Office sft 1 24.00

FULL HEIGHT WOODEN PARTITION

Totaly wooden Full ht. Partition
between false ceiling & floor level, all
structural members of teak wood, to
provide the necessary wooden supports
of min. 3" X 2" size above the false
ceiling to the slab soffit for
stability.(Refer to the drawings)(with
all necessary hardware items)

*Amount shall be paid only for the
Partition between the Ceiling &
Flooring.

At Ground Floor

At Teller Counter sft 1 9.00

At First Floor

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
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1| At Cash Sorting Room for SMC sft 1 155.00
2 | At Stair Case sft 1 13.75
C | At Third Floor
1| At Store Room sft 1 192.50
2 | At Pantry sft 1 35.75
3 | At Service Room sft 1 275.00
4 | At Conference Hall sft 1 176.00
D | At Fourth Floor
1| At Store Room sft 1 237.50
2 | At Hall sft 1 77.00
4 | PARTLY GLAZED DOOR }
Doors of with teak wood frame (5"x 2")
of the door & shutter, & 12 mm. thick
Toughened glass in middle part, with
Mortise lock, concealed door closer,
door stopper, & brass hinges, all the
exposed wooden surface to be polished
& finished with sprayed Matt coat. etc.
all complete as per detail Drawings &
suggestions given by the Architect.
A | At Ground Floor
1| At Entrance sft 1 36.75
2 | Near Stair Case sft 1 21.00
B | At First Floor
1| Near Lift sft 1 21.00
2 | At Cash Sorting Room sft 1 21.00
3 | At Back Office sft 1 21.00
4 | At Electric Room sft 1 21.00
C | At Second Floor
1| At Entrance Near Lift sft 1 21.00
2 | At Passage sft 1 17.50
3 | At Manager's cabin sft 1 21.00
4 | At Conference Room sft 1 21.00
D | At Third Floor
1| At Electric Room sft 1 21.00
2 | Near Lift sft 1 21.00
3 | At Conference Hall Entrance sft 1 28.00
4 | At Service Room sft 1 21.00
5 | Towards Pantry & Dinning Area sft 1 28.00

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
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At Fourth Floor

At Hall

sft

28.00

At Electric Room

sft

21.00

WiIN|(~ M

Near Lift

sft

21.00

DOORS WITHOUT GLASS (FLUSH
DOOR): -

DOORS Of size totally flush doors,
with both the sides duly finished with
approved design/approved shade of
laminate, with Mortise lock, door closer,
door stopper, & Hinges, all the exposed
wooden edges to be finished with
approved shade of enamel paint

At Ground Floor

At Teller Counter

sft

21.00

At Toilet

sft

21.00

Water Cooler

sft

21.00

At First Floor

At Toilet

sft

19.25

At Second Floor

=[O =R P WN|[=]D>

At Toilet

sft

19.25

LOW HEIGHT CREDENZA

With necessary drawers on telescopic
channels and hardware items .all with
materials fittings and labourcost. etc.
all complete as per detail Drawings &
suggestions given by the Architect..
(SS handles )(lock- Goderej.)

At Ground Floor

At B/h Seals Head

sft

21.25

At B/h CR.S.

sft

21.88

At First Floor

At Back Office

sft

32.50

At Officer's Cabin

sft

15.63

At Second Floor

At Manager's Cabin

sft

35.00

B/h Adv. Dept.

sft

90.63

TDIN = QAN =[N —=]D>

At Third Floor

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
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At Conference Hall sft 1 40.00

HOST TABLE:

host table 4'-0" x 2'-0" x 2'6" in| Nos 1 10.00
postform tfable top with table top
complete with 12 mm thk glass & based
on struds .front side decorative with
acrealic logo . Alll exposed surfaces
cover with 1 mm thk laminate. &
complete with drawers & locks.

GYPSUM FALSE CEILING:-

Supply & fix the Gypsum Ceiling as
per the drawings attached here with,
using 12mm thick Gypsum Sheet
(India Gypsum / Gyptech heavy gauge
G.I. Channels suspended approx.

0'-0"down from the existing slab (where
ever applicable), all the joints of the
Gypsum Sheet to be finished with the
Jointing compound of the company &
the tape as well, all complete without
painting. All the Vertical suspensions to
be suspended fixed to the Slab Soffit
with "Anchor Fasteners" and not the
normal screws. Only at working area.
Toilets area is not inclusive.

At Ground Floor

At Working Area sft 1 1460.62

At First Floor

At Working Area sft 1 1045.88

Second Floor

At Working Area sft 1 1701.70

Third Floor

At Working Area sft 1 1777.10

Fourth Floor

At Working Area sft 1 1777.10

M~ M|~ O = Q= || ~D>

Cera Ceiling for Wooden Effect all sft 1 |2328.72
complete as suggested by Architect

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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G | Ply Wood Ceiling Over Teller Counter | sft 1 264.00
with necessary hardwares, laminate
finishes, polishes, etc. all complete as
suggested by Architect

9 | WRITING COUNTER

WRITING COUNTER made out of | Nos | 200 | 7.50
19mm. waterproof ply frame,12mm glass
on top ,side vertical slits by 8 mm glass
as division & storage at bottom finish
with laminate etc. as approved by the
Architect.

10 | DROP BOX

Providing a Drop Box made out of Teak | Nos | 1.00 5.00
Wood Frame using 12mm. Thk. Water
Proof Ply with necessary Hardware
items, etc. all Complete as per Detail
Drawing & Suggestions given by the
Architect.

11 | NOTICE BOARD :-

Providing & Fixing Notice Board as per | Sq.F | 4 13.00

specfify in designs to be made out of t.
12 mm. thick Soft Board covered with
Laminates as approved by Architect

12 | DINING TABLE

Providing and fixing, Round Dining sft 6 6.25
Tables & 4 nos of chairs with 12 mm.
Thk. Glass top supported with S.S. Matt
Finish Pipe, etc. all complete as per
Detail drawings given & Suggested by
the Architect.

13 | TEXTURE PAINT

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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Supply & apply of "Texture paint” of
approved brand on walls & Some
portion of celing, including throughly
brooming the surface to remove all dirt
dust ,mortar drops & other foreign
matters & applying the coat of primer &
necessa oil base putty to the
satisfaction of the architect / Bank
authorities.
At M.Cabin Back Wall SqF| 1 133.00
t.
At Columns on Ground Floor SqF| 1 229.43
t.
At Columns on First Floor Sq.F| 1 128.37
t.
At Columns on Second Floor SqF| 1 262.20
t.
14 | WALL PAPER
Providing & fixing Wall Paper at
Specified Space as suggested &
selected by the Architect.
At Conference Room SqF| 1 287.38
t.
At Conference Hall SqF| 1 44413
t.
At Column At Double Ht. Area Sq.F| 1 171.00
t.
TOTAL COST OF FURNITURE WORK
- SUMMERY
A | TOTAL COST OF CIVIL WORK
B | TOTAL COST OF FURNITURE WORK
TOTAL COST

TOTAL COST IN WORDS:-

NOTE: - LAST DATE FOR SUBIMMITING OF TENDER IS 25 — 10 — 2012 BEFORE 14.00 Hrs.

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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Specifications for furnishing works.

Contractor must have to use following items :-

All the file box shutters to be fixed using clit —on hinges.

Plywood: (BWP Grade)/Green ply /PUMA/century. ( The contractor must produce the certificate
from the supplier for the guarantee against the termite & borer) & use of any other. The plywood
to be waterproof only & not commercial. The plywood to be treated with anti-termite treatment
before using & the certificate to be submitted to the bank authorities.) Plywood has ISI mark.

All the handles of the drawers /file boxes / doors to be of stainless steel only and not powered
coated.

All the hinges for the doors to be heavy gauge brass with the brass screws.

All the shutters & drawers in all the file boxes to have locks.

Laminate to be used:-Sun mica/Royal touch/Bloom (All of 1mm thickness.)

All the teakwood should be valsadi-teak. Use of other teak like Ghana/Nigeria is not allowed.

Any item made/used without the permission of the concerned authorities. Bank authorities and
architect shall not be paid for.

Only fevicol SH to be used as the adhesive for all the wooden applications. And the use of fevicol
SR is nor allowed under any circumstances.

All the drawers to run on the telescopic channels.

Tenderer must have to show samples of all materials before continue the work to architect.

Specifications & brand names of hardware items (furniture).—
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Telescopic sliding channels with ball-bearings.

(Make: - Al-Behari/Hettich/Top-Slide./Power-slide.)

Stainless steel handles:( make:- Kich/Dunex)
Clip-Hinges®Make:-Salice/Blum/Hettich.)

Door-Clausers®Make: - E.G.L-Sterling (Efficient gadgets Itd.) Hyper/Godrej.)
Drawer-Locks.-(make: - Yale Sismafils/Door-Linee/Godrej.)

Key- Board Drawers :-( Make:-Ebco-Metal & powdered-coated.
Veneer®Make:- Green,Durian/Donear.)

Adhesive® Fevicol SH./Araldite.

Specifications & brand names of other items.—

X

X
o
o
o

Wall & Enamel Paint:-Make: Asian, Nerolac, and Johnson & Nicolson.
Glass: - Make: - Float glass.

Aluminum: - Jindal.

Waterproof ply: - century (sainik) or green ply (GOLD) or puma.

Specifications & Brand Names of Other Items (Civil Work).

FLOORING: - VETRIFIED: Vermora, or Equalant

CEMENT- AMBUJA, ULTRATECH

TOILETS:-

WALL TILES: - GLAZED (KAJARIA / JOHNSON)

FLOOR:- (SOMANY / KAJARIA)

w.C. :- HINDUSTAN / HINDWARE

WATER SUPPLY/ WASTE WATER PIPE: - SUPRIME, PRINCE

SINK: - NIRALI, NATRAJ OR EQUALNT

TABS: - JAQUAR

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 123
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PAINT: - ASIAN, NEROLAC OR EQUALNT
TRAP: - SUPREME, PRINCE
SANITRY ITEMS: - HINDWARE / CERA / HINDUSTAN

PLUMBING FEATURES: - JAQUAR

GRANITE:- JET BLACK GRANITE

WASH BASIN:- HINDUSTAN / HINDWARE

Signature & seal of the Tendered

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 124
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BANK OF BARODA

REGIONAL OFFICE, SURAT REGION
6™ FLOOR, (P&E Dept.), BARODA SUN COMPLEX,
GHOD DOD ROAD, SURAT.

DETAIL DRAWINGS

FOR CIVIL & FURNISHING WORK AT

BHAGATALAV (MAIN) BRANCH
SURAT

AT
BANK OF BARODA,
BHAGATALAV(MAIN) BRANCH,
BHAGATALAV, KANPITH, SURAT.

ARCHITECT: -

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS
51, River Palace - A, Opposite Old Civil Court,
Nanpura, Surat- 395001
E-mail id: sarjanarch@sify.com
Tel: 0261-2476778. Mob. No: - 9879604444, 9879604404
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TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAYV BRANCH, SURAT.
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