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1.  NOTICE INVITING TENDER 
 
 
To, 
 
M/s…………………………………………………………………………………. 
 
 
Name of the work:   Civil & Furnishing Work for Bank of Baroda, Bhagatalav (Main) Branch, 
                                  Bhagatalav, Kanpith, Surat.    
                                            
                                    
                                                                     
Employer:  M/S BANK OF BARODA. 
 
Tender copies will be available either downloading from the website of Bank of Baroda 
http://www.bankofbaroda.com or from the regional office, Payment of Rs.5000/- (Rupees Five 
Thousand Only) by Demand Draft in favor of  Bank of Baroda, Regional Office, Surat Region, 6th 
Floor, Baroda Sun Complex, Ghod Dod Road,  Surat. Which sum is non refundable. 

 
Sealed tenders, in duplicate in the prescribed tender form, with the tender fees and EMD, should be 
addressed to, Bank of Baroda, Regional Office, Surat Region, 6th Floor, Baroda Sun Complex, 
Ghod Dod Road, Surat. Tenders should be submitted to the office not later than the date mentioned 
in the Index page. The Earnest Money Deposit of Rs. 51000/- (Fifty One Thousand Rupees Only) 
by Demand Draft or Banker’s Cheque shall be submitted along with the tender in separate sealed 
envelope. 
 
Defect Liability and free maintenance period shall be twelve months from the date of virtual completion 
of the works. 
 
Validity of offer shall be 3 Months from the date of opening of the tender. 
 
Technical Pre-qualification will be based on the Mandatory Information and supporting documents 
submitted along with the tender documents as well as Architect/Consultant/Bank’s scrutiny of the 
same and/or inspection of works carried out by the Tenderer. Bank reserves the right to accept or 
reject any tender without assigning any reason whatsoever. 
 
The Bank does not bind itself to accept the lowest or any tender and reserves to itself the right to 
accept or reject any or all tenders, either in whole or in part, without assigning any reason for doing so. 
 
Thank you, 
Yours truly, 
 

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS. 
SURAT 
Date 
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2.  FORM OF TENDER 
 
 
To, 
 
       Bank of Baroda, 
       Regional Office, Surat Region, 
       6th Floor, (P&E Dept.),  
       Baroda Sun Complex, 
       Ghod Dod Road, Surat. 
  
 
Sir, 
 
 
Ref:    Civil & Furnishing Work for Bank of Baroda, Bhagatalav(Main) Branch, Bhagatalav, 
           Kanpith, Surat. 
 
 
Having examined the plans, specifications and schedule of quantities prepared by your Architect, 
M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS, and satisfying ourselves as to the 
location of the site and working conditions, I/we hereby offer to execute the above works at the 
respective rates which I/we have quoted for the items in the Schedule of Quantities. 
 
I/We herewith deposit Rs. 51000/- (Fifty One Thousand  Rupees Only) by Demand Draft or 
Banker’s Cheque drawn in favor of Bank of Baroda as Earnest Money  Deposit for the execution of the 
works at my/our tendered rates together with any variations should the work be awarded to me / us. 
 
In the event of this tender being accepted, I/we agree to enter into and execute the necessary contract 
required by you.  I/We do hereby bind myself/ourselves to forfeit the aforesaid deposit of Rs. 51000/- 
(Fifty One Thousand Rupees Only) in the event of our refusal or delay in signing the Contract 
Agreement.  I/we further agree to execute and complete the work within the time frame stipulated in 
the tender documents.  I/we agree not to employ Sub-Contractors without the prior approval of the 
Bank. 
 
I/we agree to pay Sales Tax, Works Contract Tax, Excise Tax, Octroi, VAT, Duties,sevice tax all 
Royalties and all other applicable taxes prevailing and be levied from time to time on such items for 
which the same are livable and the rates quoted by me/us are inclusive of the same. 
 
I/we understand that you are not bound to accept the lowest tender or bound to assign any reasons 
for rejecting our tender. I/we further understand that Bank of Baroda may award Contracts for Interior 
to more than one Contractors and that I/we shall make no claims whatsoever if Bank of Baroda accept 
only a part of my/our tender. We unconditionally agree to Bank of Baroda’s preconditions a stipulated 
in the tender documents. 
 
I/We agree that in case of my/our failure to execute work in accordance with the specifications and 
instructions received from the Owner or the Architect/Consultants appointed by the Bank, during the 
course of the work, Bank reserves the right to terminate my contract and forfeit the Earnest money 
deposit paid by me in additions to recovery of all the dues to the Bank from the payment receivable by 
me. Further I may also be barred from tendering in future for the Bank and its subsidiaries. 
 
I/we enclose demand draft/banker’s Cheque for Rs. 51000/-. Towards Earnest Money deposit in favor 
of Bank of Baroda Regional Office, Surat. 
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I/we agree to keep our tender open for 10 days from the date of opening of Envelope No. 2 i.e. 
(Technical bid). 
 
 
I/we enclose herewith the completed tender documents duly signed in duplicate in Envelope No. 3. 
(Commercial Bid). 
 
 
 
 
 
Yours truly, 

 
 
[To be signed by the Authorized Representative of 
Tenderer holding Power of Attorney] 
 
 
 

Place: 
 
Date: 
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3.  DESCRIPTION OF WORK 

 
GENERAL:- 
 
A tender contents Civil & Furnishing work, here are some basic information about this work:- 
 
Site: -    At Bank of Baroda, Bhagatalav (Main) Branch, Bhagatalav, Kanpith, Surat.  
 
 
Civil & Furnishing Work: 
 
 
                      There will be a work of dismantling work, contractor will have dismantled the work and 
after dismantling this work he will have to collect all the wastage, as per terms and condition. 
                    
                    There are works of flooring work, colour work, plumbing and sanitary work. Flooring Work 
will be of Vitrified tiles and same material will be used in skirting, a false ceiling work will be on GI 
channel with use of material “Gypsum”. There is also work of making of partition for managers, 
dining room, A work is consists of wooden low height racks etc. contractor will have to work for this  
branch as per specifications & materials specified in price bid.  
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4.  INSTRUCTIONS TO TENDERERS 
 

1.0      Location: The site is located at Bank of Baroda, Bhagatalav (main) Branch, Bhagatalav, 
                       Kanpith, Surat. 

 
1.2 Tenderer must get acquainted with the proposed work and study drawings, designs, 

specifications, conditions of contract and other conditions carefully before tendering. The 
Tenderer shall seek clarifications on any item, if required, prior to submitting his tender.  No 
request of any change in rates or conditions for want of information on any particular point 
shall be entertained after receipt of the tenders. 

 
1.3 The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto, 

location, facilities for procurement of materials, labour rates and execution of   the   work.  The 
Tenderer shall be deemed to have full knowledge of the site and drawings whether or not he 
actually inspects them. 

 
2.0 Submission of Tender: 
 
2.1 Tender in duplicate must be submitted in original to the, Bank of Baroda, Regional Office, 

Surat Region, 6th Floor, (P&E Dept.), Baroda Sun Complex, Ghod Dod Road, Surat.  And 
as per details given hereunder.  The rates shall be filled in the Schedule given in, of the tender 
document. 

            LAST DATE FOR SUBIMMITING OF TENDER IS _2-11-2012 BEFORE 14.00 Hrs.  
 

      In case of any queries, the Tenderer may contact Head Premises (re-Engineering). 
 

2.2 The tender in duplicate shall be submitted in two parts in separately sealed envelopes:  The 
envelope containing the tender offer shall be duly super scribed with the above title. 

 
2.3 The Tenderer is requested to quote strictly as per the terms and conditions and specifications 

given in the tender document and not to stipulate any deviations. However, deviations, if 
unavoidable, should be indicated separately indicating the specific page number and clause 
number against which the deviations are made. Wherever specifications of certain works are 
not available they shall be deemed to be done as per relevant I.S code. 

 
2.4 Addenda to this tender document, if issued, must be signed and submitted     along with the 

tender document. 
 
2.5 All pages to be initialed: 
 
           All signatures in tender documents shall be dated and stamped. All pages of tender 

documents shall be initialed at the lower right hand corner or signed wherever required in the 
tender papers by the Tenderer or by a person holding power of attorney authorizing him to sign 
on behalf of the Tenderer before submission of tender. 

 
2.6 Rates to be in figures and words: 
 
            The Tenderer should quote in English both in figures as well as in words the rates and 

amounts tendered by him in the Schedule of Rates for each item and in such a way that 
interpolation is not possible.  The amount for each item should be worked out and entered and 
requisite totals given of all items both in figures and in words.  The tendered amount for the 
work shall be entered in the tender and duly signed by the Tenderer. 
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2.7 Corrections and Erasures: 
 
            No corrections and alterations in the entries of tender papers shall be permitted. If any 

they shall be signed and dated in full by the Tenderer.  Corrections with white fluid and 
overwriting are not permitted. 

 
2.8 The tender shall contain the names, postal address of the residence and place of business of 

authorized person signing the tender and shall be signed in /his usual signature.  Partnership 
firms shall furnish the full names of all Partners in the tender.  It should be signed in the 
partnership name by all the partners or by duly authorized representative followed by the name 
and designation of the person signing. Tender by a Corporation shall be signed by an 
authorized representative, and a power of Attorney on their behalf shall accompany the tender.  
A copy of the partnership deed of the firm with names of all partners shall be furnished. 

 
2.9 When a Tenderer signs a tender in a language other than English, the total amount tendered 

should, in addition, be written in the same language. The signatures should be attested by at 
least one witness. 

 
2.10 Witness: 
 
            Witnesses and sureties shall be persons of status and propriety and their names, occupation 

and address shall be stated below their signatures. 
 
3.0 Information required along with tender: 
 
The following details are required to be submitted along with tender: 
 
a) List of Sub contractors to be employed. 
 
b) List of equipment proposed to be deployed for work. 
 
c) Site Organization chart with bio-data of Resident Engineer and key personnel   proposed to be 

deployed at site. 
 
d) Income Tax Clearance and Sales Tax clearance certificates. 
 
e) Power of Attorney in the name of persons who has signed the tender document. 
 
f) Programme of work. 
 
g) Each Tenderer shall submit with his tender a list of large works of like nature he has executed 

giving details as to their magnitude and cost, the proportion of work done by the contractor in it 
and the time within which the works were completed.  The Tenderer shall also submit along 
with his tender a list mentioning the names of manufacturers of specialized items. 

 
4.0 Any printing or typographical errors/omission in tender document shall be referred to the 

Architect/Interior Designers appointed by the Bank and their interpretation regarding correction 
shall be final and binding on Contractor. 

 
5.0 Transfer of Tender Documents: 

Transfer of tender documents purchased by one intending Tenderer to another is not 
permitted. 

 
6.0 Earnest money: 
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6.1 The Tenderer shall pay the amount of Earnest Money as mentioned in the Notice Inviting 
Tender, by Bank Demand Draft/Banker’s Cheque payable to Bank of Baroda, Regional 
Office, Surat Region, 6th Floor, (P&E Dept.), Baroda Sun Complex, Ghod Dod Road,  
Surat. Interest on Earnest Money deposited by the Tenderer shall be allowed. The Tenderer 
should attach the bank draft/banker’s Cheque along with the tender failing which the tender will 
not be considered. 

 
6.2 The Earnest Money of the unsuccessful Tenderer will be refunded within a reasonable period 

of time without any interest. 
 

6.3 The Earnest Money deposited by the successful Tenderer shall be retained as part of Security 
Deposit. 

6.4 The Security Deposit shall be forfeited if the Contractor fails to observe any terms and 
conditions of the Contract. 

 
7.0 Validity: 
 
           Tenders submitted   by   Tenderers shall   remain valid   for   acceptance   for   a period   within 

3 Months from the date of opening of tender.  The Tenderers shall not be entitled during the 
period of validity, without the consent in writing of Bank to revoke or cancel his tender or to 
vary the tender given or any terms thereof. 

 
8.0  Addenda: 

 
8.1 Addenda to the tender document may be issued if required to clarify documents or to reflect 

modifications to the design or contract terms. 
 

8.2 Each addendum issued by the Architect/Interior Designer will be distributed to each person or 
organization to which a set of tender documents has been issued.  Each recipient will submit 
the same along with his tender.  All addenda issued by the Architect/Interior Designer shall 
become part of Tender Documents. 

 
9.0   Right to accept or reject tender: 

 
9.1 The acceptance of a tender will rest with the Bank who does not bind themselves to accept 

lowest tender and reserve to themselves the authority to reject any or all the tenders received 
without assigning any reasons.  They also reserve the right of accepting the whole or any part 
of the tender and the Tenderers shall be bound to perform the same at the rates quoted.  All 
tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any 
respect or there is any correction not duly signed and dated by the Tenderer are liable to be 
rejected. For this purpose Tenderer shall quote rates for various items which will be self 
sufficient to meet their whole costs for executing any / every item. No demand for variations in 
rates for items executed shall be entertained on the plea of the Bank deciding to delete, alter 
or reduce the quantities specified in respect of the any item. 

 
9.2 The work may be awarded to one or more agencies duly splitting the work at the entire 

discretion of the Bank and the Architect/Interior Designer. The quoted rates shall hold good for 
such an eventuality. 

 
10.0 Rates: 
 
10.1 The Bank is not concerned with any rise or fall in the prices of materials and labour. The rates 

quoted shall include all costs, allowances, taxes including sales tax on works contract or any 
other charges including any enhanced labour rates etc. which may become effective for any 
reason including those due to acts of Government/ Statutory Bodies enacted from time to time 
by the State and or the Central Government. Under no circumstances, shall the Bank be held 
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responsible for compensation or loss to the contractor due to any increase in the cost of labour 
or materials etc. 

 
 
10.2 The rate quoted in the tender shall also include electric and water consumption charges for 

construction and erection. If power and water are available at the site, the Contractor shall 
have to make his own arrangements to obtain the connections from the available sources at 
his own expense and maintain an efficient service of electric light and power and water and 
shall pay for the services consumed and maintain the installations at his own cost. If no power 
and water are available at the site, the Contractor shall have to make his own arrangements to 
obtain power and water connections and maintain at his own expense an efficient service of 
electric light and power and shall pay for the electricity consumed. 

 
10.3 The contractor has to submit soft copies of working site/completion site photographs on weekly 

basis. 
10.4 Contractor to include cost of pest control treatment of the entire site, including white ants, 

roaches, rodents for one year from date of virtual completion of the contract. 
 
10.5 Contractor to coordinate and assist the Architect/Interior Designer in obtaining all statutory 

approvals including MMC, CFO and any other State and Central rules in force. Any expenses 
incurred in obtaining such approvals are deemed included in the rates quoted by the 
Contractors. 

 
11 The entire interior work shall be guaranteed to be free from manufacturing defects, defective 

workmanship or materials and any defects that may appear within 12 months from the date of 
issue of completion certificate which in the opinion of the Bank/Consultants have arisen from 
bad manufacturing, workmanship or materials, shall upon intimation be made good by the 
Contractor at his own cost within the time specified.  During the said period of 12 months the 
Contractor shall without any extra cost, carry out all routine and special maintenance of the 
Interior and attend to difficulties and defects that may arise. The Tenderer / Contractors shall 
associate with him during the execution and free service period, the operation and 
maintenance staff of the Bank. 

 
12 Payments for the work to be executed under this contract shall be made as per the tender 

document, and no variation in the mode of payment will be acceptable. 
 
13 The Tenderer shall guarantee that the work shall conform to the detailed specifications. 
 
14 Before handing over the interior, 6 copies shall be furnished to the Bank along with 6 sets of 

“as built" drawings of all the works done as executed by the contractor. In addition to hard copy 
of as built drawings, the contractor shall also supply a computer floppy containing these 
drawings in a digital form (done with AutoCAD - 2004 ) similarly the operation and 
maintenance manual etc. shall also be supplied in a floppy with suitable indexing format for 
easy retrieval and reference. 

 
15. Signing of the contract: 

 
a. The successful Tenderer shall be required to execute an agreement in the Performa 

attached with this tender document within 10 days from the date of receipt of the notice 
of acceptance of tender.  In the event of failure on the part of the successful Tenderer 
to sign the agreement within the above-stipulated period. The Bank reserves the right 
to forfeit the earnest money/ security deposit and cancel the contract. 

b. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of 
Tender issued to the successful Tenderer and accepted by him shall be operative and 
binding on the Bank and the Contractor. 
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16. On acceptance of the tender, the name of the accredited representatives of the Tenderer who 
would be responsible for taking instructions from the Bank shall be mentioned by the Tenderer. 

 
17. If so decided, the Bank reserves the right to appoint PMC (Project Management Consultant) or 

any other agency to get the quality of works checked, measurements recorded, including 
certification of bills etc. 

 
I / We hereby declare that I / We have read and understood the above instructions for the guidance of 
the Tenderer. 
 
The Bank reserves the right to reproduce partly or fully the items executed on site anywhere in the 
country premises and no copyright claims shall be made by any contractor of any description from the 
Bank. 
 
The Bank has the right to delete items, reduce or increase the scope of work without the contractor 
claiming any compensation for the reduction in the scope of work. 
 
 
 
Witness      __________________ 
                    __________________ 
                    __________________                            Signature of Tenderer 
 
 
Address __________________  Address ____________________ 
                     __________________                 ____________________ 
                     __________________                           ____________________ 
 
 
Date : __________________                       Date: _______________________ 
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5.  ARTICLES OF AGREEMENT 
 
 

 
ARTICLES OF AGREEMENT MADE THIS................. 2012 between M/s. BANK OF BARODA 

(hereinafter called “THE EMPLOYER") of the one part and Shri   M/s.        

________________________________________________________________________ Registered 

under Companies Act, 1956 and having its office at ________________________________________ 

Surat. (Hereinafter called "THE CONTRACTOR") of the other part. 

 
2.1. WHEREAS "THE EMPLOYER" desires to engage one contracting agency for (as described 

under scope of works hereto) to be carried out for their _______________________ per the 
Architectural and plans, sections, elevations etc. respectively prepared by their Architect, 
M/s, Sarjan Architects & Project Consultants. On the basis of above. 

 
2.2. The term "Architect" in the said conditions shall mean the said M/s. Sarjan Architects & 

Project Consultants. and shall include their heirs, legal representatives and assignees or in 
the event of his/their  death or ceasing to be the architect for the  purpose by  the  employer, 
such other person as shall be nominated for that purpose  by the Employer, not being a 
person to  whom  the contractor shall object for reasons considered to be sufficient by the 
Arbitrator, mentioned in the said conditions  provided always  that no person subsequently 
appointed to be entitled to disregard  or  overrule any previous decisions or approvals or 
directions given or expressed by the Architect  for  the  time being. 

 
2.3. In  response  to  the tenders invited  by  EMPLOYER/Architect, the CONTRACTOR have 

inspected the site and surroundings of the works specified in the tender documents and 
have before accepting the Contract, satisfied themselves by careful examination about the 
nature of the work and nature of the site and local conditions, quantities  nature  and 
magnitude of work, the availability  of labour  and  material necessary for the execution of  
work, the  means  of  access  to work site, the 

 
supply of power and water thereto  and  the accommodation they may require and  have  
made local and independent enquiries and obtained  complete  information as to the 
matters and things referred to, or implied in the Contract or having any connection therewith  
and have considered the nature and extent of all probable and  possible  situations, delays, 
hindrances, or interferences to  or with the  execution and  completion  of work to be carried 
out  under  the  Contract being  awarded hereunder and have examined  and  considered  
all other matters, conditions, and things and  probable and possible contingencies thereto 
affecting the  execution and completion of work  and  which  might have influenced them  in  
accepting  the Contract. 

 
2.4. The  following documents annexed hereto and marked as  Annexure as per numbers given 

against each of these documents, shall form the integral part of this Agreement as if  these  
were  fully incorporated  herein and this 

 
2.5. Agreement together with  all its Annexure are hereinafter referred to as the CONTRACT : 

 
 

2.5.1. Form of Offer 
2.5.2. Brief description of work 
2.5.3. Special Notes & conditions to the contract 
2.5.4. General Conditions of Contract 
2.5.5. Special Conditions of Contract & Appendix 
2.5.6. Contractors Labour rules and Regulations 
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2.5.7. Format of Bank guarantee for bid offer security. 
2.5.8. Form of performance bank guarantee 
2.5.9. Technical specifications for works 

2.5.10. Bill of Quantities 
2.5.11. List of drawings attached 

 
2.6. The EMPLOYER has accepted the offer of the CONTRACTORS and  the Contractor has 

agreed to execute the said Works, subject to  the terms and conditions contained herein and 
those contained in Annexure referred herein, for the provision and the  execution of the 
works mentioned in the CONTRACT at an amount of Rs. ……………………….   (All 
inclusive) 

 
2.7. Contractor shall not claim any escalation in contract rate for rise in prices of materials/labour 

etc. during  the  completion of  work  and shall complete the work at contracted  rate  which 
shall  be valid for project period 12 Months from the date of  commencement  of work. In 
case of extension in the time period for execution of the contract beyond Project period 01 
Months, for the reasons of delay attributed to the contractor he shall not be eligible for 
escalation and the architect's decision in this respect shall be final and binding on the 
contractor. 

 
NOW THESE PRESENTS WITNESSETH AND IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:- 
 

2.8. The CONTRACTORS shall provide, execute and complete all the works mentioned in the 
CONTRACT and shall do and perform all other acts and things mentioned or described in 
the CONTRACT or which are to be implied there from or may be reasonably necessary for 
the completion of the said works and the times and in the manner and subject to the terms 
and conditions or stipulations mentioned in the CONTRACT. 
 

2.9. It has been understood by the parties hereto that the EMPLOYER will have  right  to  make 
reasonable changes  in  the  drawings  and designs  during the progress of the construction  
works  without prejudice  to  the CONTRACT. Notwithstanding  anything  to  the contrary  
contained in any of the Annexure hereto the  CONTRACTORS shall commence the work on 
____________ and shall  complete the  same  on  or  before -----------  and  the  time  shall  
be the essence of the CONTRACT. In consideration of the due provision, execution and 
completion of all the works, in terms of the CONTRACT the EMPLOYER does hereby agree 
with the CONTRACTORS that the EMPLOYER will pay to the CONTRACTORS the 
respective amounts for the work actually done by them and approved by the EMPLOYER. 
Such Payments shall be made at such time and in such a manner as provided for in the 
CONTRACT. 
 

2.9.1.1. The CONTRACTORS do hereby agree to pay such sums as may be due to the 
EMPLOYER for the service rendered or material supplied by the EMPLOYER to the 
CONTRACTORS as set out in the CONTRACT. 

 
2.9.1.2. The contractors do hereby agree that the amount of liquidated damages specified in 

conditions of contract / special conditions of contract represents a genuine and fair 
estimate of the loss likely to be suffered by the EMPLOYER in the event of the works 
not being completed in time. 

 
2.10. It is specifically and distinctly understood and agreed between the EMPLOYER and the 

CONTRACTORS that the CONTRACTORS shall have no right, title or interest in the site 
made available by the EMPLOYER for the execution of the works or in the building, 
structures or works executed on the said site by the CONTRACTORS in the goods articles, 
materials etc. brought on the said site  (unless the same specifically belongs to the 
CONTRACTORS) and the CONTRACTORS shall not have or deemed to have any lien or 
charge whatsoever  for unpaid bills and it will not be entitled to assume  or retain  
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possession or control of the site or structure  and  the EMPLOYER  shall have an absolute 
and unfettered right to take  full possession  of  the site and to remove  the  
CONTRACTORS,  their servants,  agents  and materials belonging  to  the  
CONTRACTORS lying in the site. 

2.11. The  CONTRACTORS  shall be allowed to enter upon  the site  for execution  of  the works 
only for the purpose of  executing  the contract  work  and  shall not have any claim,  right  
title  or interest in the site or the structures erected thereon and shall not enter upon at 
anytime without assigning any reason. 

 
2.12. The materials including sand, gravel, stone, loose earth, rock etc. dug up or excavated from 

the said site shall, unless otherwise expressly agreed under the CONTRACT, exclusively 
belong to the Employers and the CONTRACTORS shall have no right or claim over the 
same and such excavation and materials shall be disposed off as per the instruction of the 
EMPLOYER. 

 
2.13. The dispute or difference if any, relating to this agreement or any document appended 

hereto shall be settled by arbitration under the provisions of Indian Arbitration & Conciliation 
Act, 1996 or any rules and regulations framed there under within the jurisdiction of Surat and 
the jurisdiction of arbitration shall be the city of Surat only. 

 
IN WITNESS WHEREOF the parties have executed these presents on the day and the year 
first above written. 
 
 
Signed and Delivered for   Signed and Delivered for and on behalf 
 
And on behalf of EMPLOYER         of Contractor 
 
WITNESSES                                            WITNESSES 
 
1………………….                    1…………………… 
 
2………………….                                   2…………………… 
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6.  GENERAL CONDITIONS OF CONTRACT 

 
 
1. GENERAL CONDITIONS OF CONTRACT 

 
1.1. In construing these conditions and the specifications, Schedule of Quantities and 

Contract Agreement, the following words shall have the meanings herein assigned to 
them except where the subject or context otherwise requires: 

 
1.2. "Bank" shall Bank of Baroda, Regional Office, Surat Region, 6th Floor, (P&E Dept.) 

Baroda Sun Complex, Ghod Dod Road, Surat And shall include his/their heirs, legal 
representatives, assignees and successors. 

 
1.3. The “Architect/Consultant” shall mean M/S Sarjan Architects & Project Consultant, 

51 / A 5th Floor, River Palace – A, Nanpura, Surat. Appointed by Bank for the said 
works. Tel: 0261- 2476778. 

 
1.4. "Contractor" / “Contractors” shall mean the person or the persons, firm or company 

whose tender has been accepted by the Bank and shall include his/their heirs, and 
legal representatives, the permitted assigns and successors. 

 
1.5. "This Contract" - Shall mean the Articles of Agreement, the conditions, the Appendix, 

the Schedule of Quantities and specifications attached hereto and duly signed. 
 

1.6. "Site" - Shall mean the site of the contracted works including any   building and erection 
thereon and any other land (inclusively) as aforesaid allotted by the Bank for the 
contractor's use. 

 
1.7. “Works” shall mean the works to be executed and recorded in accordance with the 

Contract and shall include all extra or additional altered or substituted works as 
required and recorded for the performance of the Contract 

 
1.8. “Contract Documents” shall include the notice inviting Tenders, the Articles of 

Agreements, the General Conditions of Contract, the special conditions of contract, the 
Appendices, the Schedule of Quantities, Specifications for Materials, Work-Sheet and 
mode of measurements, and drawings pertaining to the work. All sections of this 
Contract Document are to be read together. Further such correspondence between the 
Bank / Architect/Consultant and Contractors as admitted by the Bank before award of 
work and thereafter shall also form part of contract documents. 

 
1.9. “Drawings” shall mean the drawings referred to in the specifications, description of 

items etc. and any modifications of such drawings approved in writing by the 
Architect/Consultant and such other drawings as may from time to time be furnished or 
approved in writing by the Architect/Consultant. 

 
1.10. “Notice in Writing” or written notice shall mean a notice in writing, typed or   printed 

characters, sent by the Bank or Architect/Consultant (unless delivered personally or 
otherwise) proved to have been received by registered post to the last known private or 
business address or registered office of the contractors and shall be deemed to have 
been received by them when in the ordinary course of post it would have been 
delivered. 

 
1.11. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency 

Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such 
original act/s.. 
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1.12. “Virtual Completion” shall mean that the works are in the opinion of the 

Architect/Consultant complete or fit for occupation. 
 

1.13. Words importing persons include firms and Corporations, words importing the singular 
only also include the plural and vice versa where the context requires. 

 
1.14. Headings and marginal notes to these conditions shall not be deemed to form a part 

there of or be taken into consideration in the interpretation or construction thereof or of 
the contract. 

 
1.15. "Net Prices" - If in arriving at the contract amount the contractor shall have added to or 

deducted from the total of the items in the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the Tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the Tender as the price of 
that item a similar percentage of proportionate sum, provided always that in 
determining the percentage or proportion of the sum so added or deducted by the 
contractor the total amount of any Prime Cost Items and Provisional sum of money 
shall be deducted from the total amount of the Tender. The expression "net rates" or 
"net prices" when used with reference to the contract or accounts shall be held to mean 
rates or prices so arrived at. Words "importing persons" including firms and 
corporations. Words importing the singular only also include the plural and vice versa 
where the context requires. 

 
2. SCOPE OF CONTRACT: 
 

2.1. The contract comprises of the construction, completion and maintenance of the works, 
provision of all labour, materials, constructional plant, temporary works and everything 
whether of a temporary or permanent nature required in and for such construction, 
completion and maintenance. 

 
2.2. The Contractor shall carry out and complete the works in every respect in accordance 

with this Contract and with the directions of and to the satisfaction of the 
Architect/Consultant/Bank. The Architect/Consultant may in his absolute discretion 
and from time to time issue further drawings and/or written instructions, details, 
directions and explanations, which are hereafter collectively referred to as 
“instructions”. These instructions shall be reflected either in the minutes or in any 
other form when Bank’s approval/ consent is obtained in regard to: - 

 
2.2.1. The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 
 
2.2.2. Any discrepancy in or divergence between the Drawings or between the 

Schedule of quantities and/or Drawings and/or specifications. 
 
2.2.3. The removal from the site of any materials brought thereon by the Contractor 

and the substitutions of any other materials thereof. 
 
2.2.4. The removal and/or re-execution of any works executed by the Contractor. 
 
2.2.5. The postponement of any work to be executed under the provisions of this 

Contract. 
 

2.2.6. The dismissal from the works of any person employed thereupon. 
 
2.2.7. The opening up for inspection of any work covered up. 
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2.2.8. The amending and making good of any defects. 
 
2.2.9. Co-ordination of work with other agencies appointed by the Bank for due 

fulfillment of the total work. 
 
2.2.10. The Bank shall have a right to delete any item of work from the scope of 

contract and contractor shall not make any extra claim on this account. 
 
2.2.11. The Contractor shall forthwith comply with and duly execute any work 

contained in Architect/Consultants instructions whether oral or written, It is 
provided that verbal instructions, directions and explanations given to the 
Contractor or his representative upon the works by the Architect/Consultant 
shall, if involving a variation, be confirmed in writing by the Contractor within 
5 days and if not dissented from in writing within a further 10 days by the 
Architect/Consultant, such shall be deemed to be the 
Architect/Consultant's instructions within the scope of the contract. 

 
2.2.12. If Compliance with the Architect/Consultant's instructions involves any 

variation, the Bank shall pay the Contractor on the Architect's certificate the 
price of the said work (As an extra to be valued by the Architect as 
hereinafter provided). 

 
2.2.13. If the Contractor fails to comply with the Architect / Consultant's instructions 

within a fortnight after the receipt of written notice from the 
Architect/Consultant requiring compliance with such instructions, the Bank 
through the Architect/Consultant may employ some other agency to 
execute any work whatsoever which may be necessary to give effect to such 
instructions 

 
2.2.14. For the purpose of entering day-to-day instructions by the 

Architect/Consultant, the Contractor shall maintain at his own cost, a “Site 
Instruction Book” in quadruplicate in which the instructions shall be entered 
by Architect / Consultant. 

 
2.2.15. ‘Instruction’ to the Contractor shall be generally issued through 

Architect/Consultant.  However Architect / Consultant or Bank for the sake 
of urgency as a result of inspection may issue instructions directly. 

 
3. GENERAL OBLIGATIONS 
 

3.1. CONTRACT: 
The contractor shall enter into and execute a contract in the form annexed hereto within 
the line specified in the letter of intent and in default thereof the earnest money paid by 
the contractor shall be forfeited and acceptance of this tender shall be considered as 
withdrawn. The cost of the stamp of the agreement is to be borne and paid by the 
contractor. 

 
3.2. TOTAL SECURITY DEPOSIT: 

 
Total Security Deposit shall comprise: 

 Earnest Money Deposit 
 Initial Security Deposit 
 Retention Money 

 
3.2.1. EARNEST MONEY DEPOSIT: 
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a) The Tenderer shall deposit an amount of Rs. 51000/- (Fifty One  Thousand 

Rupees Only) in the form of Demand Draft or Banker’s cheque drawn in 
favour of Bank of Baroda at the time of submission of tender as Earnest 
Money. 

 
b) No tender shall be considered unless the Earnest Money is so deposited. 

No Interest shall be paid on this Earnest Money Deposit. 
 

c) The Earnest Money of an unsuccessful Tenderer will be refunded, without 
any interest, soon after the decision to award the work is taken. 

 
d) The Earnest Money Deposit shall stand absolutely forfeited if the Tenderer 

revokes his tender at any time during the period when he is required to keep 
his tender open for   acceptance by the Bank, or if, after the tender is 
accepted, the Contractor fails to enter into a formal agreement/or if he fails 
to pay the security deposit as stipulated/or if he fails to commence the work 
within stipulated time limit. 

 
3.2.2. SECURITY DEPOSIT: 

 
a) The successful Tenderer to whom the Contract is awarded shall deposit as 

initial security deposit in cash /by Bank Draft/Bank Guarantee a sum to 
make up 2% of the value of the accepted tender after the appropriation of 
the Earnest Money deposited by him. 

 
b) The successful Tenderer shall pay security deposit within Ten days after 

receiving the letter of acceptance of his tender. No interest shall be paid on 
this security deposit. 

 
c) The security deposit, either in whole or in part thereof, shall be forfeited in 

the event of the Contractor’s failure to observe any terms of this Contract/or 
non-compliance with the conditions of the Contract. 

 
d) On virtual completion of the job and on the Contractor’s submitting to the 

Architect/Consultant the “As built” drawings, the Architect/Consultant 
shall declare the job to be virtually complete and issue a certificate to this 
effect. Upon acceptance by Bank of such certificate, Security Deposit will be 
refunded after adjusting any dues recoverable from the contractors. 

 
3.2.3. RETENTION MONEY: 

 
a) In addition to the Initial Security Deposit, retention money shall be deducted 

from running account bills at 8% of gross value of certified work. 
 

b) If the Contractors do not carry out the rectification work during the Defects 
Liability Period, the Banks shall have the right to get such defective work 
rectified after giving due notice in writing to the Contractors and recover the 
cost of repairs from the monies so retained. 

 
c) On acceptance of Virtual Completion certificate, 50% of the total retention 

amount (i.e. 5% of the total completion cost including all variations) will be 
released. 

 
d) The Balance 50% of retention amount will be released upon completion of 1 

calendar year from the date of acceptance of Virtual Completion within 15 
days after adjusting all dues if any from the contractor. 
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3.3. ACCESS TO WORKS: 

 
The Architect/Consultant/Bank and any person authorized by them shall at all 
reasonable times have free access to the works, and to the workshops, Factories or 
other places where materials are being prepared or constructed for the Contract and 
also to any place where the materials are lying or from which they are being obtained. 
The Contractor shall give every facility to the Architect / Consultant/Bank and their 
representatives for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the Architect/Consultant or the Bank, 
except the Representatives of Statutory Public Authorities authorized by the Bank, shall 
be allowed on the works at any time. If any work is to be done at a place other than the 
site of the works, the Contractor shall obtain the written permission of the 
Architect/Consultant/ Bank for doing so. 

 
3.4. TENDERER TO VISIT SITE: 

 
      Each Tenderer must before submitting his tender visit the site of works so as to 
ascertain the physical site conditions and prices, availability and quality of materials 
according to Specifications before submitting the quotations. 

 
3.5. INSPECTION OF SITE AND SUFFICIENCY OF TENDER: 

 
3.5.1. The Contractor shall inspect and examine the site and its surrounding and 

shall satisfy himself before submitting his tender as to the form and nature of the 
site, the quantities and nature of access to the site, the accommodation he may 
require and in general, shall himself obtain all necessary information as to risk, 
contingencies and other circumstances which may influence or affect his tender. 

 
3.5.2. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of work/items/quantities or in Bills of Quantities, 
which rates and prices shall, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary for proper 
completion and maintenance of the works. 

 
3.5.3. No extra charges consequent on any misunderstanding or otherwise shall be 

allowed. 
 

3.6. INSPECTION OF DRAWINGS: 
 

Before filling in the Tender, the Tenderer will have to check up all Drawings and 
Schedule of Quantities, and will have to get an immediate clarification from the 
Architect/Consultant on any point that he feels is vague or uncertain. No claim 
for damages or compensation will be entertained on this account. 

 
3.7. INTERPRETATION OF CONTRACT DOCUMENTS 

 
3.7.1. The various sections of tender / contract documents are intended to be 

complementary to one another. 
 
3.7.2. In case of a discrepancy in the description of a subject between different 

sections, the following guidelines shall generally apply. 
 
3.7.3. Special Conditions of Contract shall override General Conditions of Contract. 
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3.7.4. Special specifications shall override General specifications. 
 
3.7.5. For the sole purpose of determination of rates and prices, the Schedule of 

Quantities including its Preamble shall override Specifications and drawings. 
 
3.7.6. Detailed drawings shall override General layout drawings. 
 
3.7.7. Hard copies of the drawings shall override Softcopies. 
 
3.7.8. Irrespective of these general guidelines, the Contractor shall bring any 

discrepancy he notices immediately to the attention of the Architect/Consultant 
and shall follow Architect /Consultant's instructions accordingly. 

 
4. QUALITY CONTROL 
 

4.1. QUALITY ASSURANCE: 
The contractor shall prepare a detailed quality assurance programmed to control 
activities connected with the work to ensure a quality job at various stages 

 
• Planning 
• Execution 
• Completion 
• Post Completion Maintenance 

 
4.2. DRAWINGS AND SPECIFICATIONS: 

 
4.2.1. The Work shall be carried out to the entire satisfaction of the Bank / 

Architect/Consultant and in accordance with the signed drawings, 
specifications, preambles and such further drawings and details as may be 
provided by the Architect/Consultant and in accordance with such written 
instructions, directions and explanations as may from time to time be given by 
the Bank / Architect/Consultant whose decisions as to sufficiency and quality 
of the work and materials shall be final and binding upon all parties. 

 
4.2.2. No drawing shall be taken as in itself an order for execution unless, in addition 

to the Architect/Consultants signature, it bears express words stating remark   
“FOR CONSTRUCTION”. 

 
4.2.3. Three complete sets of the signed Drawings and Specifications and Schedule of 

Quantities shall be furnished by the Architect/Consultant to the Contractor. 
Such copies shall be kept on the works, and the Architect /Consultant or his 
Representatives shall at all reasonable time have access to the same. 

 
4.2.4. All drawings and specifications shall be returned to the Architect/Consultant by 

the Contractor before the issue of the final certificates.  The original copy of 
contract shall remain in the custody of the Bank and shall be produced by him 
at his office as and when required. 

 
4.2.5. Any additional prints of drawings if any, required by the contractor will be 

supplied by the Architect/Consultant on the payment of charges as stipulated 
in clause 4.2.9. 

 
4.2.6. Over and above, Soft Copies of the drawings will be issued by the 

Architect/Consultant if requested by the Contractor. Necessary protection will be 
used by the Architect /Consultant to prevent willful editing of such softcopies of 
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the drawings by the contractors. In case of any dispute on between Contractor 
and Architect Consultant on sanctity of such drawings, hard copies issued by 
the Architects/Consultants shall prevail and by binding on both the parties. 

 
4.2.7. DIMENSIONS: 
 

Figured dimensions are in all cases to be followed and in no case should they 
be scaled. Large-scale details take precedence over small-scale drawings, in 
case of the discrepancy; the Contractor is to ask for an explanation before 
proceeding with the work. 

 
4.2.8. ISSUE OF EXTRA CONSTRUCTION DRAWINGS: 

 
a) Architect/Consultant will supply three sets of drawings to the Contractor 

for construction. Extra prints of drawings for construction will be issued on 
chargeable basis by Architect/Consultant as detailed hereunder: 

 
i) A0-Size      Rs.  200.00 each 
ii) A1-Size      Rs.  100.00 each 
iii) A2-Size      Rs.    75.00 each 
iv) A3-Size      Rs.    50.00 each 
v) A4-Size      Rs.    25.00 each 

 
b) The Contractor shall ensure that all the bills furnished by the 

Architect/Consultant’s Office in this regard are honored, failing which the 
certificate for payment of Contractor’s next Interim Bills will be withheld. The 
drawings are to be used only for the project concerned. 

 
4.2.9. CONSTRUCTION DRAWINGS : 

 
a) The successful Tenderer shall state, on receiving the Letter of Intent, what 

drawings are yet to be issued by the Architect/Consultant for construction 
purposes and what further details are required by him from the Architect / 
Consultant. Silence on the part of the successful Tenderer in this regard will 
be construed to mean that he has all the information that he needs for 
ordering out materials and for contractual purposes. Unless specifically 
asked for in writing, delays later claimed by the successful Tenderer on 
account of drawings will not be construed as reason for delay in the 
execution of the work. 

 
b) Apart from clarifications sought during the periodic visits to site by the 

Architect/Consultant’s representative, the successful Tenderer shall 
obtain all clarifications on the Architect / Consultant’s drawings from their 
office. 

 
c) Extra/Variations not registered within 2 weeks on receipt of drawings will not 

be entertained. 
 

4.2.10. SHOP DRAWINGS AND TECHNICAL DATA 
 

The Contractor shall submit, in triplicate within mobilization period on receipt of 
acceptance of the tender, detailed shop drawings, and specifications showing 
the complete details of all relevant works required to be done by Bank of 
Baroda in connection with the Interiors. He will be held responsible for any 
discrepancies, errors, and omissions in the drawings or particulars submitted by 
him even if these have been approved by the Architect/Consultant. Any delay 
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in submitting shop drawings shall be the Contractor's responsibility and shall be 
to his account. 

 
4.2.11. COMPLETION DRAWINGS/ACCEPTANCE OF INSTALLATIONS: 

 
a) The Contractor shall submit the required guarantees for the works in 

approved formats as well as performance guarantees for those items of 
works for which such guarantees are required. 

 
b) Before handing over the interiors, 3 copies of maintenance manual for major 

items shall be furnished to the Bank along with 3 sets of  "as built" drawings 
of all the works done as executed by the contractor. 

 
c) In addition to hard copy of as built drawings, the contractor shall also supply 

soft copies of these drawings in AutoCAD – 2004 OR latest version format 
similarly the maintenance manual etc. shall also be supplied in soft form 
with suitable indexing format for easy retrieval and reference. 

 
4.2.12. TECHNICAL DATA: 

 
Technical Data of relevant items shall be furnished as required. 
 

4.2.13. ACTION WHERE THERE IS NO SPECIFICATION: 
 

In the case of any class of work for which there is no Specifications mentioned, 
the same shall be carried out in accordance with the Indian Standard 
Specifications subject to the approval of the Architect/Consultant. 

 
4.3. EXTENT OF CONTRACT: 
 

Items executed shall be complete in all respect with accessories, fittings as 
required though they may not have been specifically mentioned in the technical 
specification. All similar standard components/parts of similar items shall be 
inter-changeable. 

 
4.4. MATERIALS & WORKS 

 
4.4.1. APPROVAL OF SUPPLIERS: 

 
For all supplies, the names of manufacturers/brands have to be got approved 
by the Architect/Consultant from the Bank after getting the respective samples 
first approved by the Architect/Consultant as the case may be.  All materials 
will be of tested quality and as per relevant Indian Standards.  In addition to the 
Test Certificates, mandatory tests will also be done on them by the 
Architect/Consultant at an approved laboratory at the cost of the contractor 
immediately as well as at regular frequency laid down in the relevant Indian 
Standards. 

 
4.4.2. MATERIALS SUPPLIED BY THE BANK: 

 
If the Bank supplies any materials, the Contractor must satisfy himself that the 
same conform to the Specifications. If the Contractor has any complaint, about 
the said materials, or the quality thereof the Contractor before using the said 
materials inform in writing all their objections to the Bank. Should the Contractor 
fail to do so, he will be deemed to have satisfied himself as to the quality and 
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the suitability of the said materials for being used in the Contract works and the 
Contractor will be in the same position as if the Contractor himself had 
purchased the said materials. 

 
4.4.3. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION: 

 
a) All materials and workmanship shall, be of the respective kinds specified in 

the Schedule of Quantities and /or specifications and in accordance with the 
Architect / Consultants instructions and / or any test of all materials, which 
the contract provides for, and Architect/Consultant may require.  The 
Contractor shall submit the samples of various materials, to 
Architect/Consultant/ Bank for approval. Further, the contractor shall upon 
the request of Architect furnish him with all invoices, accounts, receipts and 
other vouchers to prove that the materials comply therewith. The contractor 
shall at his own cost arrange for and/or carry out the test of any materials 
which the Architect may require. 

 
b) If the Contractor contends that any of the materials, goods or workmanship 

specified as aforesaid, is unobtainable, he shall submit to the Bank his 
grounds for his contention, and thereupon the Architect / Consultant / 
Bank  shall verify the same and if required issue necessary clearances 
and/or instruction in writing. 

 
        4      VARIATIONS 

 
4.5. VARIATIONS NOT TO VITIATE CONTRACT: 

 
4.5.1. The Contractor shall when directed in writing by the Architect /Consultant to 

omit from or vary any works shown upon the drawings or described in the 
specifications or included in the priced Schedule of Quantities, carry out such 
directions but the Contractor shall not make any alterations in the provisions of 
the Contract without such authorization or direction in writing from the Architect 
/ Consultant/ Bank. 

 
4.5.2. No claim for any extra work executed shall be allowed unless it shall have been 

executed by the authority of the Architect/Consultant as herein mentioned. No 
variation, i.e. additions, omissions or substitutions shall vitiate the Contract. 

 
4.5.3. No claim for payment for extra work shall be allowed unless the said work shall 

have been executed under the provisions of Clause "Authorities, Notices, Patent 
Rights and Royalties", or by the authorities, directions in writing of the 
Architect/Consultant as herein mentioned. 

 
4.5.4. The rate of items not included in the Bill of Quantities shall be settled by the 

Architect/Consultant in accordance with the provisions of relevant clauses for 
variations. 

 
4.6. VARIATIONS TO BE APPROVED BY THE BANK 

 
4.6.1. Not with standing anything herein contained the rates for such extra/variation 

items shall be derived as far as possible from like items in the tender, 
adding/subtracting cost for such variations from like items. 

 
4.6.2. In the event of such extra/variation items totally differ in 

specification/character/nature, rates for such items will be worked out based on 
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prevailing market rates for the ingredients that go into making such of items and 
finalized by the Architect/Consultant in consultation with the Bank. 

 
4.7. DEFECTS 

 
4.7.1. DEFECTS AFTER COMPLETION: 

 
Any defect in work and materials or due to unsound installation or other faults 
which may appear either in the work executed or in materials used within the 
”Defects Liability Period” stated in the Appendix to General Conditions of 
Contract hereto or if none stated, then for a period of twelve months after the 
Virtual Completion of the work, arising in the opinion of the 
Architect/Consultant/Bank from materials or workmanship not being in 
accordance with the Contract, shall upon the directions and writing of the 
Architect /Consultant, and within such reasonable time as shall be specified 
therein, be amended and made good by the Contractor, at his cost unless, the 
Architect/Consultant in consultation with the Bank shall decide that he ought 
to be paid for such amending and making good and in case of default the Bank 
may employ and pay other persons to correct the faults, and all damages, loss 
and expenses consequent thereon or incidental thereto shall be made good and 
borne by the Contractor and  such damage, loss  and  expenses  shall  be  
recoverable  from  him by the  Bank or may be deducted by the Bank upon the 
Architect / Consultant’s certificate in  writing from the amount retained with 
the Bank vide relevant Clause for "Certificate and Payment" or any money due 
or that may become due to the Contractor or  the Bank  may in lieu  of 
such  amending and making good by the Contractor, deduct from  such money 
a sum, to be determined by the Architect/Consultant, equivalent to the cost of 
amending such works, and in the event the said amount retained under relevant 
clause For "Certificate and Payment " and/or the other sums payable to the 
Contractor being insufficient, recover the  balance from the Contractor. 

 
4.7.2. INSPECTION & TESTS 

 
a) ACCESS FOR INSPECTION: 

 
The Contractor is to provide at all times during the progress of the works 
and the maintenance period proper means of access, ladders, gangways 
etc. and the necessary attendants to move and adapt the same as directed 
for the inspection or measurement of the works by the Bank/ 
Architect/Consultant or their representatives. 

 
4.7.3. TESTING OF WORKS AND MATERIALS AND PREPARATION OF 

SAMPLES: 
 

a) The Contractor shall arrange to test materials and/or portions of the works 
as instructed by Architect/Consultant /Bank to specifications/ ISI standards 
at his own cost, in order to provide their soundness and efficiency. If after 
any such test, the work or portions of the works are found to be defective or 
unsound, the Contractor shall pull down and re-erect the same at his own 
cost. 

 
b) Samples of various materials shall be submitted by the Contractor for 

approval prior to ordering out the same. Wherever necessary the Contractor 
shall, at his own cost, prepare samples to indicate the workmanship. 
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4.7.4. TEST DATA 
 

All the materials shall be tested jointly with the Bank / Architect /Consultant 
as required by the various sections of the specification and Test Data shall 
be furnished as required. 

 
4.7.5. GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR 

APPROVAL PURPOSE 
 

a) The Contractor shall carry out in the presence of Bank’s Representative all 
specified tests. Such tests shall be carried out at the manufacturer’s works 
or at the works of the Contractor or approved Sub-Contractor. 

 
b) The Contractor shall then forward all the relevant copies of Tests so 

performed in 3 sets for the record of the Bank / Architect/Consultant. No 
compensation of any kind will be payable to the Contractor for carrying out 
such tests. 

 
c) The Contractor shall give clear 15 days notice in writing for all such tests to 

be carried out at relevant place of Manufacture, Works, and Sub-works etc. 
 
5. COST CONTROL 
 

5.1. QUANTITIES 
 

5.1.1. SCHEDULE OF QUANTITIES: 
 

a) The Schedule of the Quantities unless otherwise stated shall be deemed to 
have been prepared in accordance with the standard procedure of the 
Architect/Consultant, and shall be considered to be approximate and no 
liability shall attach to the Architect/Consultant /Bank for any error that 
may be discovered therein. 

 
5.1.2. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 

 
a) The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the 
prices stated in the Schedule of Quantities and/or the Schedule of Rates 
and Prices, which rates and prices shall cover all his obligations under the 
Contract, and all matters and things necessary for the proper completion of 
the works. 

 
b) The Contractor shall check all the interior drawings and details prepared by 

the Architect/Consultant and report errors if any in the drawings or details. 
 

5.1.3. ERRORS IN SCHEDULE OF QUANTITIES: 
 

a) Should any error appear in the Schedule of Quantities, other than in the 
Contractor’s prices and calculations, it shall be rectified, and such 
rectification shall not vitiate the Contract but shall constitute a variation of 
the Contract and shall be dealt with as an authorized extra or deduction 

 
5.1.4. Prime cost & Provisional sums: 
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a) Where "Prime cost"(p.c.) prices or provisional sums of moneys are provided 
for any goods or work in the specification / Schedule of Quantities the same 
amount will be exclusive of any trade discounts or allowances, cash-
discounts, profit, carriage and fixing which the contractor may require. 

 
b) All goods or work for which prime cost prices or provisional sums of money 

are provided may be selected or ordered from any manufacturers or firms at 
the discretion of the Architect of the Bank and the Bank reserves to himself 
the right of paying direct for any such good or Work and deducting the said 
prices and sums from the amount of contract. Should any good or work for 
which prime cost prices or provisional sums are provided or portions of the 
same be not required, such prices of sums, together with the profits allowed 
for the same and such additional amounts as the contractor may have 
allowed for carriage and packing will be deducted in full from the contract, 
whether the goods be ordered by the contractor or otherwise, the contractor 
shall at his own cost fix the same if called upon to do so and the contractor 
shall also receive and sing for such goods and be responsible for their safe 
custody from the date of their delivery upon the works. 

 
c) In cases in which the provisional quantities of materials are contained in the 

contract, the contractor shall provide such material to such amounts or to 
greater or less amounts as the Architect shall direct in writing as the net 
rates at which he shall have priced such items in his schedule of Quantities, 
should however any such items be entirely omitted, which omission shall be 
at the Architect's discretion, no profit or such items shall be allowed to the 
contractor. 

 
d) No prime costs sum or sums (or any portion thereof) shall be included in any 

certificate for payment to the contractor until the receipted accounts relating 
to them have been produced by the contractor to the Architect. Such 
accounts shall show all discounts and any sum or sums in respect of such 
discounts shall be treated as trade discount provided always that should the 
contractor in lieu of producing such receipted accounts request the Architect 
in writing to issue a Certificate on the Bank for such sum or sums due either 
on account in settlement to a sub-contractor direct, the architect shall, upon 
satisfying himself that the sub-contractor is entitled to the same, so issue the 
certificate, and such sum or sums shall be deducted from the amount of the 
contractor at the settlement of accounts and any profit or further sum which 
the contractor is property entitled in respect of such sub-contract, and which 
is in conformity with the terms of the contract, shall be allowed to the 
contractor at the settlement of accounts as though the amount of such 
certificate to the sub-contractor had been included in a certificate drawn in 
favor of the contractor. 

 
e) If the Contractor neither produces the receipt nor gives authority to the 

Architect to issue a certificate in favor of such sub-contractor directly, the 
Architect shall, upon giving the contractor seven days notice in writing of his 
intentions to do so, issue to the Sub-contractor such Certificate directly on 
the Bank and obtain the receipt from the Sub-contractor, which receipt shall 
be deemed a discharge for the amount of such certificate as though given 
by the Contractor. In the event of such default on the part of the Contractor, 
he shall not be allowed any profit he may have added in the Schedule of 
Quantities upon such Such-contract. 

 
f) The exercise of the option before referred to by the contractor and the issue 

of certificate as before described to Sub-contractors upon the Contractor's 
request on the issue to sub-contractor direct of certificate by the Architect 
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shall not, however, relieve the Contractor from any of the liabilities in respect 
of insufficient, faulty or in completed work or the Sub-contractor for which he 
may be liable under the terms of the contract. 

 
g) If any provisional items are provided for work of a nature usually carried out 

by the contractor in the ordinary course of his business, the Bank shall give 
the contractor an opportunity of tendering for the same without prejudice to 
the Bank's right to reject the lowest or any tender. 

 
5.2. VARIATIONS 

 
5.2.1. EXTRA ITEMS / DEVIATIONS: 

 
a) The Contractor shall not commence work in respect of any extra 

items/deviations without obtaining the approval of the Architect/Consultant 
in writing. The Contractor shall immediately submit the rate analysis for such 
item, with necessary details to support the rate quoted. The rate shall then 
be settled by the Architect/Consultant/Bank and necessary certificate 
based on this shall be given to Bank while incorporating the item in the 
Interim Bills. 

 
b) Claims for extra/deviated items shall be submitted in the as per specimen 

copies of Performa included in this tender document that indicate 
authority/order for such items. 

 
5.2.2. SCHEDULE OF QUANTITIES - VARIATION IN TENDER QUANTITIES 

 
Quantities in this tender are subject to variation by way of addition, reduction 
or deletions of the items or quantities. No compensation whatsoever will be 
paid for such variations. 

 
5.2.3. PRICES FOR EXTRAS ETC. - ASCERTAINMENT THEREOF: 

 
a) Should it be found from measurements taken in accordance with the clause 

on “Measurement of works”  that any of the quantities or amounts of works 
thus ascertained are less or greater than the amounts specified for the 
works in the priced schedule of quantities and/or that any variation is made 
from the tender schedule of items by operating Additional items called “Extra 
Items” or “Substitute Items” in substitution of some tendered items, the rate 
and valuation thereof, of such items unless previously or otherwise agreed 
upon, shall be made in accordance with the following rules: - 

 
b) The net rate or prices in the original Tender shall determine the valuation of 

the extra quantities where extra quantities for any item are of similar 
character and executed under similar conditions as the work priced therein. 
In other words variation in quantities shall be measured and paid at quoted 
price only. 

 
c) The net rate or prices in the original Tender shall determine the rate for the 

items altered, provided if omissions / additions vary the conditions under 
which any remaining items of works are carried out, the prices for the same 
shall be valued under (b) hereof. 

 
d) For extra items/Substitute items where the description of items is different 

from that of any tendered item, the following method shall hold good. 
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e) Where the extra item works are not of similar character and/or executed 
under condition as aforesaid or where the omissions vary, the conditions 
under which any remaining items of works are carried out or if the amount of 
any omission or additions relative to the amount or the whole of the Contract 
works or to be any part thereof shall be such that in the opinion of the 
Architect/Consultant the net rate or price contained in the priced Schedule 
of Quantities or tender or for any item of the works involves loss or 
expenses beyond that reasonably contemplated by the Contractor or is by 
reason of such omission or addition rendered unreasonable or inapplicable, 
the Architect/Consultant  shall fix such other rate or price as in the 
circumstances he shall think reasonable and proper on the basis of actual 
rate analysis cost of work involved plus fifteen percent (15%) towards 
Contractor’s overheads and profits, which shall be final and binding on the 
Contractor. 

 
f) The measurement and valuation in respect of the Contractor shall be 

completed within the “period of Final Measurement” or within three months 
of the completion of the Contract works as defined under Clause for 
"Certificate of Virtual Completion". 

 
g) The Contractor shall submit the claims for Deviated items and Extra items 

as per proforma annexed hereto. 
 

5.3. MEASUREMENTS 
 

5.3.1. MEASUREMENT OF WORKS: 
 

a) The Architect/Consultant shall from time to time intimate the Contractor 
that he requires the works to be measured and the Contractor shall forthwith 
attend or send a qualified agent to assist the Architect/Consultant’s 
representative in taking such measurements and calculations and to 
furnish all particulars or give all assistance required by either of them. 

 
b) Should the Contractor omit to attend or neglect or omit to send such agent, 

then the measurements taken by the Architect/Consultant or approved by 
him shall be taken to be the correct measurements. The works shall be 
measured according to the mode of measurements specified in the Contract 
documents and, where no mode is specified, as per the latest edition of 
relevant I.S. Codes. 

 
c) A certain percentage of measurements will be checked/test checked by the 

Bank as the case may be for each trade, and for this the contractor has to 
render all necessary assistance and co-operation. 

 
d) The Contractor or his Agent may at the time of measurement take such 

notes and measurements as he may require. 
 

e) All authorized extra works; omissions and all variations made without the 
Architect/Consultant’s knowledge, but if subsequently sanctioned by the 
Bank in writing, shall be included in such measurements. 

 
5.3.2. MODE OF MEASUREMENT 

 
a) The mode of measurement for this contract shall be on item rate basis and 

shall include all quantities specified in the Schedule of Quantities of this 
tender/ contract.  It shall be further deemed that all variations and deviations 
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if specifically agreed to in writing shall also form part of this tender/ contract 
and shall be subject to measurements.  All payments released to the 
Contractor shall be subject to verification of quantities on the basis of mode 
of measurements herein stated. 

 
b) If the mode of measurement for any or all item is not specified in the 

contract, latest relevant IS. Code will prevail. 
 

c) The Contractor shall give due notice to the Bank/ Architect /Consultant in 
writing whenever any work is to be concealed or made inaccessible, in order 
that the work may be inspected and correct measurements are recorded 
before such concealment, in default whereof the same shall be at the option 
of the Architect / Consultant / Bank to either open up for measurement at 
the Contractor’s expense or no allowance shall be made for such work. 

 
5.4. PAYMENTS & CERTIFICATION 

 
5.4.1. CERTIFICATE & PAYMENT: 

 
a) The Contractor shall be entitled for periodic Interim Certificates for work 

done of a minimum value as specified in Appendix hereto to be issued by 
the Architect / Consultant to the Contractor, and within stipulated number 
of days for ad hoc payment (if allowed) and for full settlement of the bill as 
indicated in appendix to General Condition of Contract hereto, subject to 
work being executed in accordance with this Contract and reasonable 
scrutiny by the Bank. The Retention at the given percentage rate of the 
value of certified work as indicated in the appendix subject to the specified 
limit shall be deducted from running bills. The Contractor shall be entitled 
under the Certificate to be issued by the Architect /Consultant, to receive 
payment of 50% of the total retention amount (deducted from all the running 
account payments) and 100% security amount (2% of the contract amount 
collected on award of the contract) after virtual completion and balance 50% 
of the retention amount  at the end of the defects liability period, provided 
the defects are made good, according to the true intent and meaning hereof 
after due completion of work. Should any decorative works or painting be 
deferred on the Instruction of the Architect/Consultant under the relevant 
“Clause For "Suspension of Works", payments for such decorative work or 
painting shall be made up to the stipulated percentage on completion and 
the balance at the expiration of 6 months from that date. Provided always 
that the issue by the Architect/Consultant of any certificate during the 
progress of the works or after their completion shall not have effect as a 
Certificate of satisfaction or relieve the Contractor from his liability under the 
clause “Defects after Completion” and within the extent and period provided 
by the Statute of Limitations. 

 
b) The Architect/Consultant shall have the powers to withhold any Certificate 

if the works or any part thereof is not carried out to his satisfaction. 
 

c) The Architect/Consultant may by any Certificate make any correction in 
any previous certificates, which shall have been issued by him. In the event 
if it comes to the Bank’s notice any omission or corrections required in bill 
certified by Architect/Consultant, the Bank shall effect necessary 
corrections and the contractor shall be bound to accept the same.  This 
certificate is particularly essential for settlement and payment of the Final 
Bill. 
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d) The Contractor shall submit interim bills only after working out the 
appropriate measurements jointly recorded with Architect/Consultant at 
site in a register and showing the register to Architect/Consultant. This is 
not only to regulate the correctness of the quantity but also to facilitate 
expeditious clearing of the bills. The bills shall be submitted in the following 
perform. 

 
 

As per tender Previous 
Bills 

Up-to-Date Bills Remarks 
 

Tender 
Item No. 

Brief 
Description 

Qty 
Unit 

Rate/unit Qty Unit Qty 
Unit 

Amt. 
Rs. 
/Unit 

 

        
        
        
Note: If any part/reduced rate is proposed by the Contractor (recommended by Architect/Consultant)    the 

same should be brought out in the remarks column along with reasons. 
 
 
 

e) The Bank shall carry out test checking of measurement as and when 
required. 

 
f) If agreed by the Bank in writing, the Contractor shall be paid for Supply of 

major items and materials – (75%) of value of material or item rate on 
prorata basis against delivery of materials at site -whichever is lower, on a 
Certificate, issued by the Architect/Consultant, in regard to quantity and, in 
conformity with the Contract Specifications. However, this advance will be 
given to the contractor against the stamped undertaking as per the proforma 
E in Annexure. On payment of (75%) for supply of materials and items, the 
property in goods shall vest in the Bank and the contractor will keep it in his 
custody indemnifying the Bank against any damage, loss, theft or mishap 
attributable to their storage. 

 
g) The final bill shall be submitted by the Contractor within One month of 

Virtual Completion Certificate received by the Contractor duly endorsed by 
the Architect/Consultant and the Architect, and such bill shall be settled 
and certified for payment by the Architect/Consultant within four weeks of 
the receipt of the Certificate of payment from the Architect/Consultant. 

 
h) Payments upon the Architect/Consultant’s Interim certificate shall be 

made within a period mentioned in the appendix as “Period of Honoring of 
Interim Certificates” after such Certificates have been received and 
accepted by the Bank. The Bank shall make payment upon the 
Architect/Consultant’s Final Certificate within a period of Four weeks from 
the date of its receipt and acceptance of the certificate. 

 
i) The Contractor shall submit Proforma (A) and (B) serially numbered with 

dates for all extra/ deviated items of work. 
 

j) Contractor shall, without fail, submit along with his R.A. Bills/ Final Bills test 
certificates as specified. 
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k) Running Account Bills (R.A.Bills)/Final Bill received without the test 
certificates duly approved by Architect /Consultant shall be returned to the 
Contractor for the reason of the same being not submitted duly. 

 
l) Delayed Payment : 

Any amounts payable by the Bank to the Contractor in pursuance of any 
Certificate given by the Architect hereunder shall if not paid within the 
"Period of honoring certificates" named in the Appendix carry interest at the 
rate named in the Appendix as the "Rate of interest for delayed payment" 
from the date upon which such sum ought to have been paid by the Bank, 
until payment. 

 
5.4.2. Ad hoc payment for INTERIM BILLS: 

 
No Ad hoc payment will be paid to the Contractor on interim bills unless 
expressly agreed by the Bank. 

 
5.4.3. CERTIFICATE FOR PAYMENT TO CONTRACTOR: 

 
The Contractor’s bills will be submitted to Bank through the 
Architect/Consultant for payment as per proforma enclosed for Interim Bill 
Certificate and final Certificate.   The Architect/Consultant in confirmation 
that the work has been carried out satisfactorily as per detailed drawings 
and specifications will endorse and certify the bill. 

 
5.4.4. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS: 

 
a) The Contractor shall report in writing to the Architect / Consultant, in the 

form of a Certificate as per Proforma ‘D’ annexed hereto as and when the 
works are completed in all respects.  The Architect/Consultant shall after 
the verification of the works and in Consultation with Bank issue to the 
Contractor a certificate to be called “Virtual Completion Certificate”, a copy 
whereof shall be submitted to the Bank to enable them to take possession of 
the completed works. 

 
b) The works shall not be considered as completed till the Architect certifies in 

writing that all the work including those mentioned in the snag list prepared 
jointly with Architect/Consultant/Bank prior to the acceptance of the Virtual 
Completion. The defect liability period shall commence only from the date of 
issue of such certificate. 

 
5.4.5. LIEN ON SUMS PAYABLE TO THE CONTRACTORS 

 
Any sums of money due and payable to the Contractor including any deposits 
returnable to them under this Contract may be withheld or retained by the Bank, 
against any claim of the Bank against the contractor in respect of any sums of 
money due under this contract or any other contract made by the contractor with 
the Bank, but limited to the amount of Bank’s claim and the Bank shall always 
have a lien upon the money so withheld or retained as such by the Bank until 
appropriated towards such claim.  The contractor shall not be entitled to claim 
any interest or damages whatsoever on such retained or appropriated sum. 

 
5.5. MOBILISATION ADVANCE: 
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5.5.1. On written application from the Contractor, the Bank may grant mobilization 
advance up to 10% of the amount of accepted tender. The mobilization advance 
will be released against production of Bank Guarantee for like amount. The 
advance shall be released after Contractor satisfies Architect/Consultant with 
production of documentary evidence that this amount of Mobilization Advance 
shall be used for procurement of material / equipment/labour for the work. The 
advance shall attract simple interest at the rate of (15%) per annum.  The 
advance shall be secured by a Bank Guarantee from a Scheduled Bank (other 
than the Bank) for the amount of mobilization Advance plus interest at the rate 
of 15% per annum (in approved proforma ),which will be recovered in the 
manner described hereinafter. 

 
5.5.2. The amount of mobilization advance which may be given to the Contractor shall 

be at the sole discretion of the Bank. 
 
5.5.3. The mobilization advance shall be utilized by the Contractor for the purpose of 

this contract only and for no other purpose. 
 
5.5.4. 100% recovery of the mobilization advance and of interest there on shall be 

made by deduction from the Contractor’s next running account bills. 
 
5.5.5. If at any time the Contractor fails to execute the contract to the satisfaction of 

the Bank for any reason whatsoever the Bank shall be entitled to recall forthwith 
the entire amount so advanced with interest, cost and legal expenses, etc. 
and/or recover the whole balance amount as the case may be from the bill if 
any, payable to the Contractor or by enforcing the bank guarantee at the 
discretion of the Bank. 

 
5.6. COMMENCEMENT OF WORK 

 
The contractor shall be allowed admittance to the site on the "date of 
Commencement" stated in the Appendix and on submission of the valid tamper-
proof photo Identity Card (and/or in any other form), duly endorsed by the 
Contractor, for all their labour, and staff in accordance with the Banks prevailing 
security requirement. 

 
5.6.1. The Contractor shall commence work forthwith or within the mobilization period 

defined in the Work order or within the maximum period of 15 days, whichever is 
later, from the date of receipt of Work Order and shall regularly proceed with the 
work and ensure to complete same on or before the "day of Completion" stated 
in the Appendix subject nevertheless to the provisions for extension of time 
hereinafter contained. 

 
Until the site is partly / fully handed over to the Contractor, the commencement 
of work shall include off-site activities including planning, procurement of 
materials shop drawings, manufacture/fabrication, interaction with Architect / 
Consultant / other contractors etc. 

 
5.7. DATE OF COMPLETION: 

 
5.7.1. The entire work shall be completed in all respects including testing within the 

period stipulated in the Appendix to General Conditions of Contract. 
 
5.7.2. Time is the essence of the Contract. 
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5.7.3. The work shall not be considered as complete until the Architect / Consultant 
have certified virtual completion in writing. The defects liability period shall 
commence from the date of such certificate. 

 
5.7.4. During the period of Contract, the Contractor shall maintain progress on the 

basis of the programmed initially agreed to by Bank / Architect/Consultant and 
later updated from time to time in consultation with Bank / 
Architect/Consultant to suit the overall project schedule and prevailing site 
conditions. 

 
5.7.5. DELAY AND EXTENSION OF TIME: 
 
a) If in the opinion of the Bank the works be delayed 

 
i) by force majored or 
ii) by reason of any exceptionally inclement weather or 
iii) by reason of proceedings taken or threatened by the dispute with adjoining 

or neighboring Banks or public authorities arising otherwise than through 
the Contractor’s own default or 

iv) by the works or delays of other Contractors or tradesmen engaged or 
nominated by the Bank or the Architect/Consultant and not referred to in 
the Schedule of Quantities and/or Specifications or 

v) By reason of the Architect/Consultant’s instructions. 
vi) by reason of civil commotion, legal combination of strike or lock-out 

affecting any of the building traders or in consequence of the Contractor not 
having received in due time necessary instructions from the 
Architect/Consultant for which he shall have specifically applied in writing, 
ahead of time, giving the Consultant reasonable time to prepare such 
instructions, the Bank shall make a fair and reasonable extension of time for 
completion of the Contract works. In case of such strike or lock-out, the 
Contractor shall, as soon as may be, given written notice thereof to the 
Architect/Consultant, but the Contractor shall nevertheless constantly use 
his endeavors to prevent delay and shall do all that may reasonably be 
required to the satisfaction of the Architect/Consultant to proceed with the 
work. 

 
b) The Contractor shall proactively take all practicable steps to avoid or reduce any 

delay in the execution and completion of the works arising out of 
 

i) Force Majeure 
ii) Exceptionally inclement weather 
iii) Loss and damage by fire and earthquake 
iv) Civil commotion, lockout, strike etc. 
v) Delay on the part of the nominated Sub-Contractor or nominated supplier. 
vi) Delay on the part of the other Contractors employed by the Bank. 

 
5.8. SUSPENSION OF WORKS: 

 
The Architect/Consultant may in an extreme case and in prior consultation with the 
Bank suspend works if the quality or safety of the works are likely to be compromised 
due to heavy rains, natural calamities etc.  The Architect /Consultant may grant such 
extension of time with the approval of the Bank as may be justified by such a delay in 
the works. The Contractor shall not be entitled to any compensation on account of 
such delay. 

 
5.9. WORK AT NIGHT: 
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5.9.1. If the Contractor is required to work at night in order to complete the work within 

the Time Schedule, the Contractor shall provide and maintain at his own cost 
sufficient lights to enable the work to proceed satisfactorily without danger. 
Approaches to the site also shall be sufficiently lighted by the Contractor. No 
extra payments will be made for night work. Prior intimation and approval should 
also be taken from Architect/Consultant. Also, if needed, the contractor will be 
bound to visit the site upon the call of the Architect. 

 
5.10. WORK ON HOLIDAY: 

 
5.10.1. No work shall be done on national holidays that may be notified by the Bank 

without the specific sanction in writing of the Bank/ Architect/Consultant. 
 

6. PERFORMANCE 
 

6.1. GENERAL 
 

6.1.1. INDEPENDENT CONTRACTOR 
 

a) The Contractor agrees to perform this Contract as an independent 
Contractor and not as a sub- Contractor, agent or Employee of the Bank. 

 
6.1.2. ASSIGNMENT OR SUB-LETTING: 

 
a) The whole of the works included in the Contract shall be executed by the 

Contractor and the Contractor shall not directly or indirectly transfer, assign 
or underlet the Contract or any part/ share thereof or interest therein, nor 
shall he take a new partner, without the written consent of the 
Architect/Consultant/ Bank and no undertaking shall relieve the 
Contractor from the full and entire responsibility of the Contract or from 
active superintendence of the works during their progress. 

 
b) Nominated Sub-contractors : 

i) All specialists, merchants, tradesmen and others executing any work 
or supplying and fixing any goods for which prime cost prices or 
provisional sums are included in the Schedule of Quantities and/or 
Specifications who may be nominated or selected by the Architect 
are hereby declared to be Sub-contractors employed by the 
Contractor and are herein referred to as nominated Sub-contractors. 
No nominated Sub-contractor shall be employed on or in connection 
with the works against whom the contractor shall make reasonable 
objection or (Save where in the Architect and Contractor shall 
otherwise agree) who will not enter into contract provided :- 

 
ii) That the nominated Sub-contractor shall indemnify the contractor 

against the same obligations in respect of the Sub-contract as the 
contractor is under in respect of this contract. 

iii) That the nominated Sub-contractor shall indemnify the contractor 
against claims in respect of any negligence by the Sub-contractor, 
his servants or agents or any misuse by him or them of any 
scaffolding or other plant, the property of the contractor or under any 
Workmen's Compensation Act in force. 

iv) Payment shall be made to the nominated Sub-contractor within 15 
days of his receipt of the Architect's certificate provided that before 
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any certificate is issued the contractor shall upon request furnish to 
the Architect proof that all nominated Sub-contractor's accounts 
included in previous certificates have been duly discharged; in 
default whereof the Bank may pay the same upon a certificate from 
the Architect and deduct the amount thereof from any sums due to 
the contractor. 

 
6.1.3. OBTAINING INFORMATION: 

 
a) No claim by the Contractor for additional payment will be entertained which 

is consequent upon failure on his part to obtain correct information as to any 
matter affecting the execution of the works, nor will any misunderstanding or 
the obtaining of incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the 
fulfillment of the contract. 

 
6.1.4. THE SETTING OUT : 

 
a) The Contractor shall at his own expense, set out the works accurately in 

accordance with the plans. The Contractor shall be solely responsible for 
the true and perfect setting out of the works, and for the correctness of the 
position, levels, dimensions and alignment of all parts thereof. If at any time 
any errors shall appear during the progress or on completion of any part of 
the work, the Contractor shall at his own cost rectify such error if called upon 
to the satisfaction of the Architect/Consultant. The Bank and/or its 
representatives shall time to time inspect the work but such inspections shall 
not exonerate the Contractor in any way from his obligations to remedy any 
defects, which may be found to exist at any stage of the work or after the 
same is completed. 

 
6.1.5. PERFORMANCE 

 
a) The Contractor shall be fully and solely responsible for proper, safe and 

efficient design and performance of his equipment and installation, in 
conformity with drawings and parameters and specifications stipulated in the 
Contract documents. 

 
b) In case the Contractor finds that anything contained in drawings, 

specifications or given parameters will not ensure such performance and 
compliance with best trade practices and codes, rules and regulations laid 
down by Authorities, he shall bring such matters to the attention of the 
Architect/Consultant and shall follow their instructions. 

 
c) The contractor shall also guarantee that the performance of the various 

materials and items individually shall not be less than specified ratings when 
working under operating conditions given for the respective items. 

 
6.1.6. EXECUTION OF WORK: 

 
a) The whole of the work as described in the Contract (including the Schedule 

of Quantities, Preamble, the Specifications and all drawing pertaining 
thereto) and as advised by the Architect/Consultant from time to time is to 
be carried out and completed in all its parts to the entire satisfaction of the 
Architect/Consultant. 
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b) Any minor details of manufacture, fabrication and installation which are 
obviously and fairly intended, or which may not have been definitely referred 
to in this Contract, but which are usual in sound interiors execution practice 
and essential to the work, are to be included in the Contract. Rates quoted 
in the Schedules shall be inclusive of all freights, taxes, such as Octroi, 
Sales Tax, Excise Tax, Work Contract Tax, Royalties, VAT etc. as well as 
transportation so as to execute the Contract as per the rules and regulations 
of Local Bodies, State Government and the Government of India, and to the 
full intent of tender documents. 

 
c) Following shall be deemed to be provided for in the quoted rates: 

 
i) Labour for constructing, fixing, finishing, carrying, cleaning, making 

good etc. 
 

ii) Framework, ladders, ropes, nails, spikes, tools, material and 
workmanlike protection from weather, temporary supports. 

 
iii) Covering for the works during inclement weather or strikes or 

whenever directed, as necessary. 
 

iv) All temporary canvass, lights, tarpaulin, barricades water-sheets etc. 
 

v) All such temporary weatherproof sheds at such places and in a 
manner approved by the Architect/Consultant for the storage and 
protection of materials against the effects of Sun or rain. 

 
vi) All minor civil works like breaking and making good of masonry walls 

to original condition for passage of cables, cable trays, etc. 
 

vii) Provision of necessary frames (MS/wooden) for dressing up of 
wall/RCC openings and for installation of Fans etc. if instructed by 
Architect/Consultant. Drawings for framework to be got approved 
from Architect/Consultant. 

 
viii) The rate quoted by the Tenderer in the schedule of probable quanti-

ties will be deemed to be for the finished work inclusive of the cost of 
providing the above items. 

 
SITE MANAGEMENT 

 
6.1.7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY : 

 
a) The Contractor shall provide everything necessary for the proper execution 

of the works according to the true intent and meaning of the Drawings, 
Specifications and Schedule of Quantities taken together whether the same 
may or may not be particularly shown or described therein, provided that the 
same can reasonably be inferred wherefrom and if the Contractor finds any 
discrepancy in the Drawings or between the Drawings, Specifications and 
Schedule of Quantities he  shall immediately refer the same in writing 
to the Architect/Consultant, who shall decide which shall be followed, and 
his decision shall be final and binding on all parties. The Contractor shall 
provide ground for himself and fresh water and power for carrying out of the 
works at his own cost. 
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b) The Bank shall not charge the Contractor for his own un -rented ground but 
shall on no account be responsible for the expenses incurred by the 
Contractor for hired ground. 

 
c) The Contractor shall provide and maintain all measuring and testing 

instruments at all times for properly carrying out the work and for the use of 
the Architect/Consultant / Bank, including providing skilled attendants as 
required. 

 
d) The Contractor shall supply, fix and maintain at his cost during the execution 

of any works, all the necessary equipment, materials and lighting required 
by night and as well as by day for proper execution of work. The contractor 
shall take down and remove any or all such unwanted waste materials, 
debris etc. as occasion shall require or when ordered to do so, and shall 
fully reinstate and make good all matters and things described during the 
execution of the works, to the satisfaction of the Architect /Consultant/ 
Bank 

 
6.1.8. FACILITIES TO OTHER CONTRACTORS 

 
a) The Contractor shall give full facilities and co-operation to other Contractors 

employed by the Bank and shall afford them reasonable opportunity for the 
execution of their works and for properly connecting and co-coordinating 
their works with the work of the other Contractors. The decision of the 
Architect / Consultant on any points of dispute between the various 
Contractors shall be final and binding on all parties concerned. 

 
6.1.9. STORES AT SITE: 

 
a) The Contractor shall be allotted space / existing rooms on site subject to 

availability.  The Contractor shall make his own arrangements to enclose, 
secure and guard the space allotted to him. Wherever there may be 
materials, which are likely to deteriorate by the action of the sun, rain or 
other elements, all such materials, tools etc shall be duly protected by the 
Tenderer from damage by weather or any other cause. All such stores and 
yards shall be cleared away and ground left in good and proper order, on 
completion of this Contract unless otherwise expressly mentioned herein. 

 
6.1.10. ELECTRIC POWER FOR INSTALLATION 
 

a) The Contractor shall be given a temporary electrical connection at one 
location at or below ground level to be decided by the Bank.  The 
Contractor shall, at his own cost, provide a sub-meter, cabling and wiring 
and switchboards complying with all laws, rules and regulations in force and 
ensuring the safety of everyone working or visiting on site. 

 
b) The Contractor shall regularly reimburse cost for electricity consumed to the 

Main Contractor at the same tariff rates as charged by the Electric Supply 
Company. 

 
6.1.11. GENERAL CONDITIONS OF SUPPLY OF MATERIALS FOR 

EXECUTING  INTERIOR  FLOORING  WORK 
 

The successful Tenderer before placing the orders or before supplying shall 
seek clearance in a meeting with the Bank/Architect/Consultant.  The final 
list of supply of materials shall however be made at the time of signing of the 
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contract by the Bank in consultation with the Architect / Consultant and the 
successful Tendered. The Contractor shall then strictly adhere to these 
approved lists of makes and materials and proceed to supply the same. If 
any deviation and/or for any unforeseen reasons the makes or materials are 
to be altered, the contractor shall obtain the approval from the 
Bank/Architect/Consultant in writing and then only he may proceed to 
supply. 

 
6.1.12. REMOVAL OF ALL OFFENSIVE MATTERS : 

 
a) All soil, filth or other matter of an offensive nature taken out of any trench, 

sewer, drain or other place shall not be deposited on the surface, but shall 
be at once carried away by the Contractor and disposed off as per the rules 
and regulations of the Local Authorities concerned. 

 
6.1.13. UNFIXED MATERIALS: 

 
a) When any materials intended for the works shall have been placed at site by 

the Contractor, such materials shall not be removed there from (except for 
the purpose of being used on the works) without the written authority of the 
Architect/Consultant and when the Contractor shall have received 
payment in respect of any Certificate in which the Architect/Consultant 
shall have stated that he has taken into account the value of such unfixed 
materials on the works, such materials shall become the property of the 
Bank, and the Contractor shall be liable for any loss or damage to any such 
materials. 

 
6.1.14. REMOVAL OF IMPROPER WORK AND MATERIALS: 

 
a) The Architect/Consultant shall, during the progress of the works, have 

power to order in writing from time to time the removal from the works, 
within such reasonable time as may be specified in the order, of any 
materials which, in the opinion of the Architect/Consultant are not in 
accordance with the specifications or the instructions of the 
Architect/Consultant and the substitution of proper materials and the 
removal and proper re-execution of any work, which has been executed with 
materials or workmanship, not in accordance with the Drawings and 
Specifications or instructions, and the Contractor shall forthwith carry out 
such order at his own cost. In case of default on the part of the Contractor to 
carry out such order the Bank shall have power to employ and pay other 
persons to carry out the same and all expenses consequent there on or 
incidental thereto shall be borne by the Contractor, and shall be recoverable 
from him on behalf of the Bank or may be deducted by the Architect / 
Consultant from any money due or that may become due to the Contractor. 

 
b) If the correcting works are not done in accordance with the Contract the 

Architect/Consultant, in consultation with the Bank, may allow such work 
to be got done through other parties at Contractors risk and cost and in that 
case they may make allowance for the difference in value together with such 
further allowance for damages to the Bank as in their opinion may be 
reasonable. 

 
6.1.15. CLEARING THE SITE OF WORKS: 
 

a) The Contractor shall clear site of works as per the instructions of the 
Architect/Consultant. The site of works shall be cleared of all men, 
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materials, sheds, etc. belonging to the Contractor. The site shall be 
delivered in a clean and neat condition as required by the Architect / 
Consultant within a period of one week after the job is completed. In case 
of failure by the Contractor, the Bank under advice of the 
Architect/Consultant will have the right to get the site cleared at the risk 
and cost of the Contractor to the satisfaction of the Architect/Consultant. 

 
6.1.16. OCCUPATION OF PARTIALLY COMPLETED WORKS BY THE BANK: 

a) The Bank shall be entitled to and at liberty to occupy even the partially 
completed works or any portion thereof by themselves or through their 
agents and servants if they so desire, in which event, necessary extension 
of time on this account for completing the works shall however be granted to 
the Contractor, but he shall have no claim for any compensation whatsoever 
due to the delay involved in completing works.  Both the Bank and the 
Contractor will work out the repercussions on the insurance Clause men-
tioned afore to mutual satisfaction safeguarding each other’s interest. 

 
6.1.17. PREPARATION FOR OCCUPATION AND USE ON COMPLETION: 

 
a) On completion of the work, the Contractor shall inform the 

Architect/Consultant in writing that he has finished the work and it is ready 
for the Architect/Consultant’s/Bank’s inspection. The Contractor shall 
clean all his works and all the rooms under his charge.  He will leave the 
entire works neat and clean and ready for occupation and to the satisfaction 
of the Architect/Consultant. 

 
6.1.18. KEEPING THE AREAS AND ACCESS ROADS CLEAN: 

 
a) The Contractor shall be required to maintain the site and the building areas 

in a neat and clean condition at all times to the satisfaction of the 
Architect/Consultant. Debris to be removed every 2 days. 

 
b) The Contractor shall also be required to keep all access roads to the site 

and within the site free from all obstructions, material droppings etc. to the 
satisfaction of the Consultant and local authorities. 

 
6.1.19. COVERING UP OF WORKS: 

a) The Contractor shall cover up and protect the works from the weather and 
shall suspend all wet operations during weather which, in the opinion of 
Architect/Consultant, will be detrimental to the works. 

6.1.20. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED 
UP: 

 
a) The Contractor shall take joint measurements with the Architect 

/Consultant before covering up or otherwise placing beyond the reach of 
measurement any items of work. Should the Contractor neglect to do so, the 
same shall be uncovered at the Contractor’s expense or in default thereof, 
no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

 
6.1.21. SITE SURVEY: 

 
a) On award of the works, the Contractor shall immediately survey the 

complete site and record his findings on civil works and services connected 
with his works and submit the report in duplicate. No extra payment shall be 
made for this work. 
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6.1.22. LABOUR HUTMENTS: 

 
a) The Contractor shall not be allowed to put up any hutment /temporary 

structure of accommodating his labour / staff. He shall be required to make 
these arrangements elsewhere at his own cost.  However, if the rules of 
local authorities so permit and subject to the contractor arranging for such 
permission, some space at site which will not come in the way of the 
permanent construction, temporary construction facilities and offices may be 
provided to the contractor at the discretion of the Bank for essential/core 
staff engaged on emergency or essential services round the clock work with 
proper sanitary facilities. 
 

6.2. STAFF MANAGEMENT 
 

6.2.1. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

The Contractor shall furnish the Bank the following: 
 

a) Detailed industrial statistics regarding the labour employed by him, etc. 
b) The power of Attorney, name and signature of his authorized representative 

who will be in charge for the execution of the work. 
c) A list of technically qualified persons Employed by him for the execution of 

the work. 
d) The total quantity and quality of materials used for the work. 

 
6.2.2. APPOINTMENT OF ENGINEERS: 

 
a) The Contractor shall appoint a Senior Engineer to the satisfaction of the 

Architect/Consultant/Bank. The Architect /Consultant/Bank shall be 
entitled to approve or disapprove without assigning reasons the appointment 
of such Engineer proposed by the Contractor. This condition shall be 
reckoned as being the essence of the contract and its breach shall make the 
Contract revocable at the option of the Bank. The Senior Engineer shall be 
assisted by a number of other Engineers and Supervisors in the respective 
disciplines as required for the smooth and satisfactory execution of the 
work. 

 
b) The Engineer so appointed shall be available at all times when required by 

Architect/Consultant/Bank to attend all site/office meetings to discuss all 
aspects of the Contract including design, administration, planning, 
fabrication, installation, commissioning, testing and defects liability 
maintenance as well as site co-ordination with all Contractors /Agencies. 

 
c) The Senior Engineer shall not be required to be present full time at site but 

shall be available at all times when required by Architect/Consultant to 
attend site/office meetings to discuss any aspect of the contract. 

 
6.2.3. SITE ENGINEER: 

 
a) Successful Tenderer will have to, before receiving work order, select 

suitable Engineer to be interviewed by Architect /Consultant/Bank. It will 
be the responsibility of the selected engineer to ensure that minutes of site 
meetings are maintained up-to-date. Contractors have to be up-to-date for 
each site meeting to be held. 
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6.2.4. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON 
WORKS: 

 
a) The Contractor shall give all necessary personal superintendence during the 

execution of the works and as long thereafter as the Architect/Consultant 
may consider it necessary until the expiration of the “Defects Liability 
Period” stated in the Appendix hereto. 

 
b) The Contractor shall maintain and be represented on site, at all times while 

the work is in progress, by a responsible and efficient Engineer In-charge, 
approved by the Architect /Consultant and who must thoroughly  
understand all the trades entailed and be constantly in attendance, while the 
men are at work. Any directions, explanations instructions or notices given 
by the Architect / Consultant to such Engineer In-charge shall be deemed 
to be given to the Contractor and shall be binding as such on the Contractor. 
The Engineer-in-charge shall be thoroughly conversant with the English 
Language and should be able to read, write and speak English. 

 
6.2.5. DISMISSAL OF WORKMEN: 

 
a) The Contractor shall on the request of the Architect/ Consultant / Bank 

immediately dismiss from the works any person employed thereon who 
may, in the opinion of the Architect/Consultant, be unsuitable or 
incompetent or who may misconduct himself and such person shall not 
again be employed or allowed on the works without the permission of the 
Architect/Consultant/ Bank. 

 
6.2.6. OTHER PERSONS ENGAGED BY THE BANK: 

 
a) The Bank reserves the right to use the premises and any portion of the site 

for the execution of any work not included in this Contract which he may 
desire to have carried out by other persons, and the Contractor has to allow 
all reasonable facilities for the execution of such work, but is not required to 
provide any plant or material for the execution of such work, except by 
special arrangement with the Bank. Such work shall be carried out in such a 
manner as not to impede the progress of the works included in the Contract, 
and the Contractor shall not be responsible for any damage or delay which 
may happen to or be occasioned by such work. 

 
6.3. SAFETY MANAGEMENT 

 
6.3.1. REPORTING OF ACCIDENTS TO LABOUR: 
 

The Contractor shall be responsible for the safety of persons employed by him 
on the works and shall report serious accidents to any of them, however and 
wherever occurring on the works, to the Bank who shall make every 
arrangement to render all possible assistance. This shall be without prejudice to 
the responsibility of the Contractor under the Insurance Clause of the General 
Conditions. 

 
6.3.2. Use of Explosives: 
 

Safety codes 
Explosives shall not be used on the works by the contractor without the written 
permission of the Architect/Consultant and then only in the manner and to the 
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extent to which He has prescribed. When explosives are used, the same shall 
be stored in a special magazine to be provided by and at the cost of the 
contractor, who shall be liable for all damages, loss or injury for non-compliance 
with all the statutory obligations. 
 

6.3.3. Scaffolds 
 

a) Suitable scaffolds shall be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except in the 
case of short duration work, which can be done safely from ladders. When a 
ladder is used, it shall be of rigid construction made either of good quality 
wood or steel. The steps shall have a minimum width of 450mm and a 
maximum rise of 300mm.Suitable hand holds of good quality wood or steel 
shall be provided and the ladder shall be given an inclination not steeper 
than 1/4 to 1 (1/4 horizontal to 1 vertical) 

 
b) Scaffolding or staging more than 4 m. above the ground floor, swung or 

suspended from an overhead support or erected with stationary support 
shall have a guard rail properly bolted, braced or otherwise secured, at least 
1m. above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be fastened to prevent it from swaying from the 
building or structure. 

 
c) Working platforms, gangways and stairway shall be so constructed that they 

do not sag unduly or unequally and if the height of the platform, gangway or 
stairway is more then 4m. Above ground level or floor level, they shall be 
closely boarded and shall have adequate width and be suitably fenced as 
described in (ii) above. 

 
d) Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 1 m. 

 
e) Wherever there are open excavations in ground, they shall be fenced off by 

suitable railing and danger signals installed at night so as to prevent 
persons slipping into excavations. 

 
f) Safe means of access shall be provided to all working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. in length 
while the width between said rails in rung ladder shall in no case be less 
than 290mm for ladder up to and including 3 m. in length. For longer ladders 
this width shall be increased at least 20mm. for each additional meter of 
length. 

 
g) A sketch of the ladders and scaffolds proposed to be used shall be prepared 

and approval of the Engineer obtained prior to construction. 
 

h) All scaffolds, ladders and other safety devices mentioned or described 
herein shall be maintained in safe condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. 

 
6.3.4. OTHER SAFETY MEASURES: 
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a) All personnel of the Contractor working within the site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding 
work and all metal workers shall be provided with safety gloves. Persons 
employed on metal cutting and grinding shall wear safety glasses. 

 
b) Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites of work shall be so stacked or 
placed as to cause danger or inconvenience to any person or the public. 

 
6.3.5. PERSONAL SAFETY EQUIPMENTS: 

 
a) All necessary personnel safety equipment as considered adequate by the 

Engineer should be kept available for the use of the persons employed on 
the site and maintained in a condition suitable for immediate use, and the 
Contractor should take adequate steps to ensure proper use of equipment 
by those concerned. 

 
b) Workers employed on mixing asphalt materials, cement and lime mortar 

shall be provided footwear and protective goggles. 
 

c) Those engaged in white washing and mixing or stacking of cement bags or 
any materials, which are injurious to the eyes, shall be provided with 
protective goggles. 

 
d) Those engaged in welding works shall be provided with welder’s protective 

eyesight lids. 
 

e) Stonebreakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

 
f) When workers are employed in sewers and manholes which are in use, the 

Contractor shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into 
manholes and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to 
the public. 

 
g) The Contractor shall not employ men below the age of 18 years and women 

on the work of painting with products containing lead in any form. Whenever 
men above the age of 18 are employed on the work of lead painting, the 
following precautions should be taken: 

 
h) No paint containing lead or lead products shall be used except in the form of 

paste or ready-made paint. 
 

i) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and 
scraped. 

 
j) Overalls shall be supplied by the Contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 
cessation of the work. 

 
k) When the work is done near any public place where there is risk of drowning 

all necessary equipments should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and 
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adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

 
l) Adequate washing facilities should be provided at or near   places of work. 

 
6.3.6. HOISTING MACHINES 

 
a) Use of hoisting machines and tackle including their attachments anchorage 

and supports shall confirm to the following standards or conditions: 
 

i) This shall be of good mechanical constructions, sound material and 
adequate strength and free from patent defect and shall be kept in 
good repair and in good working order. 

ii) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and 
free from patent defects. 

iii) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years shall be in charge 
of any hoisting machine including any scaffolding winch or give 
signals to operator. 

iv) In case of every hoisting machine and of every chain ring hook, 
shackle, shovel and pulley block used in hoisting or as means of 
suspension of the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case, a 
hoisting machine having a variable safe working load, each safe 
working load and the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond its specified 
capacity. 

v) In case of departmental machines, the safe working load shall be 
notified by the engineer as regards contactor’s machines, the 
contractor shall notify the safe working load of the machine to the 
engineer whenever he brings any machinery to site of work and get it 
verified by the engineer concerned. 

vi) Motors, gearing, transmission, electric wiring and other dangerous 
parts of hoisting appliances should be provided with efficient 
safeguards, hoisting appliances should be provided with such means 
as will reduce to the minimum of the risk of any part of a suspended 
load becoming accidentally displaced. When workers are employed 
on electrical installations that are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The workers should not wear any 
rings, watches and carry keys or other materials that are good 
conductors of electricity. 

 
b) These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot .The person 
responsible for compliance of the safety code shall be named therein by the 
Contractor. 

 
c) To ensure effective enforcement of the rules and regulations relating to 

safety precautions the arrangements made by the Contractor shall be open 
to inspection by the Labour Officer, Engineers of the Department or their 
representatives. 
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d) Notwithstanding the above clauses there is nothing in these to exempt the 
Contractor from the operations of any other Act or Rule in Force in the 
Republic of India. 

 
6.4. RISK MANAGEMENT 

 
6.4.1. WORK PERFORMED AT CONTRACTOR’S RISK: 

The Contractor shall take all precautions necessary and shall be responsible for 
the safety of the work and shall maintain all safe guards, including providing for 
guards, proper lights, signs, temporary passages, or other protection necessary 
for the purpose. All work shall be done at the Contractor’s risk, and if any loss or 
damage shall result from fire or from other cause, the Contractor shall promptly 
repair or replace such loss or damage free from all expenses to the Bank. The 
Contractor shall be responsible for any loss or damage to materials, tools or 
other articles used or held for use in connection with the work. The work shall be 
carried on and completed without damage to any work or property of the Bank 
or of others and without interference with the operation of existing machinery or 
equipment, if any. 

 
6.4.2. CONTRACTOR’S LIABILITY AND INSURANCE 

 
a) From commencement to completion of works, the Contractor shall take full 

responsibility for the care of the work and for taking precautions to prevent 
loss or damage to the work to the maximum extent possible and shall be 
liable for any damage or loss that may arise to the works or any part thereof 
from any cause whatsoever including causes of fire, lightening, explosion, 
fire, earthquake, storm, hurricane, floods, inundation, subsidence, 
landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own cost repair 
and make good the same so that at all times the work shall be in good order 
and condition and in conformity in every respect with the requirements of the 
Contract. 

 
Explanation: 
 
For the purpose of this condition, the expression "from commencement to 
completion of works" shall mean the period starting with the date of issue of the 
work order or date of handing over of site whichever is later and ending with 
issue of Virtual Completion Certificate. For the purpose of this Insurance clause 
only, handing over of site shall also include any handing over of space to the 
Contractor for the purpose of storage of materials and equipment. 

 
b) Without limiting the obligations and responsibilities under this condition, the 

Contractor shall insure and keep insured the works from commencement to 
completion, as aforesaid, as increased by 25% of the contract value against 
the risk of loss or damage from any cause whatsoever including the causes 
enumerated in the foregoing Clause (a). In the event of there being a 
variation in the nature and extent of the works, the Contractor shall from 
time to time increase or decrease the value of the insurance 
correspondingly. All the premia for the insurance shall be borne and paid by 
the Contractor. The said insurance shall also provide cover for the removal 
of debris of the lost or damaged works. The said insurance shall be in the 
joint names of the Bank and the Contractor, Banks name being mentioned 
first in the policies and the Contractor shall deposit with the Bank the said 
policy or Policies before commencing the work. All money payable by the 
insurer under such Policy/Policies shall be recovered by the Bank only and 
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may be paid to the Contractor or any other agency of Bank’s choice in the 
installments for the purpose of rebuilding or replacing or repairing the works 
and/or goods destroyed or damaged as the case may be. 

 
c) The Contractor shall at all times indemnify and keep indemnified the Bank 

against all losses, claims, damages or compensation including under the 
provisions of the payment of the Wages Act 1936, Minimum Wages Act 
1948, Bank’s Liability Act 1938,Workman’s Compensation Act 1923,the 
Maternity Benefit Act 1961,the Bombay Shops and Establishments Act1947, 
Industrial Disputes Act 1947, and Contract Labour (Regulation and 
Abolition) Act 1970 and Employees State Insurance Act 1948, Motor 
Vehicles Act 1988 or any modifications thereof or under any other law 
relating thereto and rules made there under from time to time or as a 
consequence of any accident or injury to any workman or other person in or 
about the work whether in the employment of the Bank or Contractor or not, 
and also against all costs, charges and expenses of any suit, action or 
proceedings whatsoever out of such accident or injury or combination of any 
such claims. 

 
d) Before commencing the work, the Contractor shall without limiting his 

obligations and responsibilities under this condition, insure against any loss 
of life or injury to any personnel in the employment of Contractor/sub-
Contractor/nominated Sub-Contractor. For this purpose, insurance shall be 
taken by the Contractor /Sub-Contractor. Such insurance shall be taken to 
include employees/ workmen covered by the Workman’s Compensation Act 
1923, as well as those employees /workmen not covered by the said Act. 
Separate insurance policies may be taken for employees/work men covered 
by Workman’s Compensation Act 1923, and employees/ workmen not 
covered by the said Act. All the premia shall be paid by the Contractor. 
Policy/Policies taken under this paragraph for the personnel in employment 
with the Contractor/Sub-Contractor may be in their Bank’s names of the 
Contractor/Sub-Contractor/nominated Sub-Contractors. In the event of any 
loss or injury to personnel in employment with the Contractor/Sub-
Contractor/nominated Sub-Contractors, the Employee and Contractor shall 
recover directly from the Insurance Company and ensure that payment of 
the same is made to the affected parties including the Bank. The policy in 
original shall be deposited with the Bank. However, if the Policy obtained by 
the Contractor is not project-specific but covers several works, a certified 
copy of the Policy shall be submitted to the Bank, together with original 
which shall be returned after verification. 

 
e) The Contractor shall at all times indemnify and keep indemnified the Bank 

against all losses and claims for injuries or damage to any person or any 
property whatsoever which may arise out of or in consequence of the 
construction and maintenance of the work and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto. Before commencing the execution of the works, the 
Contractor shall without in any way limiting his obligations and liabilities 
under this condition, insure at his cost and expense against any damage or 
loss or injury which may be caused to any person or property including the 
Employee or servants of the Bank and the Consultants and their property by 
or in the course of the execution of the works. Such insurance to be known 
as the Third Party Insurance shall be in a sum equivalent to two percent of 
the estimated value of the work, subject to the minimum sum of Rupees 
Five Lacs. The Insurance policy to be so obtained by the Contractor shall be 
deposited by the Contractor with the Bank within seven days of its issue by 
the insurer. 
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f) The Contractor shall provide the Bank with documentary evidence from time 

to time, that he has taken all the insurance policies mentioned in the 
foregoing paragraphs and that he has paid the necessary premia for 
keeping the policies valid till the works are completed and handed over to 
Bank. 

 
g) The Contractor shall ensure that similar insurance policies are taken out by 

his sub Contractors or nominated Contractors, if any. The Contractor shall 
be responsible to the Bank or to any other person for any claim or loss 
resulting from the failure of the Sub-contractors or nominated Sub-
Contractors to obtain such insurance policy. While taking the insurance 
policies, Contractor should indicate clearly to the insurance companies that 
policies issued should cover their Sub-Contractors and nominated Sub-
Contractors also. 

 
h) If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if 

any, shall fail to effect and keep in force the insurance referred to above or 
any other insurance which he/they may be required to effect under the terms 
of the Contract, then in any such case, the Bank may, without being bound 
to effect and keep in force any such insurance policy and pay such premium 
or premia, as may be necessary for that purpose from time to time and 
deduct the amount so paid by the Bank from any money due or becoming 
due to the Contractor recover the same as a debt due from the  Contractor. 

 
i) All Insurance Policies shall be obtained from nationalized Insurance 

Companies only. 
 

j) Without prejudice to any of its obligations and responsibilities under this 
condition, the Contractor shall, within 30 days from the date of the Work 
Order and thereafter at the end of each quarter submit a report to the Bank 
in Proforma ‘C’ annexed hereto the detailed information on the Insurance 
Policies as prescribed in the said proforma together with relevant 
documentary evidence. 

 
k) No work shall be commenced by the Contractor unless and until he has 

obtained the insurance or insurance required to be obtained by him under or 
by the foregoing clauses and no work shall be carried out or continued by 
the Contractor unless and until such insurance is current and valid at that 
time. All the receipts in original along with two photocopies thereof, for the 
payment of the premia shall be furnished by the Contractor to the Bank. The 
original receipts will be returned to the Contractor after verification. The 
Bank reserves the right for  payment for works done subject to 
fulfillment of this condition and shall instruct the Architect/Consultant 
accordingly. 

 
l) In the event of any claim for insurance becoming due on account of any 

eventuality covered by the respective insurance policy/policies, the 
Contractor shall reinstate the installation, replace the materials or 
equipment’s or pays compensations to the affected personnel/ Employees 
or their legal heirs without waiting for settlement of the claim from insurance 
company. 

 
m) If the Contractor shall not perform and observe any of the duties and 

obligations devolving upon him hereunder, and such omission or breach by 
the Contractor shall involve the Bank in any liability tortuous or otherwise 
and/or loss or damage, the Bank shall be entitled to the restitution of such 
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loss or damage and shall be entitled to recover the amount of restitution 
from any moneys due to the Contractor from the Bank under this Contract or 
any other Contract. 

 
n) Upon taking possession of the works under the Contract, the Bank shall 

take out parallel insurance, to insure all persons who are not the 
Contractor’s or the Sub-Contractor’s or the nominated Sub-Contractors or 
the Project Management Consultant’s staff or the agent of the Banks 
authorized representatives on getting the occupation certificate, the Bank 
will maintain their own insurance Policy and the Contractors will cease to be 
responsible for the insurance of Bank's personnel. 

 
o) The Contractor shall ensure the validity of the insurance Policies. The 

Contractors shall hand over the insurance policies to the Bank through the 
Architect/Consultant. Once delays are certified by the 
Architect/Consultant, he shall have to ensure that the insurance Policies 
are progressively extended. 

 
p) The Banks’ insurance Policy shall cover the risk for Banks’ agents, 

Consultants, Architect/Consultants etc. appointed by the Bank. 
 

q) The Bank shall insure the building in totality on obtaining possession of the 
building and other structures. 

 
Insurance in respect of damages to persons & property 
 

1. The contractor shall be responsible for all injury to persons, Neighboring 
Properties, animals or things, and for all structural and decorative damage to 
property which may arise from the operation or neglect of himself or of any 
nominated Sub-contractor's employees, whether such injury damage arise from 
carelessness, accident or any other cause whatever in any way connected with 
the carrying out of this contract. This clause shall be held to include inter alia, 
any damage to buildings, whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot-paths, bridges or ways as well as all damage 
caused to the building and works forming the subject of this contract, by frost or 
other inclemency or whether. The Contractor shall indemnify the Bank from any 
such injury or damage to persons or property as aforesaid and also in any 
award of compensation or damages consequent upon such claims. 

2. The Contractor shall reinstate all damage of every sort mentioned in the Clause, 
so as to deliver up the whole of the contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for 
damage to the property of third parties. 

3. The Contractor shall indemnify the Bank against all claims, which may be made 
against the Bank by any member of the public or other third party in respect of 

4. anything which may arise in respect of the works or in consequence thereof and 
shall at his own expense arrange to effect and maintain, Until the virtual 
completion of the contract, with an approved Office a Policy of Insurance in the 
joint names of Bank and the Contractor against such risks and deposit such 
Policy or Policies with the Architect from time to time during the currency of this 
Contract. 

5. The Contractor shall similarly indemnify the Bank against all claims which may 
be made upon the Bank whether under The workmen's Compensation Act or 
any other statute in force during the currency of this Contract or at common law 
in respect of any employee of the Contractor or any Sub- Contractor and shall at 
his own expense effect and maintain, until the virtual completion of the 
contractor, with an approved office, a policy of Insurance in the joint names of 
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the employee and the contractor against such risks and deposits such Policy or 
Policies with the Architect from time to time during the currency of this Contract. 

6. The Contractor shall be responsible for anything, which may be excluded from 
the Insurance Policies above referred to, and also for all the damages to any 
property arising out of and incidental to the negligent or defective carrying out of 
this contract. He shall also indemnify the Bank in respect of any costs, charges 
and expenses arising out of any claim or proceedings and also in respect of any 
award of or compensation of damage arising there from. 

7. The Bank with the concurrence of the Architect shall be at liberty and is hereby 
empowered to deduct the amount of any damage, compensation, costs, 
charges and expenses arising or occurring from or in respect of any such claim 
or damage from any sum or sums due or become due to the contractor. 

 
Fire Insurance: 
 

1. The Contractor shall at the time of signing the Contract, Insure the works and 
keep them Insured until the virtual completion of the contract, against losses or 
damages by fire, as approved by the Architect, in the joint names of the Bank 
and the Contractor (the name of the former being placed first in the policy) for 
the full amount of the contract and for any further sum being allowed to the 
Contractor as an authorized extra. Such policy shall cover the property or the 
Bank only, fees for assessing the claim and in connection with his services 
generally therein and shall not cover any property of the contractor or of any 
sub-contractor of the Bank. The contractor shall deposit the policy and receipts 
for the premiums of the same with the Architect within Ten days of the signing 
the contract or on receipt of the Work order, whichever is earlier unless 
otherwise instructed by the Architect. In default of the contractor insuring as 
provided above, the Bank or the Architect on his behalf may so issue any may 
deduct the premium paid for any money due to the contractor. The contractor 
shall as soon as the claim under the policy is settled, or the work reinstated by 
the insurance office, should they elect to do so, proceed with all due diligence 
with the completion or the work in the same manner as though the fire had not 
occurred and in all respects under the same conditions of the contract. The 
contractor shall be entitled to such extension of the time for completion as the 
Architect deems fit. 

 
2. The amount so due as aforesaid shall be total value of the works duly executed 

and of the contract materials and goods delivered upon the site for use in the 
work up to and including a date not more than seven days prior to the date of 
the said certificate less the amount to be retained by the Bank (As hereinafter 
provided) and loss any installment, previously paid under this clause. Provided 
that such certificates shall only include the value of the said materials and 
goods as and from time they are reasonably, properly and not prematurely 
brought upon the site and then only if properly stored and/or protected weather.) 

 
7. FAILURE OF PERFORMANCE 
 

7.1. DAMAGES FOR NON-COMPLETION: 
 

7.1.1. If the Contractor fails to complete any or all the works by the date/s named in 
the relevant clauses for "Date of Completion" and "Extension of Time" and if the 
Architect / Consultant shall certify in writing on or before the date of issue of 
the Certificate for the last payment to which the Contractor may become entitled 
hereunder that the works could reasonably have been completed by the date or 
within the said extended time, then the Contractor shall pay or allow the Bank 
the sum to be worked out at 1% of Contract value per day to be recovered as 
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Liquidated Damages (and not by way of penalty) for the delay, beyond the said 
date or extended time, as the case may be, during which the works shall remain 
unfinished and such damages may be deducted from any moneys due or which 
may become due to the Contractor. The maximum amount of Liquidated 
Damages shall be the amount not exceeding Total Security Deposit. The 
contractor shall be bound to extend validity of Insurance Cover till such period of 
completion as to be considered necessary at their cost. 

 
7.2. FAILURE BY CONTRACTOR TO COMPLY WITH CONSULTANT’S   

INSTRUCTIONS: 
 

7.2.1. If the Contractor after receipt of written notice from the Architect/Consultant in 
prior consultation with the Bank requiring compliance with such further drawings 
and/or instructions to remove, fails within seven days to comply with the same, 
the Architect/Consultant with prior consent of the Bank may employ other 
persons to execute any such work whatsoever as may be necessary to give 
effect thereto and all costs incurred in connection therewith shall be recoverable 
from the Contractor by the Bank on a certificate by the Architect/Consultant as 
a debt to be deducted by him from any moneys due or to become due to the 
Contractor. 

 
7.3. DETERMINATION OF CONTRACT: 

 
7.3.1. If the Contractor except on account of any legal restraint upon the Bank 

preventing the continuance of the works, on account of any of the causes 
mentioned in Clause “Delay and Extension of time”  in the case of a certificate 
being withheld or not paid when due, shall suspend the works, or, in the opinion 
of the Architect/Consultant, shall neglect or fail to proceed with due diligence 
in the performance of his part of the Contract or if he shall more than once make 
default in the respects mentioned in Clause “Removal of improper work and 
materials”, the Bank through the Architect/Consultant shall have power to give 
notice in writing to the Contractor requiring that the works be proceeded with a 
reasonable manner and with reasonable dispatch. Such notice shall not be 
unreasonably given and must signify that it purports to be a notice under the 
provisions of this clause and must signify the act or defaults on the part of the 
Contractor upon which it is based. After such notice shall have been given, the 
Contractor shall not be at liberty to remove from the site of work, or from any 
ground contiguous thereto, any plant or materials belonging to him which shall 
have been placed thereon for the purpose of the works, and the Bank shall have 
lien upon such plant and materials to subsist from the date of such notice being 
given until the notice shall have been complied with. If the Contractor shall fail, 
for seven days after such notice has been given to proceed with the works as 
therein prescribed, the Bank may enter upon & take possession of the works 
and of all such plant and materials thereon intended to be used for the work, 
and the Bank shall retain and hold alien upon all such plant and materials until 
the works shall have been completed under powers hereinafter conferred upon 
him. If the Bank shall exercise the above power, he may engage any other 
person to complete the works and exclude the Contractor, his agents and 
servants, from entry upon or access to the same, except that the Contractor or 
any person appointed in writing may have access at all reasonable times during 
the progress of the works to inspect, survey and measure the works. Such 
written appointment or a copy thereof shall be delivered to the 
Architect/Consultant before the person so appointed comes on to the works, 
and the Bank shall take such steps as in the opinion of the 
Architect/Consultant may be reasonably necessary for completion of the 
works, without undue delay or expenses, using for that purpose the plant and 
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materials above mentioned in so far as they are suitable and adaptable to such 
use. Upon the completion of the work the Architect/Consultant shall certify the 
amount of the expenses properly incurred consequent on and incidental to the 
default of the Contractor as aforesaid and in completing the works by other 
persons. Should the amount so certified as the expenses properly incurred be 
less than the amount which would have been due to the Contractor upon the 
completion of the works by him, the difference shall be paid to the Contractor by 
the Bank, should the amount of the former exceed the latter, the difference shall 
be paid by the Contractor to the Bank. The Bank shall not be liable to make any 
further payment or Compensation to the Contractor for or on account of the 
proper use of the plant for the completion of the works under the provision 
herein before mentioned other than such payment as included in the Contract. 
After the works shall have been so completed by persons other than Contractor, 
under provision herein before contained, the Architect / Consultant shall give 
notice to the Contractor; to remove his plant and all surplus materials as may 
not have been used in the completion of the works, from the site. If such plant 
and materials are not removed within a period of 14 days, after the notice shall 
have been given, the Bank may remove and sell the same, holding the 
proceeds, less the cost of the removal and sale, to the credit of the Contractor. 
The Bank shall not be so responsible for any loss sustained by the Contractor 
from the sale of the plant in the event of the Contractor not removing it after 
notice. 

 
7.4. NOTICES: 

 
7.4.1. Notices of the Bank to the Architect/Consultant or the Contractor may be 

served personally or by being left at or sent by registered post to the last known 
place of abode or business of the party to whom the same is given or in the 
case of the Contractor by being left on the works. In the case of company or 
Corporation, notices may be served at or sent by registered post to the 
registered office of the Company or Corporation. Any notice sent by registered 
post shall be deemed to be served at the time when, in the ordinary course of 
post, it would be delivered. 

 
7.5. TERMINATION OF CONTRACT BY THE BANK 

 
7.5.1. If the Contractor being an individual or a firm, commits any act of insolvency or 

shall be adjudged as Insolvent or being an incorporated Company shall have an 
order for Compulsory winding up or applies for voluntary winding up or subject 
to the supervision of the Court and of the Official Assignee or the Liquidator in 
such acts of Insolvency or winding up shall be unable within seven days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of 
the Architect/Consultant that he is able to carry   out and fulfill the Contract, 
and to give security therefore, if so required by the Architect / Consultant or if 
the Contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued, or shall suffer any payment under this Contract, to be 
attached by or on behalf of any of the creditors of the Contractor. 

 
                                                      OR  
 
Shall assign or sub-let the Contract without the consent in writing of the 
Architect/Consultant first obtained. 
 
                                                     OR 
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 Shall charge or encumber this Contract or any payments due or which might become 
due to the Contractor there under, 
 
                                                   OR 
 
If the Architect/Consultant shall certify in writing to the Bank that the Contract 
 
                                                   OR 
 

a) abandoned the Contract, 
 
                                       OR 

 
b) failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for seven days after 
receiving from the Consultant written notice to proceed,  

  
                                        OR 

 
c)  failed to proceed with the works with such due diligence and failed to make 

such due progress as would enable the works to be completed within the 
time agreed upon, 

                                         OR 
 

d)  failed to remove materials from the site or to pull down and replace work for 
seven days after receiving from the Consultant written notice that the said 
materials or work were condemned and rejected by the Architect / 
Consultant under these conditions, 

   
                                         OR 

 
e)  neglected or failed persistently to observe and perform all or any of the 

acts, matters or things by this Contract to be observed and performed by the 
Contractor for seven days after written notice shall have been given to the 
Contractor requiring the Contractor to observe or perform the same,  
 

                                       OR 
 

f)  To the detriment of good workmanship or in defiance of the 
Architect/Consultant instructions to the contrary sublet any part of the 
Contract. 

 
Then in any of the said cases the Bank may not withstanding any previous waiver, after 
giving seven days notice in writing to the Contractor, determine the Contract but without 
thereby affecting the powers of the Architect/Consultant or the obligations and 
liabilities of the Contractor, the whole of which shall continue in force as fully as if 
Contract has not been determined and as if the works subsequently executed had been 
executed by or on behalf of the Contractor. And further, the Bank, may enter upon and 
take possession of the work and all plant, tools, scaffoldings, sheds, machinery, steam 
and other power, utensils and materials lying upon the premises or the adjoining lands 
or roads and use the same as his own property or may employ the same by means of 
his own servants and workmen carrying on and completing the works or by employing 
any other Contractors or other persons to complete the works, and the Contractor shall 
not in any way interrupt or do any act, matter or things to prevent or hinder such other 
Contractor or other person or persons employed for completing and finishing or using 
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the materials and plant for the works. When the works shall be completed or as soon 
thereafter as convenient, the Architect/Consultant shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and should the Contractor fail to 
do so within a period of 14 days after receipt thereof by him the Bank shall sell the 
same by public auction, or otherwise and shall give credit to the Contractor for the 
amount realized after deducting there from the costs of removal and sales by the Bank 
for the values of the said plant and material so taken possession of by the Bank and 
the expense or loss which the Bank shall have been put to in procuring the works to be 
completed and the amount, if any, owing to the Contractor and the amount which shall 
be so certified shall thereupon be paid by the Bank, to the Contractor, or, by the 
Contractor to the Bank, as the case may be, and the certificate of the 
Architect/Consultant shall be final and conclusive between the parties. On termination 
of the Contract, the Contractor shall forthwith remove himself and his workmen from the 
works site. 

 
7.6. TERMINATION OF THE CONTRACT BY THE CONTRACTOR: 

 
7.6.1. If payment of the amount payable by the Bank under the Certificates of the 

Architect/Consultant with interest as provided for hereinafter shall be in 
arrears and unpaid for thirty days after notice in writing requiring payment of the 
amount with interest as aforesaid shall have been given by the Contractor to the 
Bank (or if the Bank interferes with or obstruct issue of any such Certificates), or 
the Bank commits any ‘Act of Insolvency’, or if the Bank being an individual, or 
firm shall be adjudged insolvent or (being an incorporated company)shall have 
an order made against it or pass an effective resolution for winding up either 
compulsorily or subject to the supervision of the court or Voluntarily, or if the 
official Assignee of the Bank being an individual, or firm shall be adjudged 
insolvent or (being an incorporated company) shall have an order made against 
it or pass an effective resolution for winding up either compulsorily or subject to 
the supervision of the court or Voluntarily, or if the official Assignee of the Bank  
shall repudiate the Contract, or if the Official Assignee or the Liquidator in any 
such winding up fails within fifteen days after notice to him requiring him to do 
so, to show to the reasonable satisfaction of the Contractor that he is able to 
carry out and fulfill the Contract and to make all  payments due, and to become 
due hereunder and if required by the Contractor, to give security for the same, 
or if the works be stopped for three months under an order of the 
Architect/Consultant or the Bank or by any injunction or other orders of any 
court of law, then and in any of the said cases the Contractor shall be at liberty 
to determine the Contract by notice in writing to the Bank, through the 
Architect/Consultant, and he shall be entitled to recover from the Bank 
payment for all works executed and for any loss he may sustain upon any plant 
or material supplied or purchased or prepared for the purpose of the Contract. 

 
7.6.2. In arriving at the amount of such payment, the net rates contained in the 

Contractor’s original tender shall be followed, or where the same may not apply, 
valuation shall be made in accordance with “Prices for Extras, etc. 
Ascertainment thereof”. 

 
7.7. FORECLOSURE OF CONTRACT IN FULL OR IN PART: 

 
7.7.1. If at any time after acceptance of the tender the Bank / Architect/Consultant 

shall decide to abandon or reduce the scope of the works for any reasons 
whatsoever and hence not require the whole or any part of the works to be 
carried out he shall inform the Contractor in writing to that effect and the 
Contractor shall have no claim to any payment or compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
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from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

 
7.7.2. The Contractor shall be paid at the Contract rates full amount for woks executed 

at site, and in addition, reasonable amount as Certified by the Architect / 
Consultant for the value of such material (which material shall thereupon 
become the property of the Bank) and also such further allowances as the 
Architect/Consultant may think reasonable and fair in respect of (a) any 
expenditure incurred by the Contractor towards preliminary works etc. and (b) 
other reasonable and proper engagement the Contractor may have entered into 
for carrying out the work. 

 
8. COMPLIANCE 
 

8.1. COMPLIANCE TO BANK’S/LEGAL NORMS 
 

8.1.1. NOTICES 
 

a) The Contractor shall give all notices and pay all fees and shall comply with 
all Acts and Regulations for the successful completion of the Contract 
works. 

 
8.1.2. AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES: 
 

The Contractor shall conform to the provisions of all the statutes relating to 
the works, and to the Regulations and bye laws of any local Authority, and 
of any Water, Lighting, Electric supply, and of other Companies or 
Authorities with whose systems the structure is proposed to be connected, 
and shall before making any variation from the drawings or specifications 
that may be necessitated by so confirming, give to the 
Architect/Consultant written notice, specifying the variations proposed to 
be made and the reason for making it, and apply for instruction thereon.  In 
case the Contractor shall not within 10 days receive such instructions, he 
shall proceed with the work conforming to the provision or Regulations or 
Byelaws in question. 

 
a) The Contractor shall bring to the attention of the Architect / Consultant all 

notices required by the said Acts, Regulations or Bye-laws to be given to 
any Authority by the Bank or the Architect/Consultant and pay to such 
Authority, or to any public Officer, all fees that may be properly chargeable 
in respect of the works, and lodge the receipts with the 
Architect/Consultant. 

 
b) The Contractor shall indemnify the Bank against all claims in respect of 

patent rights, design, trade marks of name or other protected rights in 
respect of any constructional site, machine work or material used for or in 
connection with the works or temporary works and against all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. The Contractor shall defend all 
actions arising from such claims, unless he has informed the Architect / 
Consultant before any such infringement and received their permission to 
proceed, and shall himself pay all royalties, license fees, damages, costs 
and charges of all and every sort that may be legally incurred in respect 
thereof. All statutory fees, deposits etc paid by the contractor for permanent 
works to be handed over to Bank which shall be reimbursed to him by the 
Bank against documentary proof. 
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c) The Contractor shall assist and co-ordinate with the Architect /Consultant in 

obtaining all statutory approvals and/or amendments to such approvals as 
per the rules in force from Municipality and other local bodies. Any 
expenditure incurred in obtaining such approvals is deemed included in the 
rates quoted by the Contractor. 

 
8.1.3. Notices to Local Bodies: 

 
a) The Contractor shall comply with and give all notices required under any 

law, rule, regulations, or byelaw of parliament, State Legislature or Local 
Authority relating to works. The Contractor shall before commencing the 
execution of work issue a certificate to the Bank/ Architect / Consultant 
that he has obtained all the permissions Registrations and give all the 
notices as are required to be obtained or given under law particularly 
blasting permission the Police permission etc. 

 
8.1.4. MUNICIPAL REGULATIONS: 

 
a) The whole of the work is to comply with the requirements and byelaws of the 

concerned Municipal Corporation and local bodies. 
 

8.1.5. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR: 
 

a) The Contractor shall pay all labour employed by him at rates fixed by him at 
the commencement of the Contract as per the Labour Laws. Wages as 
applicable for the construction work as per norms stipulated by the Surat 
municipal corporation or any other statutory body or authority of the State 
of Gujarat or Government of India shall be followed by the contractor.  No 
violation of such statutory laws and rules shall be permissible. This will also 
include the minimum and the maximum allowable wages for various 
categories of labour to be employed by the contractor. 

 
b) All wages shall be paid in full and without any deduction whatsoever at the 

approved rates and for full time actually worked during the wage period. 
Officers of Architect /Consultant or an Officer of the Bank as may be 
authorized in that behalf shall have power to exercise supervision over the 
labour employed by the Contractor, and for such other purpose any of these 
officers may inspect the wage books, muster books and other labour 
records of the Contractor. In the event of the report of such Officer/s 
showing that the proper rates of wages are not being paid, or that in any 
manner whatsoever the dealings between the Contractor and his 

 
c) Labours are not satisfactory, the Architect / Consultant / Bank shall pass 

such orders upon the report as he considers desirable, and those orders 
shall be final and binding upon the Contractor. The contractor shall 
indemnify and keep indemnified the Architect/Consultant and / or the Bank 
against any claim arising from failure of the Contractor to comply with such 
labour laws. 

 
d) The contractor shall register with Assistant Labour Commissioner (Central) 

as contractor approved by the Bank. 
 

8.1.6. DISPLAY OF NOTICES 
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a) The Contractor shall display all permissions licenses registration certificates 
and other statements required to be displayed under various labour laws 
and other legislation’s applicable to the works at the site office and also 
maintain the requisite register/records factually and up to date and keep 
them ready for inspection by the concerned authorities and also make 
available the same to the Architect/Consultant / Bank for inspection. 

 
8.1.7. INSURANCE POLICIES: 
 

a) The Contractor shall not commence any work at site, until all the insurance 
Policies, as required here and in terms of the General Conditions of 
Contract, have been submitted to the Bank. Renewal of the same if required 
due to extension of time for completion or similar reasons is also the 
responsibility of the Contractor. 

 
b) Notwithstanding anything to the contrary mentioned in the Contract, 

Contractors have to submit all Insurance Policies to the Bank directly to 
make the Bank satisfy them regarding adequacy of values of Insurance, 
validity etc. as per contractual clauses. 

 
c) The Contractor shall arrange for renewals of these policies on their own. 

Any omissions to do so or delay in non-receipt of any information will be no 
excuse for failure to renew them or keep them in force without a break. 

 
8.1.8. INDEBTEDNESS AND LIENS: 

 
a) The Contractor agrees to furnish the Bank from time to time during the 

progress of the work as requested, verified statements showing the 
Contractors’ total outstanding indebtedness in connection with the work 
covered by the Contract. 

 
b) Before final payment is made, the Bank may require the Contractor to 

furnish the Bank with satisfactory proof that there are no outstanding debts 
or liens in connection with the Contract. If during the progress of the work, 
the Contractor shall allow any indebtedness to accrue to Sub-Contractors or 
others and shall fail to pay or discharge same within Seven days after 
demand, then the Bank may withhold any money due to the Contractor until 
such indebtedness is paid, or apply the same towards the discharge thereof. 

 
8.1.9. INDIAN STANDARDS CODE: 

 
a) The relevant I.S. Code of practice shall be the latest version with its 

amendments/revisions.  The Contractor shall keep and maintain copies of 
the latest editions of relevant I.S. Codes at the work site and make it 
available to Architect / Consultant when required. 

 
8.1.10. TREASURE TROVE: 

 
a) Should any important and valuable materials/items be found while carrying 

out the works, the same shall be the property of the Bank. The Contractor 
shall give immediate notice to the Architect/Consultant of any such 
discovery and shall hand over any such treasure to the Bank on demand. 

 
8.1.11. TECHNICAL AUDIT 
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a) The work is liable to be technically audited by the Chief Technical Examiner 
of the Central Vigilance Commission Government of India from time to time. 
Any defects, improvements or testing etc. pointed out by the Chief Technical 
Examiner should be carried out by the Contractor at his own cost and any 
deduction suggested by the CTE will be effected. 

 
b) The Bank shall have a right to cause a technical examination and audit of 

works and final bills of the contractor including all supporting vouchers, 
abstract, etc. to be made at the time of payment of the bill.  If as a result of 
this examination or otherwise any sum is found to have been overpaid in 
respect of any work done by the contractor under the contract the contractor 
shall be liable to return the amount of over payment and it will be lawful for 
the Bank to recover the same from any sum or sums due to him and in any 
other manner legally permissible and if it is found that the Contractor was 
paid less than what was due to him under the contract in respect of any 
work, executed by him under the contract, the amount of such under 
payment shall be duly paid by the Bank. 

 
c) Any sum of money due and payable to the contractor (including security 

deposit returnable to him) under this contract may be appropriated by the 
Bank and set off against any claim of the Bank for the payment of a sum of 
money arising out of or under any other contract made by the Contractor 
with the Bank. 

 
9. ROLE OF ARCHITECT / ARCHITECT/CONSULTANT 
 

9.1. ROLE OF THE ARCHITECT/CONSULTANT 
 

9.1.1. Architect/Consultant’s duties are to design, control and supervise the works 
and to test any materials to be used or workmanship employed in connection 
with the works, quality control, project scheduling and monitoring and co-
coordinating with all other agencies and Civil Contractor, checking of 
measurements, certification of bills, preparing extra deviation items, preparing 
minutes of meetings etc. 

 
9.1.2. Wherever it is mandatory by law that the Architect / Consultant so appointed 

by the Bank shall be registered with the council of architecture/Competent 
Authority. 

 
9.1.3. The Contractor shall afford the Architect/Consultant every facility and 

assistance for examining the works and materials and checking and measuring 
time and materials. The Architect/Consultant shall have no power to revoke, 
alter, enlarge, or relax any requirements of this Contract, or to sanction any day-
work,  additions, alterations, deviations or omissions unless such an authority 
may be specially confirmed by a written order of the Bank. 

 
9.1.4. The Architect/Consultant shall act in consultation with the Bank regarding 

quality of works, interpretation of drawings, contract documents and finalize the 
selection of finishing materials. The Architect/Consultant shall check/ record 
the measurements made by Contractor’s representative for all items of works 
and on completion hand over the records to the Bank. 

 
9.1.5. The Architect/Consultant shall have the power to give notice to the Contractor 

or his Engineer In charge about the non-approval of any work or materials and 
such works shall be suspended or the use of such  materials should be 
discontinued until the decision of the Architect / Consultant in consultation with 
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Bank if required is obtained. The work will from time to time be visited by the 
Architect/Consultant / Bank but such examination shall not in any way exonerate 
the Contractor from the obligation to remedy any defects which may be found to 
exist at any stage of the work or after the same is completed. Subject to the 
limitations of this clause, the Contractor shall take instructions only from the 
Architect / Consultant as the case may be. In other words the contractors shall 
take total responsibility for the execution of work / items of work by using quality 
materials and providing best of workmanship to fulfill the true intent of the tender 
provision. 

 
9.1.6. The Architect/Consultant shall have such other powers and discharge other 

functions as are specifically provided in this contract including such incidental or 
consequential powers or duties, subject always to such specific instructions or 
directions of the Bank, which shall be duly notified to the Contractor. 

 
9.2. TO DEFINE TERMS AND EXPLAIN PLANS: 

 
9.2.1. The various parts of the Contract are intended to be complementary to one 

another; but should any discrepancy appear, or any misunderstanding arise as 
to the import of anything contained therein, the explanations of the 
Architect/Consultant shall be final and binding. The correction of any errors or 
omissions of the Drawings and Specifications may be made by the 
Architect/Consultant, when such correction is necessary to bring out clearly 
the intention, which is indicated by a reasonable interpretation of the drawings & 
Specifications as a whole. 

 
9.3. MATTERS TO BE FINALLY DETERMINED BY THE ARCHITECT /            

CONSULTANT: 
 

9.3.1. The Architect/Consultant’s decision, opinion, direction, Certificates (except for 
payments) with respect to all or any of the matter under clauses “2, 8.1.7,  4.4.3 
6.2.3, 8.4.2 (a) (b), (c), (d), (f)” and the schedule of rates, hereof shall be final 
and conclusive and binding on the parties hereto and shall be without appeal. 
Banks' instructions if any, in this regard in case of any urgency, shall also be 
confirmed / vetted by the Architect/Consultant at the earliest possible. 

 
9.3.2. Any of the decision, opinion, direction certificate, or valuation of the Architect or 

any refusal of the Architect to give any of the same shall be subject to the right 
of Arbitration and review in the same way in all respect (including the provision 
as to opening the reference) as if it were a decision of the Architect under the 
following clause. 

 
9.4. TYPOGRAPHICAL OR CLERICAL ERRORS: 

 
9.4.1. The Architect/Consultant’s clarifications regarding partially omitted particulars 

or typographical or clerical errors shall be final and binding on the Contractor. 
 

9.5. SITE VISITS: 
 

9.5.1. The Architect/Consultant /Bank shall visit the site from time to time at their 
discretion, or when expressly called upon to do so, to co-ordinate various 
activities and/or to answer such queries that may be posed at site on interior 
drawings. 

 
9.6. ADDRESS FOR SERVICE 
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9.6.1. All letters and Notices under or pursuant to these presents shall be hand 
delivered against acknowledgement or sent by Registered Post with 
Acknowledgement Due at the respective addresses mentioned below.  Any 
change in the addresses shall be duly intimated by the concerned Party to all 
others. 

 
                                              Address of Bank: 

 
Bank Of Baroda 
Regional Office, Surat Region,  
6th Floor, Baroda Sun Complex,  
Ghod Dod Road,  

                                   Surat  
 
Name & Address of Architect/Consultant 
Ar. Shaival Barot (Project Co – Coordinator) 

                                   51,5th Floor, River Palace – A, Nanpura, 
Surat – 395001  
Tel: 0261-2476778  
Mob. – 9879604404, 9879604444.  

 
9.7. TAKING OVER 
 

9.7.1. Upon the successful completion of all the tests to be conducted at site on the 
materials/items executed by the contractor, the Architect/Consultant shall 
issue a recommendation letter to the Bank confirming that the interiors is ready 
to be taken over by the Bank. Issuance of such recommendation letter for taking 
over shall not relieve the contractor of any of his obligations under the terms and 
conditions of contract. 

 
9.8. DISPUTES 

 
9.8.1. SETTLEMENT OF DISPUTE BY ARBITRATION 

 
a) Disputes and differences of any kind whatsoever arising out of or in 

connection with this contract or the carrying out of the works (whether during 
the progress of the works or within one year after their completion, or within 
one year after the determination or abandonment or breach of the contract) 
excepting however, on matters referred to in clause 9.3 and 9.5 of General 
Conditions of Contract hereof, shall be referred by either party for arbitration 
after giving at least 30 days notice in writing to the other(s) (hereinafter 
referred to as the ‘Notice for Arbitration’) clearly setting out the items of 
disputes for reference to a Sole Arbitrator to be appointed as hereinafter 
provided. 

 
b) For the purpose of appointing the Sole Arbitrator referred to above, the Bank 

will send to the Contractor within thirty days of the Notice for Arbitration, a 
panel of three names of persons who shall be presently unconnected with 
the organization of the Bank and the Contractor. 

 
c) The Contractor shall on receipt of the names as aforesaid, select any one of 

the persons so named to be appointed as a Sole Arbitrator and 
communicate his name to the Bank within thirty days of receipt of the 
names. The Bank shall thereupon without any delay appoint the said person 
as the Sole Arbitrator.  If the Contractor fails to communicate such selection 
as provided above within the period specified, the Bank shall make the 
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selection and appoint selected person as the Sole Arbitrator. In the event, 
the contractor communicates disagreement to appointment of Sole 
Arbitrator as selected by the Bank than notwithstanding such disagreement, 
the person selected, as sole Arbitrator by the Bank shall be the sole 
Arbitrator. 

 
d) If the Bank fails to send to the Contractor the panel or three names as 

aforesaid within the period specified, the Contractor shall send to the Bank a 
panel of three names of persons who shall all be unconnected with either 
party.  The Bank shall on receipt of the names as aforesaid select any one 
of the person’s names and appoint him as the Sole Arbitrator.  If the Bank 
fails to select the person and communicate such selection to the Contractor, 
the Contractor shall be entitled to appoint one of the persons from the panel 
as the Sole Arbitrator and communicate his name to the Bank, provided 
however in case if delay by the contractor as regards such selection, the 
Arbitrator selected by the Bank shall be appointed as sole Arbitrator. 

 
e) If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 
Sole Arbitrator shall be appointed as aforesaid. 

 
f) The decision of the Architect/Consultant with respect to the matters 

referred in clause 9.3  and 9.5 of General condition of Contract herein, shall 
be final and outside the scope of arbitration.  The Sole Arbitrator shall have 
power to open up, review and revise any certificate, opinion or decision, 
requisition or notice save in regard to matters enumerated in clause 9.3  and 
9.5 of General Conditions hereof written and to determine all other matters 
in dispute which shall be submitted to arbitration and of which notice shall 
have been given as aforesaid.  Subject to aforesaid, the Arbitration shall be 
governed by the Arbitration Act, and Conciliation 1946 or any other statutory 
modification thereof.  The Award of the Arbitrator shall be final and binding 
on the parties.  It is hereby agreed that in all disputes referred to Arbitration, 
the Arbitrator shall give a separate Award in respect of each dispute or 
difference in accordance with the terms of the contract and give a reasoned 
Award. 

 
g) The fees, if any, of the Arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties.  
The cost of the reference and of the award including the fees, if any, of the 
Arbitrator, shall be directed to be borne and paid by such party or parties to 
the dispute, in such manner or proportion as may be directed by the 
Arbitrator in the Award. 

 
h) The Bank and the Contractor hereby also agree that the Arbitrator under this 

clause shall be a condition precedent to any right to action under the 
contract with regard to the matters hereby expressly agreed to be so 
referred to arbitration. 

9.8.2. Settlement of dispute by arbitration: 
 

a) All disputes and differences of any kind whatsoever arising out of or in 
connection with the contract or the carrying out of the works (whether during 
the progress of the works or within one year after their completion, or within 
one year after the determination or abandonment or breach of the contract) 
shall be referred to and settled by the Architect, who shall state his decision 
in writing. Such decision in writing may be in form of a final certificate or 
otherwise. The decision of the Architect with respect of any of the expected 
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matters shall be final and without appeal as stated in the relevant clause on 
“matters to be finally decided by the Architect.”(Clause no. 11.3). 

 
b) But if either the Bank or the contractor be dissatisfied with the decision of 

the Architect on any matter, question or dispute of any kind (except any of 
the expected matters) or as to the withholding by the Architect of any 
certificate to which the contractor may claim to be entitled, then and in any 
such case either party (the Bank or the Contractor) may within (28 days) 
after receiving notice of such decision, give a written notice to the other 
party through the Architect requiring that such matters in dispute be 
arbitrated upon. Such written notice (hereinafter referred to as the ‘notice for 
arbitration’ shall clearly set out the items of disputes for reference to a Sole 
Arbitrator to be appointed as herein after provided: specify the matters 
which are in dispute and such dispute and difference of which such written 
notice has been given and no other shall be and is hereby referred to the 
Arbitrator being a fellow of the Indian Institute of Architects to be agreed 
upon and appointed by both the parties or in case of disagreement as to the 
appointment of a single Arbitrator, to the arbitration of two Arbitrators both 
being fellows of the Indian Institute of Architects, and to be appointed by 
each party, which Arbitrators shall before taking upon 4themselves the 
burden of re-reference appoint an umpire. The Arbitrator, the Arbitrators or 
the Umpire shall have the power to open up, review and revise any 
certificate, opinion, decision, requisition or notice save regard to the 
expected matters referred to the preceding clause, and to determine all 
matters in dispute which shall be submitted to him or them and of which 
notice shall have been given aforesaid. Upon every or any such reference 
the cost of an incidental to the reference and award respectively shall in the 
direction of the Arbitrator, or Arbitrators or the Umpire who may determine 
the amount thereof, or direct the same to taxed as between attorneys and 
client or to between party and party, and shall direct by whom and to whom 
and in what manner the same shall be borne and paid. This submission 
shall be deemed to be a submission to The Arbitration act, 1989 or any 
statutory modification thereof. The award of the Arbitrator, or the Arbitrators, 
or the Umpire shall be final and binding on the parties, Such reference 
except as to the withholding by the Architect of any Certificates under clause 
7.3.5 to which the Contractor claims to be entitled, shall not be opened or 
entered upon until after the completion of alleged completion of the works or 
until after the practical cessation of the works arising from any cause unless 
with the written consent of the Bank and Contractor. 

 
9.8.3. ARBITRATION: 

 
a) Any dispute, controversy or claims out of or relating to this Work Order or 

breach, or termination or invalidity thereof, shall be settled by Arbitration in 
accordance with the Arbitration and Conciliation Act, 1996 as at present in 
force. 

 
9.8.4. LEGAL: 

 
a) All disputes and differences of any kind whatsoever arising out of or in 

connection with the Work Order whether during or after completion of 
contract shall be deemed to have arisen at Bank of Baroda, Regional 
Office, Surat Region, 6th Floor, (P&E Dept.), Baroda Sun Complex, 
Ghod Dod Road, Surat. Shall have jurisdiction to determine the same. 
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9.8.5. WORK TO BE CONTINUED DURING THE PENDANCY OF THE 
ARBITRATION 

 
a) The Contractor shall continue with the construction works with due diligence 

and speed so as to complete the same within the period agreed upon, 
notwithstanding any dispute or difference or question is referred to 
arbitration.  The works shall not be delayed on account of any such 
reference made to the Arbitrators. 
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7.  SPECIAL CONDITIONS OF CONTRACT 
 

1. Tenderers shall go through all documents before quoting rates and provide for necessary cost 
as may be included in either bill or material or specifications. 

 
2. Tenderers shall be given prices in blank column Entries in English made in ink. Arrive also at 

the grand total must also fill in all “rates only columns” and sign all corrections. 
 
3. Tender shall be invalid unless all rates are filled in. No arbitrary condition shall be submitted. 

Tenders shall be signed by all the legal partners of the firm. 
 
4. Each of the tender documents shall be signed by the Tenderer. 
 
5. The Tenderer whose tender is accepted shall be bound to enter in to the contract within eight 

days of intimation from BANK. 
 
6. Work shall be done night and day without extra charge, if necessary. 
 
7. Tenderer shall provide for stacking of materials in such a way as to facilitate rapid checking of 

quantities. 
 
8. Materials supplied by owner shall be used only in owner’s work. 
 
9. Contractors shall pay any local charges relating to execution of work. 
 
10. Contractor shall allow for all wastages in the rates. 
 
11. Contractor shall arrange for all temporary connections. 
 
12. No extras shall be paid, quantity sheets and drawings both are to be considered jointly and 

Architect/Consultant is the final authority for the interpretation. 
 
13. Site instruction shall be deemed for proper execution, and shall be carried out without extra 

charge. 
 
14. Order book with numbered pages shall be kept on site. Contractor shall carry out all 

instructions properly. 
 
15. Contractors shall insure whole work against fire, PICT and third party. 

 
16.  In working branch, contractor have to make all the arrangements on his responsibility 

and own cost for sifting furniture of working branch as per guidance of manager In 
charge & during  his work progress of civil & furnishing work he should not disturb 
working branch or he should make some arrangement for the same. Contractor is not 
going to claim any extra charges for the same. 

 
17. Contractors should visit site first and then quote the rates for dismantling or removing 

work.  
 

18. Contractor has to take all necessary Legal Permission from Local Authority for 
Renovation work at his on cost. 
 

19. Contractor has to take necessary Labour Insurance, all the necessary safety 
precautions at his on cost during the renovation work. 
 

20. Contractor has to dispose all the debris at night time at his own cost.  
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8.  APPENDIX TO GENERAL CONDITIONS OF CONTRACT 

 
 
A Mobilization Period  3 Day from the date of Work Order 

B Date of Commencement of work on 
site 

 7 days after the date of Work order 

C Completion Period  12 weeks from date of commencement

D Date of virtual completion  14 weeks from date of commencement

E Earnest Money Deposit  Rs. 51000/- By Demand Draft or 
Banker's Cheque 

F Security Deposit  @2% of Contract Value refundable on 
Virtual completion. 
 

G Retention Money  8 % of the RA Bill payment & 5 % on 
Final Bill Payment. 

H Defects Liability Period  12 calendar months from Virtual 
Completion 
 

J Liquidated Damages for Delay  Rs. 4000/- per day up to or max. of 10% 
of Contract value. 
 

K Period of Final Measurement  15 Days 

L Frequency of Interim Bills  15 working days. 

M Value of Interim Certificate  10,00,000/-       (Ten Lacs) 

N Period of honoring Interim 
Certificate 

 10 working days. 
 

P Rate of Interest for delayed 
payments 

 As per prevalent Prime Lending Rate 
(BPLR) 

 
Signature of Contractors: 
Witness: 

 
The Contractor will be expected to submit, along with Interim Bills, “Performa A” 
duly filled in and serially numbered with dates for all extra and deviated items of 
work. In absence of these, the extra / deviated items will not be certified for 
payment. The Contractor will be expected to submit with the Final Bill “Performa B” 
duly completed. 
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9.  PERROFORMAS 

 
 
SCHEDULE OF EXCEPTION AND DEVIATIONS 

 
The bidder shall include in a schedule all exceptions or deviations made from the bidding 
documents of whatever nature included in the proposal. 

 
Unless exceptions and deviations are stated in this schedule, the bidder will be deemed to have 
agreed with the conditions and specifications as stated in the bidding documents. 

 
Each bidder shall be free in his proposals to indicate deviations and / or exceptions and / or 
alternative to these bidding documents. 

 
Item Ref. Clauses Description of 

Exceptions and / or 
Deviations 

   

 
 
 
                                                                                                           SIGNATURE OF TENDERER 
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EQUIPMENT TO BE DEPLOYED AT SITE 
 

The Tenderer shall specify in the form given below list of proposed equipment to be deployed for 
the work if awarded to the Tenderer. 

 
 

Type Number Make Capacity Location Bank 
      

      

      

      

      

      

      

      

      

      

      

      

      

 
 

     

 
 
 
 

SIGNATURE OF TENDERER 
 
 

 
SCHEDULE OF PROPOSED SITE ORGANISATION 
 

The Tenderer is to indicate here the proposed site organization he proposes to set up for 
execution of the work. It is understood that this will be augmented from time to time depending 
upon the requirement for timely construction of work, as directed by Engineer-in-charge. 

 
 

BIO-DATA OF SITE-IN-CHARGE & KEY PERSONNEL 
 
 

SIGNATURE OF TENDERER 
 
 
 
 

Certified that the above information is correct    SIGNATURE OF TENDERER 



TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT. 

                                                SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                         67 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 

 
 
 

10.  PREAMBLE AND SPECIFICATIONS. 
 

The quantities given in this schedule of quantities are approximate and subject to variations 
without vitiating the contract. 
 
Pricing: 
The rate for each item of work shall, unless expressly stated otherwise, include the following (but 
not limited to the list given below) for the completion of works in all respects as per conditions of 
Contract, technical specifications, drawing etc: 

 
All taxes such as Octroi, Sales tax, Work Contract Tax, Royalties, Transportation, Freights, 
Packing and forwarding charges Insurance etc., 
 
All requirements and expenses for completion of work as per Rules and Regulations of Local 
Bodies, State Government and Central Government of India. 
 
All materials, equipments, accessories, consumable, controls and instruments, tools, tackles, 
plants, scaffolding/double scaffolding labour, maintenance, fixing, cleaning, making good hauling, 
hoisting etc., 
 
Waste on material and labour. 
 
Loading, Unloading, handling/double handling, setting out protection from weather, temporary 
supports, platforms etc., and the maintenance, of the same, dismantling of temporary works, 
disposal of debris and all other labour necessary for the execution of works. 
 
Testing the installation as often as necessary, Contractors to arrange for all special instruments 
and tools required for such testing. 
 
Painting of all equipment, pipes, and supports etc., as per color codes to be decided for various 
systems. 
 
Apportion of costs for general facilities to be used by the Contractor’s staff such as lifts, electricity, 
telephones etc. during execution if such facilities are provided by other contractors and who 
arrange for such facilities in the first instance. 
 
Fees for testing the materials, equipment or overall installation by appropriate authorities. 
Supervising Civil/ Masonry / Carpentry Works done by other agencies on behalf of the Bank for 
Interior contractor. 
 
All requirements of specification and drawings. Description of work given in the schedule of 
quantities is a brief description and shall be read in conjunction with specifications and drawings. 
 
Removal of POP covering and carting away all unwanted material including POP. 
 
The rates quoted by the Tenderer will be deemed to be for the finished work complete in all 
respects with accessories, fitting, mounting arrangements normally provided with such equipment 
and/or needed for execution, completion, safe operation of equipment as required through they 
may not have been specifically mentioned in technical specifications, drawings and/or schedule of 
equipment. 
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All minor Masonry, Carpentry and Civil works such as cutting opening in Masonry Walls, Internal 
Partitions, Chasing on walls, etc. and making good the same to match existing works shall be 
provided by the contractor, Whenever asked for by the Architect/Consultant. 
 
SCHEDULE OF QUANTITIES: 

 
     All items of work contracted for shall be executed strictly in accordance with the description of 
the item in the Schedule of Quantities, relevant drawings and specifications read in conjunction 
with the appropriate Indian Standard specifications and conditions of the contract and established 
Engineering practices. 
 
   The rate for each item of work included in the schedule of quantities shall unless expressly 
stated otherwise include cost of: 
 
    All materials, fixing materials, accessories sequence of operations, appliances, tools, plant 
equipment, transport labour and incidentals required and completion of the work called for in the 
item and as per specifications and drawings completely Wastage on materials and labour 
 
   Loading transporting, unloading, handling as necessary, hoisting to all levels, and setting, fitting 
and fixing the position, protecting, disposal of debris as directed and all other labour necessary 
and to fully complete the job in accordance with contract documents, good practice and 
recognized principles of trade laid down in codes of practice. 
 
   Liabilities, obligations and risks arising out of conditions of contract. 
 
    All requirements of specifications, whether such requirements are mentioned in the item or not 
shall be provided for the specifications and drawings where available are to be read as 
complimentary to any part of the schedule of quantities and any work called for in one shall be 
taken as required for all similar items. 
 
   In the event of conflict between Schedule of Quantities and other documents including the 
specifications the most stringent among them shall apply and the interpretations of the 
consultants/owner shall be final and binding. 
 
   The Contractor shall be paid for the actual quantity of work executed by him in accordance with 
the drawings at the accepted rates. 
 
   This schedule shall be fully priced and the extensions and totals duly checked. The rates for all 
items shall be filled in INK. The entries under amount column shall be rounded off to the nearest 
Rupee. 
 
   No alterations whatsoever is to be made either to the description of items in the Schedule of 
quantities or specifications unless such alterations, is clarified in writing by the consultant/owner. 
Any such alterations, notes or additions shall unless clarified in writing be disregarded when tender 
documents are considered. Any observation on BOQ should be made in the letter accompanying 
technical bid for proper consideration and on disfiguring or overwriting in the documents is 
permitted. 
 
    In event of an error occurring in the amount column of the schedule, as a result of wrong 
extension of unit rate and quantity, the unit rate quoted by the Tenderer shall be regarded as firm 
and the extensions shall be amended on the basis of rates. 
 
All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
 



TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT. 

                                                SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                         69 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 

    Unless otherwise stated, all measurements shall be taken in accordance with Indian standard 
for building of Measurements IS 1200 latest revision effective on the date of measurement for 
interior items as applicable. 
 
   Any errors in quantity of items from the contract schedule shall not vitiate this contract but shall 
be corrected and deemed to be a variation by the Architect/Consultant/Owner. 

 
DRAWINGS AND DATA: 
 
    Within two weeks of placement of order/letter of intent contractor shall furnish the following data 
in triplicate for approval by Architect/Consultant/Owner. 
 
   General arrangement drawing of the equipment on orders showing plan, elevations, and 
sectional views, mounting details. 
Bill of materials. 
 
  Descriptive catalogues, characteristic curves, duty point efficiency factor and technical particulars 
of all the various equipments offered. 

 
SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED 

 
Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare parts 
required for a period of 1 year’s continuous operation. Itemized unit prices with exact quantities 
recommended for these spares shall be separately indicated for consideration of the 
Owner/Consultant. 
 
DOCUMENTS MUTUALLY COMPLIMENTARY 

 
The several documents forming the contract are to be read as mutually complementary to each 
other and in case of ambiguities/ discrepancies, the same shall be explained and clarified by the 
Consultant/Owner to the Contractor in what manner the work is expected to be carried out to meet 
the end requirements. 

 
INSTRUCTIONS DURING EXECUTION: 
On the advice of the Owner, the consultants may issue further drawings and written instructions, 
details, directions and explanations collectively referred to as “Site instruction” in regard to: 
 
Variations for modification of the design, quality or quantity of works as addition or omission or 
substitution of any works therein. 

 
Any discrepancies in the drawings or between the schedule of quantities and/or specifications 
and/or drawings. 
 

Removal from the site any material brought by the contractor and substitution of any other materials 
therefore. 

 
The dismissal or removal from work of any person employed thereupon. 
 
Removal/re-examination of any works executed in case of doubt of any nature. 
 
Opening up for inspection of any work covered up without proper tests by the Architect/Consultant. 
 
Oversight on the part of the Architect/Consultant/his assistant to disapprove any defective work or 
material shall not prejudice the Owner/Consultant, thereafter to disapprove such work or materials and 
to order pulling down, replacement, removal breaking up or reconstruction. 
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The Contractor shall make his own arrangement for the engagement of all labour and shall be 
responsible for regulating their service conditions, work conditions in conformity with all Acts, 
Regulations, Rules or order of competent authority under relevant laws in force during the tendency of 
the contract. 

 
Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub-contractors, 
Salaries, Wages, Overtime, Leave, Provident Fund, Medical facilities, gratuity, Bonus or any other 
claim as applicable and stipulated in any statutory provisions, rules or order of competent authority. 

 
All materials so far as procurable shall be of the reputed make in the category of manufacture and 
bear the stamp of quality of the Bureau Standards wherever applicable. The contractor shall furnish 
documentary proof, test certificates and guarantees as relevant to such materials from manufacturers, 
which shall match with the date of procurement. 
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11.  LISTS OF NOMINATED MATERIALS & SUPPLIERS 
 
MASONRY: 

 
Rate shall include for provision of: 

 
Work at all heights, depth and in all situations and to all shapes and profile and all necessary 
works like staging, ladders, platforms, double staging etc. all are required for proper execution of 
works. 
Hacking and roughening of concrete or other surfaces coming in contact with masonry for 
bondage, cutting bricks/blocks, wastage etc. 

 
Raking out joints to specified depth either for plaster or pointing or finishing the joints flushes as 
the work proceeds, all as directed. 

 
Bedding and pointing wall-plaster, lintels, sills etc. in or on walls, bedding and pointing doors, 
windows and like in cement mortar. 

 
Making openings for pipes, conduits, ducts etc. and closing the same after completion of such 
works and finishing as directed. 

 
Providing at exact locations and to exact sizes pre-designated openings. 
Forming chases for edges for concrete floors or other units, for scaling in of waterproofing layers, 
etc. 

 
Providing cement concrete blocks (1:2:4) at doorjambs where required to receive expansion 
bolts/holdfasts etc. 

 
Building in holdfasts and or inserts, supplied by the engineer. 

 
Keeping the work well wetted for 10 days. 

 
Bricks/blocks to be wetted before use. 

 
Bailing out, pumping out or otherwise removing all water, this may accumulate from all causes. 

 
Sampling and testing of any other material during the course of work as and when directed. 

 
Plaster 

 
Rates shall include for provision of: 
 
Work at all levels, heights and to all situations and profiles. 

 
Double scaffolding, working platforms etc. 

 
A coat of neeru plaster soon after the curing period is over. 

 
Work in narrow widths and small quantities unless special provision is made to the contrary. 

 
Preparation to the surfaces by raking out joints in brick or by hacking the concrete surface and 
wetting the surface before plastering wherever required. 

 



TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT. 

                                                SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                         72 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 

Thickness of plaster exclusive of the thickness of key i.e. grooves and open joints in brickwork, 
stone work etc. 

 
Chamfers of any width, internal and external rounded angles and chases and forming sharp and 
clean edges as shown. 

 
Curing, protection and cleaning of all surfaces. 

 
Keeping all plastered surfaces well wetted for at least 7 days. 

 
PAINTING AND POLISHING 

 
The rates shall include for provision of: 
 
Works at all heights and use of all scaffolding quantities, ladders, cradles etc. necessary for 
execution work and for inspection. 

 
Preparing surfaces to receive finishing coats, such as brushing to remove all extraneous materials 
and fungus growth, if any, preparing, scraping, washing and rubbing etc. 

 
Puttying, sand papering and dusting of surfaces in between coats where applicable. 

 
Work on cornices, narrow bands and widths, recesses grooves etc. 

 
Finishing approving matt texture and/or stipple finish etc. complete as directed. 

 
Spreading and removing, covering to doors window. Floors, fittings, ducts, pipes etc. to protect 
them from splashes 

 
Washing floors, cleaning glass, joinery, electrical fittings, ducts. Pipes etc. of drops and splashes 
and leaving premises clean and tidy. 

 
FLOORING, DADO, SKIRTING AND WALL FINISHES 

 
The rates shall include for provision of: 

 
Use and waste of all temporary fillets, side-forms, templates, moulds, straight edges etc. 

 
Washing of coarse and fine aggregates, wherever required by the consultants. 

 
Final preparation of the base, sub-grade or sub-floor including minor trimming of the base to 
remove slight undulations if necessary. 

 
Cleaning and watering the surfaces immediately before laying the floor. 

 
Providing bedding layer of mortar as specified, in case of slabs, tiles etc. to correct levels of slopes 
as called for. 

 
Cutting, rubbing and polishing surfaces and edges where applicable. 

 
Rounding off corners, edges and junctions of floors with skirting or dado and also cutting recesses 
where required to accommodate recessed skirting. 

 
Forming rounded recess in floor where called for. 

 
Providing grooves where shown on drawings. 
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Work in narrow widths, bands, cornices, and strips and to profiles shown at all heights, levels, and 
locations and in small quantities, unless otherwise mentioned. 

 
Curing, protecting and cleaning all finished surfaces as specified. 

 
Work on any surface such as bricks, concrete, stone etc. 

 
Providing grooves at the junction of plaster with other finishes as called for. 

 
Scoring surfaces of plaster for key where the surface is not required to be finished fair. 

 
All samples of finishing materials shall be got approved prior to use. 

 
Keeping the work well wet for at least 7 days. 

 
Cutting tiles/slabs to require size/shapes providing holes etc. before laying. 

 
Hand polishing, machine polishing, cleaning tiles with acid. 

 
All marble work e.g. flooring, cladding, skirting, dado etc. shall have white cement based mortar in 
bedding and grouts. 

 
All Ceramic Tiles & Vetrified Tiles shall be of 1st quality. 

 
All stone flooring to be protected by POP covering with plastic base. 
 
CARPENTARY AND JOINERY 

 
Rate shall include for provision of: 
 
Unless otherwise specified, the quoted rates shall be for all joinery work with approved Indian 
Teakwood, valsadi teak wood, Steam beech wood free from all defects and kiln seasoned 
and preservatives treated and shall be got tested in laboratory and approved before placing or 
applying primer coat. The rate shall also include for applying two coats of Solignum paint to the 
face of frames in contact with masonry or concrete and the like. 

 
The rate quoted shall include for fixing on masonry/RCC members and for 300 x 40 mm x 6 mm 
finished MS holdfasts embedded in PCC (1:2:4) blocks of 230 x 150 mm size and of width to suit 
the thickness of masonry wall or for anchor fasteners, coach screws etc. of adequate size for fixing 
to RCC members, as 

 
Care shall be taken to thoroughly clean the hardware, fittings, glass panes, doors, etc. of the 
waste cement marks, left over paint marks etc. 
 
The rate shall include for providing temporary supports etc., for fixing of frames and shutters at all 
levels. 

 
The rate quoted shall be inclusive of any chiseling work, raking of sides, sills, soffits, if required 
and making good the surface. 

 
The sizes mentioned are for finished items. 

 
Also the rate quoted shall include for: 

 
Planing and finishing smooth all faces of various faces as required. 
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All screws, nails, pins, key and such other fixing accessories. 
 
Cutting rebates, Grooves etc. in frames/shutters as required or as directed. 
 
Approved glue or adhesive for all joinery work. 
 
Providing seasoned valsadi teakwood, beech wood best quality, beading, trimmings, beads, 
weather bars etc. as called for. Providing rough grounds as per drawings. 
 
Providing as per schedule/drawings all hardware, fittings and fixture like, latches, hinges, and 
tower bolts etc. locks and other items as indicated for fixing such items supplied by the Engineer-
in-charge at no extra cost. 
 
Solignum treatment to all hidden wooden members and all board or ply faces coming in contact 
with masonry or concrete faces where retarding treatment is not called for. 
 
Providing and applying pink primer to all wooden surfaces till the same are painted/polished. 

 
Filling and finishing neat gaps around frames, doors, windows etc. with approved mastic. 
Work at all heights and locations. 
Wherever painting is specified it includes painting the surfaces with three coats of first quality 
synthetic enamel paint of approved shade and make over a coat of wood pink primer. 
 
Wherever polishing is specified it include polishing the surfaces with two or more layers of French 
spirit polish, with approved additives, strainers to get even shade over a coat of primer of approved 
chemicals. 
 
All plywood and blackboard edges where exposed shall be finished with teakwood Lipping. 

 
Unless otherwise specified, all door shutters specified are to be solid core flush door shutters, with 
topping bonded with phenol formaldehyde and confirming to relevant Indian Standards. 
 
METAL WORK 

 
The rates shall include for provision of: 
 
All steelwork shall confirm to IS-800 and rolled steel to IS-226 and IS-1977. All pressed steel 
sections shall be heavy duty. 

 
Supplying all materials, fabricating, hoisting and fixing in position complete with expansion 
fasteners, coach screws, hold fasts, screws etc. and for RCC(1:2:4) blocks of adequate size as 
directed. 

 
Glazing of windows, ventilators, doors should be as approved by Architect/Consultant. 
 
Supplying and fixing all hardware of specified and approved type and make, confirming to 
standard practices followed by approved manufacturer. 

 
Door, windows, rolling shutters, fire doors shall be fabricated by approved manufacturer. 

 
Member’s joints shall be mechanically cut to length mitered and electrically welded with true 
corners. 

 
Providing Silicon sealant in gaps between frames and masonry/concrete faces after erection. 
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Painting with a coat of zinc chromate’s primer and three coats of synthetic enamel paint of 
approved make including supplying putty to obtain even and smooth finish. 

 
Before fabrication, the contractor must take approval of the Architect/Consultant for type of 
sections, hardware, glass etc. to be utilized. He should take actual measurements at site and 
fabrication shall be done accordingly. 

 
Providing necessary coupling, transoms and mullions wherever required as per relevant I.S. code 
(I.S. 1038). 

 
WATER PROOFING 

 
The rates shall include for: 
All necessary labour, materials, tools and equipments for the satisfactory completion of the job. 

 
Preparing the surfaces and providing fillets. 
Treating down take pipes, floor traps or any other inserts etc. that may cause leakage. 

 
Work in narrow widths and all locations/situations as called for. 

 
Work at all heights and depths. 

 
Keeping the works well wet for at least 7 days. 

 
Laying to correct slope and level as shown on drawing. 

 
Protecting waterproof layer over which other materials, fittings, fixtures are to be laid/installed and 
to prevent damage from other construction operations. 

 
Waterproofing work shall be guaranteed for a period of 10 years from the date of handing over 
completed building work in Performa approved by the Engineer on a stamp paper, where the work 
is carried out by an approved proprietary agency and according to their specifications, the 
guarantee shall be executed by the proprietary firm and submitted directly to the owner 

 
The waterproofed surface shall be bone dry and there shall not be any moisture or wet patches. 

 
The contractor to supply full details, with the bid of waterproofing he proposes to adopt for various 
item. 

 
Measurements shall be on the basis of finished dimensions. 

 
Bailing out, pumping out or otherwise removing all water, this may accumulate from all causes. 

 
 
FALSE CEILING 

 
The rates shall include for: 
 
All necessary labour, materials and use of tools and equipments for the satisfactory completion of 
the job. 

 
Work at all heights. 

 
Work in narrow widths and all locations as called for and working to specified patterns and profiles. 

 
Carrying out work to correct line and level. 
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Providing necessary cutouts and framework for lights, fittings, AC grills, trap doors, sprinkler 
heads, smoke detectors and similar including supports from ceiling where directed for these. 

 
No deductions for openings less than 0.1 sqm. In area. 

 
Necessary precautions to prevent damage to the flooring and other works. 
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12.  GENERAL TECHINAL SPECIFICATION FOR WORK 

 
SPECIFICATIONS GENERAL. 

 
These specifications are for work to be done, items to be supplied and materials to be used in the 
works as shown and defined on the drawings and described herein all under supervision and to 
the entire satisfaction of the Architect/Consultant & owner. 

 
The workmanship is to be the best available and of a very high standard, use must be made of 
specialist tradesmen in all types of work and necessary allowance must be made for the same in 
the rates quoted. 

 
The materials and items to be provided by the contractor shall be the best of their respective kinds 
as specified in the tender and in accordance with the samples approved, where materials or 
products are specified in these specifications and/or Bill of Quantities by the name of the 
manufacturer of the brand name, trade name or catalogue reference, the contractor will require to 
obtain prior approval of the Architect/Consultant and owner for using substitute material or product. 
The contractor shall produce all invoices, vouchers or receipted accounts for any materials if called 
upon to do so by the Architect/Consultant and owner. 

 
Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval 
before the contractor orders or delivers in bulk in the site. Samples together with their packing are 
to be provided by the Contractor free of charge and approved samples will be retained by the 
owner and designer for comparison with the materials which will be delivered to the site. 

 
Should any materials be rejected by the Architect/Consultant/owner, they will be removed from the 
site at the Contractor's expense. Also the contractor will be required to submit specimen finishes of 
colours, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding with the 
works. Should it be necessary to prepare shop drawings, and then four copies of such drawings 
shall be submitted for approval of the Architect/Consultant who will retain two copies, all at the 
Contractor's expenses. 

 
Timber generally is to be the best of its kind, well and property seasoned, of natural growth, free 
from work holes, large loose or dead knots or other defects and sawn die square and not to suffer 
from warping, splitting or other defects through handling. 

 
The hardwood is to be Hollock or red maranti with moisture contents not more than 20%. 

 
Teak is to be the best quality from Dandeli free from soft heart, worm and bee holes, and weighing 
not less than 50 lbs. per cubic foot with maximum moisture contents of 12%. Teak veneers and 
flitches shall match each other throughout and, where possible, shall match existing flitches in the 
building. Such as gana or valsadi teak wood or brama teak wood. 

 
The particleboard shall be of high density, equal or superior quality to that laid in the I.S. 3478 
and as approved by the Architect/Consultant. 

 
The blackboard shall be of Mysore, Anchor or P.G.Brand, one of the following I.S. Specification 
or such approved adhesives shall be used: - 

 
I.S. 851 - 1957: Synthetic Resin adhesive for construction work in wood. 

 
I.S. 849 - 1957: Cold setting case in glue for wood. where glued joinery and carpentry work is likely 
to come into contact with moisture, the glue shall be waterproof. The use of animal glues will not 
be permitted. 
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Flush doors of hollow framed core insulated construction shall be constructed with 4" wide stiles, 
top and bottom rail, one 4" wide horizontal intermediate rail and two 4" wide diagonal braces, filled 
in solid with approved rigid type polyurethane doors shall be constructed with one 3" wide and one 
5" wide stile, 4" wide top and bottom rail, one 4" wide horizontal intermediate rail and 2" wide 
diagonal braces; filled in as described before. 

 
Flush doors of hollow framed core construction shall be constructed with 3" wide stiles and top 
rails, 5" wide bottom rail, two 6" wide horizontal intermediate rails with beehive core of 1" wide 
filling pieces at 4" centers both ways and blocked out as necessary for lock and hinges. All 
horizontal members shall have 1/4 dia. borings. 

 
All doors shall consist of selected hardwood properly jointed together and they shall be covered on 
both sides with 3/16" teak veneered plywood or as specified. Each door is to be lipped all around 
with 1/2" teak twice-rebated edging tongued to the stiles and rails and mitered. The doors are to 
be the full thickness as specified. The lipping on the meeting stiles of folding doors shall be 
increased to take the rebate as specified. 

 
Frames to doors, windows, etc. shall be of hardwood or teak as specified and to the required sizes 
with all necessary moldings with mortised and tennoned joint, lead and teak pins and secured in 
position as specified. 

 
Shelves generally shall be constructed of plywood with edgings of 1" teak tongued on. 

 
Timber is to be cut to the required sizes and length as soon as practicable after the works are 
begun and stored under cover so that the air will circulate freely around it. Joinery is to be 
prepared immediately after the finalization of the contract framed up (but not boned) and stored 
until required for fixing in position, when it is to be bonded and wedged up. Any portion that warps 
or develop shakes or other defects are to be replaced before wedging up. The whole work is to be 
framed and finished in a proper workman like manner, in accordance with the detailed drawings, 
and fitted with all necessary metal ties, straps, bolts, screws, etc. 

 
Turning bonded joints are to be cross-tongued with teak tongues and where over 1/2" thick, to be 
double cross tongued. Joiner's work generally is to be finished with fine sand papered surfaces 
unless otherwise specified. 

 
Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to remain 
accurate during the time they are in use. 

 
Grounds are to be clean sawn, free from large knots, splayed as required and plugged and fixed to 
walls, etc. at 1'-6" centers unless otherwise specified. 

 
Wood plugs are to be cut on the twist. Patent wall plugs or plastic fillings may be used in lieu of 
wood plugs with the prior approval of the Architect/Consultant. 

 
All unexpected surfaces of timber, e.g. false ceilings, backing fillets, backs of door frames, 
cupboard framing, grounds, etc. are to be treated with two coats of Atlas `A' or other equal and 
approved timber preservative before fixing or bedding 

 
The service stations, bar counters, shelving, etc. shall be generally constructed of plywood as 
described and specified properly housed, grooved tongued, glued, blocked and screwed together 
and entirely to the satisfaction of the Architect/Consultant. 

 
The banquettes, chairs, tables, etc. shall be generally constructed of teak, foam rubber and fabric 
as described and specified, properly housed, grooved, tennoned, tongued, glued, blocked and 
screwed together in the manner of good quality furniture and entirely to the satisfaction of the 
Architect/Consultant & owner. A prototype sample of all custom made pieces must be prepared 



TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT. 

                                                SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                         79 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 

and submitted to the Architect/Consultant for his owner's approval before proceeding with the work 
in quantity. 
 
HARDWARE & METAL: 

 
The hardware throughout shall be of approved manufacture and supply, well made and equal in 
every respect to the approved samples to be deposited with the owner and Architect/Consultant. 
For the purpose of approval of samples, the contractor may be required to produce and provide to 
the Architect/Consultant, samples from many different sources and should allow in his rates for the 
same. 

 
Fittings generally shall have satin chrome or anodized finish unless otherwise stated and shall be 
suitable for their intended purpose of use. 

 
Screws are to match the finish of the article to be fixed and to be round or flat headed or counter 
sunk as required. 

 
The bronze and brass surfaces shall be covered with thick grease or other suitable protective 
material renew as necessary and subsequently clean off and clear away on completion. 

 
Aluminium and stainless steel shall be of approved manufacture and suitable for its particular 
application generally, the surfaces of all aluminum shall have an anodized finish and the quality 
and finish both shall comply with the samples approved by the Architect/Consultant & owner. 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted for test for 
strength, if so, required by the Architect/Consultant & owner, at the contractor's expenses. 
All brazing and welds are to be executed in a clean and smooth manner, rubbed down and left in 
the flattest and tidiest way, particularly where exposed. 
Chromium plating shall be in accordance with B.S. 1224 or as per approved specifications for 
"normal outdoor conditions", and shall be on a base material of copper or brass. 
 
FIBRE GLASS 

 
The fiberglass decorative panels shall be constructed or 30% glass fibre chopped strand mat 
reinforced with 70% polyester resin; the fibreglass and resin to be either pigmented or sprayed 
with and fired with tarred paint. The panels shall be made in moulds to the approved design as per 
drawings and to the thickness required by the Architect/Consultant. The fibreglass panels are also 
obtainable from the approved suppliers. 
 
GLAZIER 

 
All glass to be approved manufacture complying with is: 3548-1966, or as per approved quality 
and sample, to be of the quality specified and free from bubbles, smoke wanes, air holes and other 
defects. 

 
The compound for glazing to metal is to be a special non-hardening compound manufactured for 
the purpose and of a brand and quality approved by the Architect/Consultant & owner. 

 
In cutting glass, proper allowance shall be made for expansion each square of glazing to be in 
whole sheet. On completion, clean all glass inside and out, replace all cracked, scratched or 
broken panes and leave in good condition to the satisfaction of the Architect/Consultant & owner. 

 
PAINT & POLISHING 

 
All materials required for the works shall be of specified and approved manufacture, delivered to 
the site in the manufacture's containers with the seals, etc. unbroken and clearly marked with 
manufacturer's name or trade-mark with a description of the contents and colour. All materials are 
to be stored on the site of the works. 
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Spray painting with approved machines will be permitted only if prior written approval has been 
obtained from the Architect/Consultant. No spraying will be permitted in the case of priming neither 
coats nor where the soiling of adjacent surface is likely to occur. The nozzle and pressure to be so 
operated as to give an even coating throughout to the satisfaction of the Architect/Consultant. The 
paint used for spraying is to comply generally with the specification concerned which is to be 
specifically prepared by the manufacturer for spraying. Thinning of paint made for brushing will not 
be allowed. 

 
Wood preservation shall be Solignum or other equal and approved impregnating wood 
preservative, and all concealed woodwork shall be so treated. 

 
All brushes, tools, pots, kettles, etc. used in carrying out the work shall be clean and free from 
foreign matter, and are to be thoroughly cleaned out before being used with a different type of 
class of material. 

 
All iron or steel surfaces shall be thoroughly scrapped and rubbed down with wire brushes and 
shall be entirely free from rust, mill scale, etc. before applying the priming coat. 

 
Surfaces of new woodwork, which are to be painted, are to be rubbed down, knotted and stopped 
to the approval of the Architect/Consultant & owner. 

 
Surfaces of previously painted woodwork which are to be repainted shall be cleaned with soap and 
water, detergent solution or approved solvent to remove dirt, grease, etc. whilst wet the surfaces 
shall be flatted down with a suitable abrasive and then rinsed down and allowed to dry. Minor 
areas of defective paint shall be removed by scrapping back to a firm edge and the exposed 
surface touched in with primer as described and stopped with putty. Where woodwork has been 
previously painted or polished and is to be newly polished, the same shall be prepared with 
scrapping, burning off or rubbing down. 

 
Surfaces of previously painted metal which are to be repainted shall be cleaned down and flatted 
down as described in surfaces of previously painted woodwork. Minor areas of defective paint and 
any rust and loose scale shall be removed completely by chipping, scrapping and wire brushing 
back to the bare metal and touched in with primer as described. 

 
PLASTER 

 
Cement/lime plaster for internal surfaces shall be applied in two coats, as follows: 

 
Undercoat 3/8" thick composed of 1 part cement, 4 parts lime putty, 12 parts clean washed sane, 
measured by volume, the whole laid evenly, straightened with a rule and scratched to form key. 

 
Finishing coat 3/8" thick composed of 1 part cement, 3 parts lime putty, 6 parts clean washed 
sand, measured by volume, trowelled with a steel trowel to a smooth or textured finish in 
accordance with samples approved by the Architect/Consultant. 

 
A minimum period of 7 days must elapse between the application of undercoat and finishing coat. 
The total thickness of the plaster must not exceed 3/4". 

 
Rough rendering shall be composed of cement and sand (1:4) floated to the thickness required to 
fill in voids behind facings, dubbing out to uneven surfaces, etc. Dubbing out must not under any 
circumstance exceed 1" in thickness at any point. 

 
Screeds and backings shall be composed of cement and granite fine or sane (1:3) and shall be 
properly laid to rules and floated to a surface suitable to receive the finishing’s specified. 
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Mixing of lime/cement plaster, cement rendering and screeds shall be carried out with machine 
driven roller-pan mixers of a type and size approved by the Architect/Consultant. For smaller 
quantities, or in exceptional circumstances, the Architect/Consultant may require or approve 
mixing by hand on a clean dry floor or platform. Measurement of all constituents is to be made by 
means of gauge boxes. Gypsum plaster shall be of approved manufacture, delivered to the site in 
the manufacturer's sealed bags or drums, bearing the name of the manufacturer and the brand of 
plaster are to be in accordance with B.S.1191 for the following types - 

 
Undercoat plasters are to be borrowing or "slow setting browning" of class "B", type a - retarded 
semi-hydrates. 

 
Finishing plaster used on undercoats is to be of Class `B' type b - retarded semi-hydrates or class 
"B" type c - dual-purpose plaster. 

 
Finishing plaster used or plasterboard is to be of "Board finish" type, Class "B", type b - retarded 
semi-hydrates. 

 
Keepe's Cement is to be dual-purpose type in accordance with class "B", type c. 

 
Plaster of Paris to be in accordance with class "B". 

 
Joints of brickwork, etc. are to be thoroughly raked out and loose particles of mortar, etc. brushed 
out to form key for plaster. Concrete work generally is to have a coat of "spatterdash" applied to 
form key for plaster, etc. The concrete shall be dampened immediately after removal of formwork 
and "spatterdash" consisting of 1 part of cement and 2 1/2 parts coarse sand (by volume) mixed to 
the consistency of a thick slurry,thrown on with a hand trowel to thickness not exceeding 1/4". The 
"spatterdash" shall be waited one hour after application and left to harden. 

 
All paving, wall linings, etc. are to be adequately covered up and protected until the completion of 
the works. The whole of the finished work to be cleaned off and left in a sound and perfect 
condition to the satisfaction of the Architect/Consultant & owner. Where particularly, required, 
paving will not be laid until completion of all other work. 

 
Gypsum plaster to surface of concrete or brickwork is to be two-coat as follows: 

 
Undercoat composed of one part "browning" or slow setting browning plaster as described above 
with two parts of sand, the whole laid on evenly, straightened with a rule and scratched to form a 
key. 

 
Finishing coat to be as described above, applied neat of with an admixture of not more than 25% 
volume by lime putty, trowel led with a steel trowel to smooth even surfaces. 

 
The total thickness of two-coat work must no exceed 1/2". 

 
Gypsum plasterboard shall be of approved manufacture and in accordance with B.S. 1230. 
Consisting of a core of set gypsum plaster in accordance with B.S. 1191 sandwiched between two 
sheets of heavy paper to a nominal thickness of 3/8". Plasterboard is to be nailed to timber 
bearers with 1 1/4" * 12 S.W.G. galvanized screws with 3/8" dis. heads, spaced about 6 inches 
apart and not less than 3/4" from the edges and ends. Nailing is to commence at the centre of the 
board. Boards are to be spaced 1/8" to 1/4" apart at the joints and end joints are to be staggered 
to break bond. The boards are to be fixed and cleaned at least 24 hrs. before the application of 
plaster and in no circumstances should it be wetted before plastering. 

 
Gypsum plasterboard is to be prepared for plastering by filling the joints with `board finish' gypsum 
plaster as described above and pressing into the plaster, dry reinforcing jute scrime cloth 3 1/2" 
wide trowelled as flat as possible. When the plaster to the scrimed joints has set, thin coat of neat 
gypsum plaster is to be applied over the whole surface to level up followed immediately by a finish 
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coat to a total thickness of 3/16". The finish coat when almost set is to be trowelled to a smooth 
surface using as little water as possible applied with a brush. The admixture of lime with gypsum 
plaster will not be permitted. 

 
Internal wall tiling is to be of a quality and equal to samples approved by the Designer as suitable 
for the standard of work required. Tiles are to be of `A' Grade. Indian manufacture size 4 1/4" * 4 
1/4 * 6mm thick cushion edge colored egg shell glazed tiles fixed complete with rounded nosing 
tiles to external angles or as specified. The tiles are to be soaked in clean water and brushed on 
the underside with cement slurry before bedding on a cement and sand (1:3) and painted in neat 
white or colored cement. 

 
Paving composed of cement and sand (1:3) are to be trowelled smooth with steel trowel or floated 
with a wooden hand float as required. 

 
Dividing strips of brass, stainless steel or plastic as specified and on approval, shall be provided 
and bedded to, finished flush with finished floor levels between different types of paving or where 
abutting wood floors. 
Stone flooring and cladding should be of dimensions, quality and colour as specified and shall 
conform to the relevant I.S. specification samples of stone materials should be got approved by 
the Designer/Client prior to installation allowed without extra charge, unless such variations are 
made after conduits, cables, etc. are fixed. 

 
All cables shall be of 1st quality manufacturer and the Main Contractor will be required to submit a 
sample of wiring materials to the Designer & owner, for their approval before commencing the 
installation 
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13.  GENERAL SPECIFICATIONS FOR "UPHOLSTERED" FURNITURE: 

 
 
TIMBER:          All timbers used are to be of top quality, free from knots, shakes, and worm holes, and 

with a moisture content of not more than 12% depending on the climatic conditions 
prevailing at the site. 

 
                          Timbers which are completely hidden, that are when covered by upholstery material, 

can be of local hardwood, except where this interfaces with the strength of the 
product, as in the case of a leg or arm which is part covered and part finished. 

 
JOINTS:          All joints shall be standard, mortise and tennon, dowel, dovetail, and cross halved. 

Nailed or glued butt joints will not be permitted. Screws, nails, etc. will be of standard 
iron or wire unless stated otherwise on drawing. Where mortise and tenon joints are 
used, tenons should fit the mortise exactly. Where screws show or a finished surface, 
these will be sunk, and the hold plugged with a wood plug of the same wood and 
grain of the finished surfaces, unless otherwise. Nails on finished surface will be 
neatly punched and the hole filled with wood filler to match the colour. 

 
UPHOLSTERY: This will be of first class standard workmanship with webbing, no sag springs, coiled 

springs, padding and filling as specified on drawing. Covering fabrics will be sewn, 
tufted, and corded as shown on the drawing. 

 
CUSHION VENTS : Brass or Aluminium "cushion vents" should be installed at the back or under side 

of seat cushions (especially those covered in leather, vinyl plastic or very tightly 
woven fabric) to allow air to escape easily and to prevent torn seams. 

 
MATERIALS :   Finished timber shall be of the type specified, furnishing fabrics, colour, 
                          pattern, substance to be as specified, no variation of this will be permitted unless with 

prior approval of the Designer & owner. 
 
FINISH:         This will be as specified on the drawing and colour scheme chart where timber is 

finished in natural colour; care must be taken to "match" each separate piece of 
colour, before assembly. Where timber is stained, the stain or colour on each 
member must match. 

 
                      Only first class workmanship will be accepted. All legs to furniture will be fitted with nylon 

glides or castors as specified on the drawing. Full size drawings or prototype samples 
are to be submitted to the Designer for prior approval if requested. 

 
FABRIC AND WALL COVERINGS: 
 
                          The fabrics or wall coverings shall be supplied by the owner in conformity with the 

details shown on colour scheme charts. The wall paper or fabric shall be applied with 
an approved method or adhesive after necessary preparation of surfaces and in 
accordance with the manufacturer's recommendations and to the approval of the 
Architect/Consultant. The lengths of wall covering are to be hung with an overlap of at 
least 1" and cut flush as recommended by the manufacturer. A sample of the colour 
and style shall be produced for the Architect/Consultant's / owner approval. 

 
ELECTRICAL INSTALLATION: 
 
                     The whole of the electrical installation shall be carried out by a major registered licensed 

Electrical Contractor's firm. 
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                     The electrical installation shall include for the supply of the whole of the materials and the 
work of fixing, necessary for the complete installation. The work shall be carried out in 
strict accordance with the latest edition of the Regulations for the Electrical Equipment of 
Buildings issued by the Institute of Electrical Engineers I.E. rules and to the satisfaction 
of and in accordance with rules, regulations, and requirements of the supply company 
and the Fire department all to the entire satisfaction of the Architect/Consultant & owner. 

 
                      The positions of all points and equipment shown on the drawings shall be assumed to 

be correct for the purposes of tendering, but it is the main contractor’s responsibility to 
check the exact positions on the site before commencing the works. 

 
NOTE: This specification is of the general type only and must be used in conjunction with the drawing of 

the particular item being made. Anything shown on the drawing and not in the specification must 
be compiled with, and vice versa. 
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14.  GENERAL SPECIFICATION FOR CASE OF "CABINET" FURNITURE. 

 
TIMBER: All timbers used are to be of top quality free from knots, shakes, wormholes, and with a 
moisture content of not more than 12% depending on the climatic conditions prevailing at the site. 

 
JOINTS: All joints will be standard, mortise and tennon, dovetail, duel, cross halved, mitred, 
tongued and grooved and rebated. Nailed and glued butt joints will not be accepted. 

 
FASTENINGS: Screws, nails, blots, will generally be iron or wire, except in the following 
examples. "Outdoor Furniture" fastenings will be of brass or other non-corrosive metal. In 
hardware, they will match the finish of the hardware item. 

 
Nails, in a finished surface shall be neatly punched and the hold filled with wood filler matching the 
finish. Screws in a finished surface will be round head, raised or sunk beneath the surface, and the 
hole plugged with a wood plug with matching colour and grain of the wood surface, unless 
specially detailed. 

 
PLYWOOD: Used mainly for the body-work of this furniture, shall be Green ply, century or multi 
ply suitable for veneering, painting or bonding plastic laminate. It shall be a resin bonded, 
specification, "marine", brand or equivalent. Exposed edges will be finished with a piece of solid 
wood, tongued, grooved and glued, or as detailed. 

 
HARDWARE: Hinges, locks, latches, door tracks, etc. shall be as specified, and as far as is 
possible of specified manufacture. In any variation of this the quality of the substitute shall be 
equal to or better than the originally specified, and the sample should be submitted to the 
designer\owner for prior approval. 

 
METAL: Where metal lags, frames, sheets, etc. are used, these shall be welded, brazed, bolted or 
revetted as required and on finished surfaces welding, brazing and riveting shall be neatly 
smoothened so that no evidence of this is apparent on the final finish of the metal which will be as 
specified on drawing. 

 
On all legs wood or metal, nylon glides or heavy duty castors as indicated, are to be installed. 

 
FINISH: This will be as indicated on the drawing and colour scheme charts, and materials (timber, 
plastic, laminates, lacquer, paints, etc.) must be as specified. No variation will be accepted unless 
with the prior approval of the Designer & owner. "Backs" of cabinets, etc., where wall hung shall be 
treated with an approved brand or wood preservative. Full size drawings or prototypes are to be 
submitted for approval if requested. 

 
NOTE - 1: 
This specification is of a general type only and must be used in conjunction with 
the drawings of the particular item being made. Anything showing on the 
drawing, but not in the specification must be complied with and vice versa. 
 
 
 
 
NOTE - 2: 
Where ever applicable only I, S.I. Approved first class materials are to be used. In other cases 
where I.S.I. specifications/certifications are not available the superior range quality materials are to 
be used and all the products got approved by the Architect/Consultant/Bank. 
The Architect/Consultant/Bank reserves the right to specify a particular brand name of a product, 
in his sole discretion, for use in the contract. No excuse from the contractor as regard variation in 
rates, in this context will be valid. 
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All dimensions mentioned for all wooden sections (covered or exposed) are “OUT OF” dimensions. 
All site items procured by the contractor from the manufactures, such as ply, veneer, laminates, 
wood, Italian marble, ceramic tiles etc., shall be within the allowable tolerances as specified by the 
manufacturer. 

 
 
 
 
 
 
 
 

Signature of the Tenderer/s 
With the Seal of the Company 

 
 
 
 
 

Date: 
 
 
 
 
Place: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Work: Civil & Furnishing Work for Bank of Baroda, Bhagatalav (Main) Branch, Bhagatalav, Kanpith, 
             Surat. 
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15.  GENERAL TECHNICAL SPECIFICATION FOR BUILDING WORKS 

 
NOTES: 
 
1. In the specification “as directed” / “Approved” shall be taken to mean, “as directed” /approved by the Consulting 

Architects/Engineers. 
  
2. Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to mean as a 

reference to the latest edition of the same in force on the date of agreement. 
  
3. In “Mode of   Measurement” in the specification wherever a dispute arises in the absence of specific mention of 

a particular point or aspect, the provisions on these particular point or aspects in the relevant Indian Standards 
shall be referred to. 

  
4. All measurements and computations, unless otherwise specified, shall be carried out nearest to the following 

limits: 
 

 (i) Length, width and depth (height)                …… 0.01 Mt. 
(ii) Areas                                                           .…… 0.01 Sq.Mt. 
(iii) Cubic Contents                                            …… 0.01 Cu.Mt. 

  
 In recording dimensions of work. 
 The sequence of length, width and height (depth) or thickness shall be followed. 
  
5. The distance, which constitutes lead, shall be determined along the shortest practical route and not necessarily 

the route actually taken. The decision of the Consulting Architects/Engineers in this regard shall be taken as 
final. 

  
6. Where no lead is specified, it shall mean “all leads”. 
  
7. Lift shall be measured from plinth level. 
  
8. Definite particulars covered in the items of work, though not mentioned or elucidated in its specifications shall 

be deemed to be included therein. 
  
9. Reference to specifications of materials as made in the detailed specification the items of works is in the form 

of a designation containing the number of the specification of the material and prefix ‘M’ e.g. ‘M-1’. 
  
10
. 

Approval of the samples of various materials given by the Consulting Architects/Engineers shall not absolve the 
contractor from the responsibility of replacing defective material brought on site or materials used in the work 
found defective at a later date. The contractor shall have no claim to any payment or compensation whatsoever 
on account of any such materials being rejected by the Consulting Architects/Engineers. 

  
11
. 

The contract rate of the item of work shall be for the work completed in all respects. 

  
12
. 

No collection of materials shall be made before it is got approved from the Consulting Architects/Engineers. 

  
13
. 

Collection of approved materials shall be done at site of work in a systematic manner. Materials shall be stored 
in such a manner as to prevent damage, deterioration or intrusion of foreign matter and to ensure the 
preservation of their quality and fitness for the work. 

  
14
. 

Materials, if and when rejected by the Consulting Architects/Engineers, shall be immediately removed from the 
site of work. 

  
15
. 

No materials shall be stored prior to, during and after execution of a structure in such a way as to cause or lead 
to damage on overloading of the various components of the structure. 

  
16
. 

All work shall be carried out in a workmanlike manner as per the best techniques for the particular item. 

  
17
. 

All tools, templates, machinery and equipment for correct execution of the work as well as for checking lines, 
levels, alignment of the works during execution shall be kept in sufficient numbers and in good working 
condition on the site of the work. 

  
18
. 

The mode procedure and manner of, execution shall be such that it does not cause damage or over-loading of 
the various components of the structure during execution after completion of the structure. 
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19
. 

Special modes of construction not adopted in general Engineering practice, if proposed to be adopted by the 
contractor, shall be considered only if the contractor provides satisfactory evidence that such special mode of 
construction is safe, sound and helps in strength and quality. Acceptance of the same by the Consulting 
Architects/Engineers shall not, however, absolve the contractor of the responsibility of any adverse effects and 
consequences of adopting the same in the course of execution of completion of the work. 

  
20
. 

All installations pertaining to water supply and fixtures thereof as well as drainage lines and sanitary fittings 
shall be deemed to be completed only after giving satisfactory tests by the contractor. 

  
21
. 

The contractor shall be responsible for observing the rules and regulations imposed under the “Minor Minerals 
Act” and such other laws and rules prescribed by Government from time to time. 

  
22
. 

All necessary safety measures and precautions (including those laid down in the various relevant Indian 
Standards) shall be taken as also of the work itself. 

  
23
. 

The testing charges of all materials shall be borne by the Contractor. 

  
24
. 

Approval to any or the executed items for the work dose not in any way relieve the contractor of his 
responsibility for the correctness, soundness and strength of the structure as per the drawings and 
specifications. 

 
 
 
 
 
 
 
 
SINGNATURE   AND SEAL OF THE CONTRACTOR 
 
Date:……………. 
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BANK OF BARODA 

REGIONAL OFFICE, SURAT REGION  
6TH FLOOR, (P&E Dept.), BARODA SUN COMPLEX, 

GHOD DOD ROAD, SURAT. 

 

 

TECHINACAL  BID  
 
 
 

TENDER DOCUMENT FOR, 

CIVIL & FURNISHING WORK AT, 

BHAGATALAV (MAIN) BRANCH, SURAT 
 
 
 

AT  
BANK OF BARODA, 

BHAGATALAV(MAIN) BRANCH, 
         BHAGATALAV, KANPITH, SURAT.  

 
 
 
 

ARCHITECT: - 
M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS 

51, River Palace – A, Opposite Old Civil Court, 
Nanpura, Surat- 395001 

E-mail id:  sarjanarch@sify.com 
Tel: 0261-2476778. Mob. No:- 9879604404,9879604444. 
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Applicants for Civil & Furnishing information as a part of Application for Pre - Qualification. 

 
1. Intending Applicants are required to submit their applications in Duplicate with full 

Bio-data giving details about their organization, experience, technical personnel in their 
organization, competence and adequate evidence of their financial standing,  
Etc. in the enclosed form which will be kept confidential. 

 
2. While deciding upon the pre-qualifications of Contractors, great emphasis will be given on 

the ability and competence of applicants to do good quality works within the specified time 
schedule and in close co-ordination with other agencies 
 

3. Decision of the Bank in regard to selection of Contractors for issue of tender documents 
will be final. The Bank is not bound to assign any reason for acceptance /  rejection of any 
applications. 
 

4. Each page of the application shall be signed. The application shall be signed by persons 
/persons on behalf of the organization having necessary authorization / power of Attorney 
to do so. (Certified copies to be enclosed) 
 

5. If the space in the proforma is insufficient for furnishing full details, such information may 
be supplemented on separate sheets of paper, stating therein the part of the proforma 
and serial number. Separate sheets shall be used for each part. However the format shall 
be as per proforma 
 

6. Applications containing false incomplete and / or inadequate information are liable to be 
rejected. Also mere fulfillment of eligibility criteria does not guarantee selection. 

 
7. Canvassing in any form in connection with pre- qualifications is strictly prohibited and the 

application of such persons / organizations who resort to canvassing will be liable to 
rejection. 
 

8. The applications which are received after due date and time are liable to be rejected. 
 

9. Bank reserves the right to reject any / all the applications without assigning any reason, 
whatsoever therefore. 

 
10. While filling up the application with regard to the list  of  important  projects completed or 

on hand , the applicants  shall include those works only which are individually costing not 
less than Rs. 40.0 Lacs or above (with attaching Work Order / Completion 
Certificates) [for Civil & Furnishing Work] Clarification, if any. Application will be 
obtained from the office of Bank of Baroda, Regional Office, Surat Region, 6th Floor, 
(P&E Dept.), Baroda Sun Complex, Ghod Dod Road, Surat. In addition, submitted to 
the above address.  

 
11. Minimum criteria for Pre Qualification for Tender is that Contractor must have 

completed minimum 1 Jobs costing not Less than 55.00 Lacs. (with attaching Work 
Order / Completion Certificates) 

 
12. Annual Turn Over should not be Less than 75 Lacs per P/A during Last Three 

Years.  
 
 
 
 
                                                                                       Signature of the Applicant 
                                                                                   Address & Seal: 
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PREQUALIFICATION OF CONTRACTOR 
 

Basic Information  
 

1 a)   Name of the applicant / organization 
b) Address of the Registered office 
      (With Phone Nos. Fax Nos.& Email ID &  
       Contact Person ) 
 

 

2 Year of establishment  
3 Type of the organization (whether sole proprietorship, 

Partnership, Private Ltd. or Ltd. Co. etc.) (Enclose certified 

copies of documents as evidence) 

 

4 Name & qualification of the Proprietor /Partners / Directors of 
the Organization / Firm 
a) 
b)  
c)  
Enclose certified copies of document as Evidence. 

 

5 Details of registration – Whether partnership firm, Company, 

etc. Name of Registering Authority, date and Registration 

number. Enclose certified copies of document as evidence 

 

6 Whether registered with Government / Semi- 
Government / Municipal Authorities of any  
Other Public Organization  and if so, in which  
class and since when ( Enclose certified copies  
of document as evidence )  

 

7 a) No. of  years of  experience in the filed and  
Details of work in any other filed. 

 

 b)Whether ISO Certified, furnished the details,   
8 Address of business activities other than construction, if any, 

and place of business  
 

9 Address of office through which the proposed work of the 
Bank will be handled and the Name & Designation of officer 
in charge. 

 

10 Yearly turnover of the organization during                        last 3 
years (year wise) and furnish audited   balance   sheet   and 
Profit & Loss   A/c                (Audited) for the last -3 years.  
2009-2010: 
2010-2011: 
2011-2012: 
 

 

11 
 

Name & Address of Bankers (Solvency certificate from a Bank 
to be enclosed for Minimum Amount 10 Lacs   
indicating satisfactory financial capacity                 of the 
organization  

1. 
2. 
3. 
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12 Enclose copy of latest income tax clearance   

Certificate 
 

13 PAN No. 
 

 

14 Details of registration for sales tax  
15 Detailed description and value of works                         done 

(Performa 1) and works on hand                         (proforma-2) 
 

16 Details of Key Personnel permanently employed (proforma-3)  

17 Other infrastructural information to be                        used / 
referred for this project ( proforma-4) list of available plants, 
machineries equipments etc. 

 

18 Furnish the names of -3- responsible persons   
along with their designation, address, Tel. No., etc., for whose 
organization you have                        completed the above 
mentioned jobs and who will be in a position to certify about 
the                         performance of your organization. 

1. 
2. 
3. 

19 Whether any Civil Suit / litigation arisen in                  contracts 
executed / being executed during the last 10 years.  If yes, 
please furnish the name of the project, employer, and nature 
of work, contract value, work order and brief details of 
litigation.                  Give name of court, place, and status of 
pending litigation.   

--- attached 
separate sheet if 
required --- 

20 Information relating to whether any litigation                           is 
pending before any Arbitrator for                     adjudication of 
any litigation or else any                          litigation was disposed 
off during the last                     ten years by an arbitrator. If so, 
the details of                   such litigation are required to be 
submitted.                       

 

21 No. of supplementary sheets attached for part- 11  
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Proforma – 1 
 

Detailed description and value of works done in Last 3 Years, Work Value not Less than 40 Lacs 
Single Job 

        
Sr 
No. 

Name of 
work/ 
project 
with 
address. 

Name & full 
postal 
address of 
the owner 
Specify 

Contract 
Amount 
(Rs.) 

Stipulated time 
of completion 
(years ) 

Actual time of 
completion 
(years) 

Any other 
relevant 
information Actual 
amount of the 
Project. if 
increased, give 
reasons. 

Enclose clients 
certificate for 
satisfactory 
completion 

1 2 3 4 5 6 7 8 
        

 
Notes: 

1) Information has to be filled up specifically in this format. Please do not write remark “As 
indicated in Broacher”. 

2) For certificates, the issuing authority shall not be less than an executive in charge. 
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Proforma – 2 

 
       
       
LIST OF IMPORTANT WORKS ON HAND value not less than 40 Lacs. 

       
Sr 
No. 

Name of 
work / 
project 
with 
address. 

Name& full 
postal 
address of 
the owner 
Specify 
whether 
Govt. under 
tanking 
along with 
name, 
address and 
contact nos. 
of -2- 
persons 
(Executive 
Engineers or 
top officials 
of the 
organization) 

Contract Amount (Rs.) with 
copy of Work Order 

Stipulated 
time of 
completion 
(Years) 

Present 
status 
of the 
project 

Any other relevant 
information. 

1 2 3 4 5 6 7 

       
 
Note: 

1) Information has to be filled up specifically in this format. Please do not write remark “As 
indicated in Broacher”. 
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Proforma – 3 
 
DETAILS OF KEY PERSONNEL, GIVING DETAILS ABOUT THEIR TECHNICAL QUALIFICATION & EXPERIENCE 
INCLUDING THEIR IN HOUSE ESTABLISHMENT. 

          
Sr 
N
o 

 Name 
and 
designati
on 

Ag
e 

Qualification Experience Nature 
of 
works 
handled 

Name 
of the 
projects 
handled 
costing 
over 
40% of 
est. 
cost 

Date form, 
which 
employed in 
your 
organization 

Indicate 
details of 
experience 
for similar 
projects. 

1  2 3 4 5 6 7 8 9 
1 Details of 

qualified in 
house Civil 
Engineers 
with detail of 
experience in 
similar works 

        

2 Details of in 
house 
qualified 
water supply 
and Sanitary 
engineers. 

        

3 Details of In-
house 
Qualified 
Electrical 
Engineers 

        

4 Details of In-
house 
Qualified 
Engineers for 
Fire 
Protection & 
Detection 
Works. 

        

5 Details of 
other in-
house 
Specialists 
for any other 
work 

        

6 If the 
applicant is 
having 
existing 
association/ 
collaboration 
or likely to 
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form a 
consortium 
of/ with other 
contractors 
for special 
work, the 
details of the 
intended set 
up shall be 
given along 
with details 
of technical 
staff on 
similar lines 
along with 
the detail of 
the firm they 
intend to 
collaborate. 

 
 
 
 
 
 
 
 
Notes: 

1) Information has to be filled up specifically in this format. Please do not write remark “As 
indicated in Broacher”. 

2) Indicate other points, if any, to show your technical and managerial competency to any 
important point in your favor. 
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Proforma – 4 
    
    
DETAILS OF INFRSTRUCTURE OF OFFICE 
    
Sr. No. Items Numbers Details 
1 Office Premises, Area, etc   
2 Fax M/c   
3 Telephones   
4 Other Instruments   
5 Software used for planning   
6 Reference books used   
7 Subscription to magazines   
8 Any other information   

 
 
 
 
 

 
Sign And Seal 

 
Date: 
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BANK OF BARODA 

REGIONAL OFFICE, SURAT REGION  
6TH FLOOR, (P&E Dept.), BARODA SUN COMPLEX, 

GHOD DOD ROAD, SURAT. 
 
 

PRICE BID  
 
 
 

FOR CIVIL & FURNISHING WORK OF 

BHAGATALAV (MAIN) BRANCH 
SURAT 

 
 
 
 

AT  
BANK OF BARODA, 

BHAGATALAV (MAIN) BRANCH, 
BHAGATALAV, KANPITH, SURAT. 

 
 

 
 
 

ARCHITECT: - 
 

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS 
51, River Palace – A, Opposite Old Civil Court, 

Nanpura, Surat- 395001 
E-mail id:  sarjanarch@sify.com 

Tel: 0261-2476778. Mob. No: - 9879604444, 9879604404 



TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT. 

                                                SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                         99 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 

 
21. BILL OF QUANTITIES 

 
BOQ FOR CIVIL WORK AT BANK OF BARODA BHAGATALAV BRANCH, SURAT. 

SR 
NO
. 

NAME OF ITEM UNIT Nos. QTY Rate  Total 

A REPAIRING AND CIVIL WORK:-           
1 Dismantling works of below items 

safely and take it to the safe 
area far away from building, as 
per  all with materials (brecker 
machine) and labour cost.rate 
include with all leads. 

          

1.1 Scraping / Chip out Plaster as well 
as concrete cover of 
columns/beams at all levels up to 
the depth to expose the 
reinforcement, includes cleaning 
the scraped / chipped out 
column/beams by water jet and 
removal of all loose concrete 
particles and dust - without 
damaging the existing 
reinforcement of columns also 
includes application of SBR as 
bonding chemical of standard make 
as approved by engineer in charge. 
SBR shall be applied on exposed 
concrete surface by wire brushes - 
before concreting. (a) For Tie 
Beams, (b) For Beams Bottom at all 
levels, (c) For Sides Of the 
Columns at all levels, (d) Do - For 
Ceiling Of Rcc Slabs / Chhaja / 
Loft etc.all levels, (e)Do - For Misc. 
Rcc Elements at all levels 

SFT 1 5579.80     

1.2 Removing of all existing  Doors, 
Windows, Ventilations, etc.  from 
all floors etc 

lumsum lums
um lumsum     

1.3 Dismantling work in existing toilet 
including plumbing,drainage 
pipes,fixtures , flooring up to its 
base, & Wall Tiles all complete 
from Ground Floor to Fourth Floor 

nos 1 3.00     
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(all toilets) .remove it safely. 
Including all lead & lift (toilet area 
1 nos is 105 sft. approximate) 

1.4 Dismantling work of existing A.C. 
plant its wall pannling ,wooden 
partition, Ducting & also removing 
of its drainage pipes ,and all other 
pipes etc from each floor and  
remove it safely including all lift & 
Leads. 

lumsum lums
um lumsum     

1.5 Dismantling work of existing 
flooring from all floors (At first 
floor kota, steel & RCC work all)  & 
remove it safely including all lift & 
Leads (pl.visit first floor before 
quote the rates.)  

SFT 1.00 4200.00     

              
2 POLYMER TREATMENT WORK           
  Repairing of damaged R.C.C. Coluns, 

beams, Lintels, Chhajja etc. up to 
10m height by providing and 
applying Polymer Modified Plaster 
(PMCM) in propotion 1: (Cement  
:Sand) with 10 Lit. of SBR  per bag 
of cement in  two coats of 20mm 
thickness for the total  thickness 
of 40mm  including  application of  
Bond coat 1:1 (1 part SBR : 1 part 
Cement On old concrete surface 
including Scaffolding, Curing, 
Cleaning etc. complete. Approx 
Quantity. (photograph must be 
submit while execute this item on 
site.) 

SFT 1 176.00     

3 WATER PROOFING WORK           
3.1 Water proofing at All toilets, at 

all Floors           

  NOTE  :-           
  (1)    The whole work is to be 

executed through specialized 
agency with a guarantee of 10 
(Ten) years given on a prescribed 
perform duly stamped  
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  (2)     The rate shall include 
conducting water proof test as 
directed. 

          

  (A)    Providing chemical water 
proofing treatment at  the toilet, 
preparing base surface for laying 
chemical waterproofing treatment 
(Chemicals shall be of "Roff", 
Saika, or equivalent make)  
including  curing etc. complete as 
per specifications and instructions 
including water proofing test as 
directed. (The work to be executed 
by approved agency) with a 
guarantee of 10 (Ten) years given 
on a prescribed perform duly 
stamped. (Waterproofing to be 
done after remove old 
waterproofing from base lvl.) 

          

  (3) Providing and making Roda 
Water Proofing (Using Brick Bats) 
at All Toilets at each floor, with 
necessary items. all complete as 
suggested by the Architect. 

          

  At All Toilets at G.F., F.F., 
S.F., T.F. & F.F. SFT 5 120.75     

  At Manager's Toilet at Second 
Floor SFT 1 60.38     

              
3.2 WATER PROOFING AT TERRACE 

FLOOR WITH WATTA.           

  (1)    The whole work is to be 
executed through specialized 
agency with a guarantee of 10 
(Ten) years given on a prescribed 
perform duly stamped  

          

  (2)     The rate shall include 
conducting water proof test as 
directed. 
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  (A)    Providing chemical water 
proofing treatment at  the Terrace 
Floor, preparing base surface for 
laying chemical waterproofing 
treatment (Chemicals shall be of 
"Roff", Saika, or equivalent 
make)  including  curing etc. 
complete as per specifications and 
instructions including water 
proofing test as directed. (The 
work to be executed by approved 
agency) with a guarantee of 10 
(Ten) years given on a prescribed 
perform duly stamped.  

SFT 1 1909.00     

              
6 TOILET RENOVATION WORK           
4.1 Supply & fix the WALL TILES 

(GLAZED TILES) of on the 
internal walls of the toilet of 
makes “Kajaria/Johnson” First 
Quality, with necessary cement 
bedding, all the joints to be filled 
with grout of the matching 
colour.(Make Kajaria/Johnson) 
(dedo -7'-0"ht)(kajaria 200 mm x 
200 mm  plane creama) basic 
cost 50 rs per sq.ft.) 

          

  At Ground Floor SFT 1 535.50     
  At First Floor SFT 1 517.13     
  At Second Floor SFT 1 517.13     
  At Manager's Toilet SFT 1 220.50     
  At Third Floor SFT 1 517.13     
              

4.2 Supply & fix the FLOOR TILES on 
the toilet floor, of size: 12” x 12”, 
of make “Somany / Kajaria”, First 
Quality, with necessary cements & 
sand bedding, all the joints to be 
filled with grout of the matching 
colour. )(kajaria 300 mm x 200 
mm  plane creama) basic cost 50 
rs per sq.ft.) 

          

  At Ground Floor SFT 1 105.85     
  At First Floor SFT 1 104.23     
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  At Second Floor SFT 1 104.69     
  At Manager's Toilet SFT 1 57.03     
  At Third Floor SFT 1 104.69     
              
5 VETRIFIED FLOORING WORK 

WITH SKIRTING           

5.1 Provide & fixing of Vetrified Floor 
tiles of approved brand (size of 
24"x24") of approved brand on 25 
m.m cement mortar bed with line 
,level ,all complete with Skirting 
filling of approved joint filling,with 
materials & labour cost. (Including 
Skirting & it will measured in 
Square Feet.)skirting ht is 3” 
from finish floor) 

          

  At Basement Floor SFT 1 1179.73     
  At Ground Floor SFT 1 1179.73     
  At First Floor SFT 1 844.75     
  At Second Floor SFT 1 1374.40     
  At Third Floor SFT 1 1434.91     
              

6 BARODA GREEN MARBLE 
FRAMING WORKS           

6.1 Doors, Windows & Ventilation 
Frame           

  provide & fixing of "Baroda Green 
Marble " in Doors, Windows & 
Ventilations Frame, with 
cutting,molding & polishing,with 
using of approved cement 
mortar,all complete with materials 
& labour cost.this rates includes 
all types of wall thickness. Bill is 
verified only on running length of 
frame. 

          

  At Ground Floor           
  Door Frames           
  Entrance Door rft 1 24.50     
  Door Near Stair Case rft 1 20.00     
  At Water Cooler rft 1 20.00     
  At Toilet 2 Nos. rft 2 19.00     
  Window Frames           
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  At Front Side           
  5'0" x 4'0"  rft 2 18.00     
  2'0" x 4'0"  rft 1 12.00     
  At Back Side           
  10'6" x 4'0"  rft 1 29.00     
  9'6" x 4'0" rft 1 27.00     
  3'9" x 4'0" rft 1 15.50     
  6'9" x 4'0" rft 1 21.50     
  Ventilation Frames           
  2'0" x 2'0"  rft 2 8.00     
              
  At First Floor           
  Door Frames           
  At Door Near Lift rft 1 20.00     
  Toilet Doors (4 Nos.) rft 4 19.50     
  Window Frames           
  Front Side           
  3'6" x 4'0" (2 Nos.) rft 2 15.00     
  2'0" x 4'0" rft 1 12.00     
  7'6" x 4'0"  rft 1 23.00     
  5'0" x 4'0" (3 Nos.) rft 3 18.00     
  1'9" x 4'0"  rft 1 11.50     
  Back Side           
  3'6" x 4'0" rft 1 14.00     
  3'9" x 4'0"  (2 Nos.) rft 2 15.50     
  4'0" x 4'0"  (2 Nos.) rft 2 16.00     
  11'0" x 4'0"   rft 1 30.00     
  Ventilation Frames           
  2'0" x 2'0" (2 Nos) rft 2 8.00     
              
  Second Floor           
  Door Frames           
  At Door Near Lift rft 1 20.00     
  At Manager's Toielt rft 1 19.00     
  At Entrance of Toilet rft 1 20.00     
  At Toilet 3 Nos. rft 3 19.00     
  Window Frames           
  Front Side           
  3'6" x 4'0" (2 Nos.) rft 2 15.00     
  2'0" x 4'0" rft 1 12.00     
  7'6" x 4'0"  rft 1 23.00     
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  5'0" x 4'0" (3 Nos.) rft 3 18.00     
  1'9" x 4'0"  rft 1 11.50     
  Back Side           
  11'0" x 4'0"   (2 Nos.) rft 2 30.00     
  5'0" x 4'0"  rft 1 18.00     
  11'6" x 4'0"    rft 1 31.00     
  3'6" x 4'0"  rft 1 15.00     
  Ventilation Frames           
  2'0" x 2'0" (2 Nos) rft 2 8.00     
              
  Third Floor           
  Door Frames           
  At Door Near Lift rft 1 20.00     
  At Entrance of Toilet rft 1 20.00     
  At Toilet (3 Nos.) rft 3 19.00     
  Window Frames           
  Front Side           
  5'0" x 4'0" (4 Nos.) rft 4 18.00     
  2'0" x 4'0" (3 Nos.) rft 3 12.00     
  3'6" x 4'0" (2 Nos.) rft 2 15.00     
  Back Side           
  3'6" x 4'0" (3 Nos.) rft 3 15.00     
  5'0" x 4'0" rft 1 18.00     
  4'0" x 4'0" (2 Nos.) rft 2 18.00     
  11'0" x 4'0"    rft 1 30.00     
  Ventilation Frames           
  2'0" x 2'0" (4 Nos) rft 4 8.00     
              
  Fourth Floor           
  Door Frames           
  At Door Near Lift rft 1 20.00     
  At Entrance of Toilet rft 1 20.00     
  At Toilet (3 Nos.) rft 3 19.00     
  Window Frames           
  Front Side           
  5'0" x 4'0" (4 Nos.) rft 4 18.00     
  2'0" x 4'0" (3 Nos.) rft 3 12.00     
  3'6" x 4'0" (2 Nos.) rft 2 15.00     
  Back Side           
  3'6" x 4'0" (3 Nos.) rft 3 15.00     
  5'0" x 4'0" rft 1 18.00     
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  4'0" x 4'0" (2 Nos.) rft 2 18.00     
  11'0" x 4'0"    rft 1 30.00     
  Ventilation Frames           
  2'0" x 2'0" (4 Nos) rft 4 8.00     
              

7.2 Wash Basin Top           
  provide & fixing of "Baroda Green 

Marble"  for Wash Basin Top with 
base of Kota (sandwiched 
platform) ,with cutting, molding & 
polishing, etc. with using of 
approved cement mortar,all 
complete with materials & labour 
cost. 

          

  At Ground Floor Sq.Ft. 2 4.50     

  At First Floor Sq.Ft. 2 4.50     
  At Second Floor Sq.Ft. 2 4.50     
  At Third Floor Sq.Ft. 2 4.50     

  At Fourth Floor Sq.Ft. 2 4.50     

              
7.3 Urinal Partitions           

  provide & fixing of "jet black" 
granite for Urinal Partitions ,with 
cutting, molding & polishing, etc. 
with using of approved cement 
mortar,all complete with materials 
& labour cost. 

          

  At Ground, First, Second, Third 
& Fourth Floor Sq.Ft. 5 8.00     

              
7.4 Baroda Green Marble on Trades 

of Stair Case 
          

  provide & fixing of "Baroda Green 
Marble" on Trades including landing  
of Stair Case with cutting, molding, 
polishing, fixing of Anti Sillipry 
Strip for Grip including making 
rough Surface by acid work, 
Groving effect on Trades with 
using of approved cement mortar, 
all complete with materials & 
labour cost. 
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  At Ground Floor sft 1 115.00     
  At First Floor sft 1 115.00     
  At Second Floor sft 1 115.00     
  At Third Floor sft 1 115.00     
  At Fourth Floor sft 1 115.00     
              

7.5 Baroda Green Marble  on Riser of 
Stair Case           

  provide & fixing of "Baroda Green 
Marble"  on risers , with cutting, 
molding & polishing, with using of 
approved cement mortar, all 
complete with materials & labour 
cost. 

          

  At Ground Floor rft 1 85.50     
  At First Floor rft 1 85.50     
  At Second Floor rft 1 85.50     
  At Third Floor rft 1 85.50     
  At Fourth Floor rft 1 85.50     
              

7.6 Baroda green marble  Skirting on 
Stair Case 

          

  provide & fixing of "Baroda Green 
Marble"  Skirting on Stair Case, 
with cutting, molding & polishing, 
with using of approved cement 
mortar, all complete with materials 
& labour cost. 

          

  At Basement, Ground, First, 
Second, Third, Fourth Floor rft 1 172.50     

              
7.7 Renovation of Front Elevation           
  Provide & fixing of matching 

granite available at site for 
Finishing Elevation Treatment on 
External Wall, where necessary 
with cutting, molding & polishing, 
with using of approved cement 
mortar, all complete with materials 
& labour cost and approved by the 
Architect. 

Sq.Ft. 1 494.5     
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8 ALLUMINIUM SECTION 
WINDOWS & VENTILATIONS           

8.1 Provide & fixing of aluminioum 
section (powder coated) make it 
"jindal", guage 20 at back side 
window including glass approved 
brand,all complete with labour cost 
& materials. 

          

  At Ground Floor           
  At Front Side           
  5'0" x 4'0"  (2 Nos.) sft 2 20.00     
  2'0" x 4'0"  sft 1 8.00     
  At Back Side           
  10'6" x 4'0"  sft 1 42.00     
  9'6" x 4'0" sft 1 38.00     
  3'9" x 4'0" sft 1 15.00     
  6'9" x 4'0" sft 1 27.00     
  Ventilation           
  2'0" x 2'0" (2 Nos) sft 2 4.00     
  At First Floor           
  Window            
  Front Side           
  3'6" x 4'0" (2 Nos.) sft 2 14.00     
  2'0" x 4'0" sft 1 8.00     
  7'6" x 4'0"  sft 1 30.00     
  5'0" x 4'0" (3 Nos.) sft 3 20.00     
  1'9" x 4'0"  sft 1 7.00     
  Back Side           
  3'6" x 4'0" sft 1 14.00     
  3'9" x 4'0"  (2 Nos.) sft 2 15.00     
  4'0" x 4'0"  (2 Nos.) sft 2 16.00     
  11'0" x 4'0"   sft 1 44.00     
  Ventilation            
  2'0" x 2'0" (2 Nos) sft 2 8.00     
  Second Floor           
  Window            
  Front Side           
  3'6" x 4'0" (2 Nos.) sft 2 14.00     
  2'0" x 4'0" sft 1 8.00     
  7'6" x 4'0"  sft 1 30.00     
  5'0" x 4'0" (3 Nos.) sft 3 20.00     
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  1'9" x 4'0"  sft 1 7.00     
  Back Side           
  11'0" x 4'0"   (2 Nos.) sft 2 44.00     
  5'0" x 4'0"  sft 1 20.00     
  11'6" x 4'0"    sft 1 46.00     
  3'6" x 4'0"  sft 1 14.00     
  Ventilation            
  2'0" x 2'0" (2 Nos) sft 2 4.00     
  Third Floor           
  Window            
  Front Side           
  5'0" x 4'0" (4 Nos.) sft 4 20.00     
  2'0" x 4'0" (3 Nos.) sft 3 8.00     
  3'6" x 4'0" (2 Nos.) sft 2 14.00     
  Back Side           
  3'6" x 4'0" (3 Nos.) sft 3 14.00     
  5'0" x 4'0" sft 1 20.00     
  4'0" x 4'0" (2 Nos.) sft 2 16.00     
  11'0" x 4'0"    sft 1 44.00     
  Ventilation            
  2'0" x 2'0" (4 Nos) sft 4 4.00     
  Fourth Floor           
  Window           
  Front Side           
  5'0" x 4'0" (4 Nos.) sft 4 20.00     
  2'0" x 4'0" (3 Nos.) sft 3 8.00     
  3'6" x 4'0" (2 Nos.) sft 2 14.00     
  Back Side           
  3'6" x 4'0" (3 Nos.) sft 3 14.00     
  5'0" x 4'0" sft 1 20.00     
  4'0" x 4'0" (2 Nos.) sft 2 16.00     
  11'0" x 4'0"    sft 1 44.00     
  Ventilation            
  2'0" x 2'0" (4 Nos) sft 4 4.00     
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8.2 Repairing work of iron rail, 
Collepsible Gate, Window Grills, 
etc. with necessary modifications 
where ever applicable, in whole 
bank with cutting,fitting, welding, 
grinding, including lead, etc. all 
complete as suggested by 
Architect. 

sft 1 1500.00     

              
9 Brick Masonary Work           

 9" th Bricks Masnoary  Wall for 
Windows to be Closed           

  Providing & construction of 9" thick 
brick work with locally available 
best quality bricks compressive 
strength 35 kg/cmsq. with ratio of 
1:6 including racking of joints , 
watering, curing, scaffolding,  etc 
complete with labour. (Brick of 
A.P.C.) 

          

  At Toilet Blocks at First, 
Second, Third & Fourth Floors  Sq.Ft. 4 192.91     

  Proposed Wall at Second Floor 
Opp. Of Lift for Toilet Sq.Ft. 1 142.31     

              
10 Inner Side Plaster           
  Providing & laying average 12 

m.m thick smooth cement plaster 
on internal surface in single coat 
in cm 1:3 at respective level in the 
line ,level & plumb rate shall include 
providing necessary scaffolding 
,racking the joints ,roughening the 
R.C.C providing chicken wire mesh 
at all joints of brick and concrete 
surface with a miniunm overlap of 
150 m. m. in all directions and niru 
finish all complete with curing. No 
extra payment shall be made 
additional thickness if required to 
achieve perfect line & level 
including lead.  

          

  At Toilet Blocks at First, 
Second, Third & Fourth Floors  Sq.Ft. 4 452.24     
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  At manager's Toilet At Second 
Floor Sq.Ft. 1 284.63     

              
11 PANTRY PLATFORM           

 Sandwich type platform, with kota 
stone at bottom & jet black granite 
at top, with cement mortar in 
between. In front to have 4” jet 
black granite fascia with full round 
(edges Bull nose molded), above 
platform to have 3” dado skirting 
of jet black granite. Platform to be 
supported by double polish kota 
stone brackets fixed inside the 
wall. The cut-edges of the granite 
around sink to be full round 
polished, including Otli of 3" of  
Kota Stone at Floor Level & 
Shelves made out of Kota Stone, 
wooden Shutters, etc. all complete 
as per Details given by the 
Architect & suggested by the 
Architect. 

Sq.Ft. 1 25.00     

 Glazed tiles upto 7’ ht from 
platform “somani, Johnson”As 
selected by the Architect. 

Sq.Ft. 1 53.25     

              
12 IPS in open space around the 

building           

  providing & laying IPS 40 mm Thk. 
(Cement Concerte Floor 1:2:4), 
finished with a floating coat of 
neat cement.  at open space of 
building. (Base of B.B.C.C.  (1:3:6 1-
cement,3-sand,6 brickbets) with 
proper compaction & curing. 

SFT 1 2500.00     

              
13 Repairing of Existing Compound 

Wall 
          

  Repairing of Existing Compound 
Wall wherever necessary with all 
materials & Labor, as suggested by 
the Architect. 

SFT 1 150.00     
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14 Plumbing & sanitary work: (all 
with materials and labour cost). 
All toilets 

          

   (Pressure test is done by 
contractor in presence of 
authority at site before finishing 
this item.) 

          

14.1 Sanitary & plumbing work           
a Supply & fixing of urinal, make it 

“Hindustan (small ideal – 60005) 
white shade. 

NOS 1 6.00     

b Supply & fixing of Conceal cock for 
urinal make it “ jaquar 
,(112ncluding112 series no – 5053) ” 

NOS 1 6.00     

c Supply & fixing of Bib cock( half 
turn ,112ncluding112 series no- 
5037) for water supply, make it “ 
jaquar “.  

NOS 1 10.00     

d Supply & fixing of piller cock  for 
wash basin,make it “ jaquar 
,(112ncluding112 series – 5011) ” 

NOS 1 10.00     

e Supply & fixing of angle cock for 
wash basin ,make it “ jaquar 
,(112ncluding112 series – 5033) ” 

NOS 1 10.00     

f providing & fixing of s.s towel rail 
600 m.m long with s.s screw  & rawl 
rawl plug.make it “ jaqar” 

NOS 1 10.00     

g Supply & fixing of wash cupling for 
wash basin ,make it “ jaquar 
,(flornetine series no- 709) ” 

NOS 1 10.00     

h Supply & fixing of Flush cock for 
w/c make it “ jaquar 
,(112ncluding112 series no – 6081) ” 

NOS 1 11.00     

i Supply & fixing of  wash basin 
,make it “ Hindustan of approved 
shade.  

NOS 1 11.00     

j Supply & fixing of  Stop cock  for 
stop the water supply  inside of 
toilets of approved beand,all 
complete with materials and labour 
cost. 

NOS 1 6.00     
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k Supply & fixing of   urinals 113 
including pipe ,of approved 
brand,all complete with materials 
and labour cost. 

NOS 1 16.00     

l Supply & fixing of  wall hung W.C. 
make it Hindustan or Hindware. 
Including Jet spray, Seat Cover & 
Flush tank. 

NOS 1 11.00     

              
14.2 Drainage & watersupply lines work           

a Providing 1 ½” dia. CPVC pipeline for 
the W.C. water supply all with 
material, all complete. Only internal 
pipeline will be changed.  

RFT 1 750.00     

b Providing ¾” dia. CPVC pipeline for 
all the water supply all with 
material only internal pipeline will 
be changed 

RFT 1 850.00     

c Provide & fixing of s.s jail on trap nos 1 25.00     

d Provide & fixing of 4” dia PVC 
pipelines for drainage line all with 
material (Clamps & Scaffolding) 
and labors. Make Supreme 

RFT 1 900.00     

e Provide & fixing of 3” dia PVC 
pipelines for drainage line all with 
material (Clamps & Scaffolding) 
and labors. Make Supreme 

RFT 1 600.00     

f Provide & fixing of 6” dia PVC 
piplins for rain water line all with 
material (Clamps & Scffloding) and 
lbours. Make Supreme 

RFT 1 600.00     

g Provide & fixing of ½” dia C.P.V.C. 
pipe lines for  water supply  line all 
with material (Clamps & Scffloding) 
and lbours. Make Supreme 

RFT 1 900.00     

h Provide & fixing of 1” dia C.P.V.C. 
pipe lines for  water supply  line all 
with material (Clamps & Scffloding) 
and lbours. Make Supreen from 
ground floor to Hover hade tank  

RFT 1 960.00     

i Repering and cleaning work of 
chamber  with all material and 
lbour cost. 

NOS 1 6.00     
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j Supply of fixing of nahani trap. 
(make it Jaqar) NOS 1 25.00     

  Note: - all joints, fitting (albo, 
t-bend, trap etc.) are including 
in this water supply and Drainge 
Supply pipeline Rate  

          

              
15 COLOUR WORK           
              

15.1 EXTERNAL PAINT           

  providind and appliying 3 coats of 
water proof acrelic base paint 
(apex paint- asian, or equvalnt 
burger ,nerolec,nitco) india make 
and of required shades on all 
surface including wall clading stone 
and heights to give an even shade 
after throughly brooming the 
surface to remove all dirt dust 
,mortar drops & other foreign 
matters & applying the coat of 
primer. all materials, sacaffolding 
and labour complete. ( at exterior 
surface of building and compund 
wall and including lead) 

SFT 1 14973.50     

15.2 OIL PAINT WAORK (grills,doors 
etc) 

          

  Oil paint on existing grills ,doors & 
windows ,all rust scales 
,dirt,suppliers delivery marks,oil 
grease etc,shall be removed by 
rubbing with sand paper before 
painting ,special care shall be taken 
for cleanings of corners, oil paint 
shall be of approved shade. (at all, 
grills, railing, old doors,stair 
rail,vantilation loverds all compete) 

SFT 1 2391.14     

              
15.3 OIL BOUND DISTEMPER WORK           
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Supply & apply 3 coats of “Oil 
Bound Distemper” in total 
bank(inside)(all),  walls & celing  
wall from g.floor  to fourth floor, 
including throughly brooming the 
surface to remove all dirt dust 
,mortar drops & other foreign 
matters & applying the coat of 
primer & necessa oil base putty to 
the satisfaction of the architect / 
Bank authorities. 

SFT 1 23773.59     

              

16 RAILING WORK           

16.1 
Railling on Double Ht. Area at 
First Floor 

      
    

  

Providing & Fixing Wood Railling at 
Double Ht. Area at First Floor 
using M.S. Supports as per Detail 
Drawings, finished with Melamine 
Polish on Wooden Members and 
Powder Coating (Metallic Duco) on 
Steel Members, etc all complete as 
per Detail Drawings & Suggestions 
given by the Atchitect. 

Sq.Ft. 1 150.22     

              

16.2 RENOVATION OF RAILLING           

  

Applying Malemaine Polish on 
Wooden Members of Railing and 
Powder coated Paint on Steel 
Members as per Architect's 
Suggestion 

      

    

  
Malemaine Polish on Wooden 
Members of Railing SFT 1 720.00     

  
Powder coated Paint (Mettalic 
Duco) on Steel Members  SFT 1 720.00     

              

17 PCV WATER TANK AT TERRACE           

  

Providing  and fixing PVC Water 
Tank of Sintex or other ISI 
approved make of 10,000 Ltrs. 

Nos. 2 10000.00     

  TOTAL ESTIMATED COST   



TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT. 

                                                SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                         116 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 

 

BOQ FOR FURNISHING WORK AT BANK OF BARODA, BHAGHATALAV BRANCH, 
SURAT.  

B 
FURNISHING WORK: (all with 
materials and labour cost).  

Unit
s Nos Qty 

Rate 
Total 

Rs/sq.f
t 

1 FULL HT. PARTLY GLAZED  
PARTITIONS:- 

      
    

  Providing and fixing12mm thick 
toughened glass of partition including 
wooden support per design  with 3" x2 
1/2" teak wood frame at 1.5 c/c both 
side compressing of 19 mm thk Water 
Proof plywood with on both side & 
covered with 1 mm laminate as shown in 
detail drawings. top & bottom Glass 
partition fixed with teakwood frames 
at each corners will be screwed in 
celing & flooring Respectaly, as per 
Detail drawings given & Suggested by 
the Architect 

      

    

  Glazing:- Glazing shall be using full 
height 12 m.m thick thoughned glass 
plain of designing as per shown in drg. 

      

    

  *Amount shall be paid only for the 
Partition between the False Ceiling & 
Flooring.(toughen glass bill must be 
submited with bill.) 

      

    

A At First Floor           
1 At Back Office sft 1 402.50     
2 Electric Room sft 1 94.50     
3 At Double Ht. Area sft 1 294.25     
B At Second Floor           
1 At Manager's Cabin sft 1 416.25     
2 At Conference Room sft 1 152.25     
C At Third Floor           
1 At Conference Hall sft 1 308.50     
2 Electric Room sft 1 94.50     



TENDER FOR CIVIL AND FURNISHING WORK AT BOB BHAGATALAV BRANCH, SURAT. 

                                                SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                         117 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 

3 Towards Pantry & Dinning sft 1 27.00     
D At Fourth Floor           
1 At Hall sft 1 186.50     
              

2 
LOW HT. PARTLY GLAZED  
PARTITIONS (UPTO 5'0" HT.):- 

      
    

  Providing and fixing12mm thick glass 
for partition including wooden support 
per design  with 3" x2 1/2" teak wood 
frame at 1.5 c/c both side compressing 
of 19 mm thk Water Proof plywood with 
on both side & covered with 1 mm 
laminate as shown in detail drawings. 
top & bottom Glass partition fixed with 
teakwood frames at each corners will 
be screwed in celing & flooring 
Respectaly, as per Detail drawings given 
& Suggested by the Architect 

      

    

  Glazing:- Glazing shall be using full 
height 12 m.m thick glass plain of 
designing as per shown in drg. 

      

    

A At Ground Floor           
1 B/h Host Table sft 1 30.00     
B At First Floor           
1 At Back Office sft 1 24.00     

              
3 FULL HEIGHT WOODEN PARTITION           
  Totaly wooden Full ht. Partition 

between false ceiling & floor level, all 
structural members of teak wood, to 
provide the necessary wooden supports 
of min. 3” X 2” size above the false 
ceiling to the slab soffit for 
stability.(Refer to the drawings)(with 
all necessary hardware items)  

      

    

  *Amount shall be paid only for the 
Partition between the Ceiling & 
Flooring. 

      
    

A At Ground Floor           
1 At Teller Counter sft 1 9.00     
B At First Floor           
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1 At Cash Sorting Room for SMC sft 1 155.00     
2 At Stair Case sft 1 13.75     
C At Third Floor           
1 At Store Room sft 1 192.50     
2 At Pantry sft 1 35.75     
3 At Service Room sft 1 275.00     
4 At Conference Hall sft 1 176.00     
D At Fourth Floor           
1 At Store Room sft 1 237.50     
2 At Hall sft 1 77.00     
              
4 PARTLY GLAZED DOOR            
  Doors of  with teak wood frame (5”x 2”) 

of the door & shutter, & 12 mm. thick  
Toughened glass in middle part, with 
Mortise lock, concealed door closer, 
door stopper, & brass hinges, all the 
exposed wooden surface to be polished 
& finished with sprayed Matt coat. etc. 
all complete as per detail Drawings & 
suggestions given by the Architect. 

      

    

A At Ground Floor           
1 At Entrance  sft 1 36.75     
2 Near Stair Case sft 1 21.00     
B At First Floor           
1 Near Lift sft 1 21.00     
2 At Cash Sorting Room sft 1 21.00     
3 At Back Office sft 1 21.00     
4 At Electric Room sft 1 21.00     
C At Second Floor           
1 At Entrance Near Lift sft 1 21.00     
2 At Passage sft 1 17.50     
3 At Manager's cabin sft 1 21.00     
4 At Conference Room sft 1 21.00     
D At Third Floor           
1 At Electric Room sft 1 21.00     
2 Near Lift sft 1 21.00     
3 At Conference Hall Entrance sft 1 28.00     
4 At Service Room sft 1 21.00     
5 Towards Pantry & Dinning Area sft 1 28.00     
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E At Fourth Floor           
1 At Hall sft 1 28.00     
2 At Electric Room sft 1 21.00     
3 Near Lift sft 1 21.00     
              
5 DOORS WITHOUT GLASS (FLUSH 

DOOR):-  
      

    

  DOORS Of size totally flush doors, 
with both the sides duly finished with 
approved design/approved shade of 
laminate, with Mortise lock, door closer, 
door stopper, & Hinges, all the exposed 
wooden edges to be finished with 
approved shade of enamel paint 

      

    

A At Ground Floor           
1 At Teller Counter sft 1 21.00     
2 At Toilet  sft 2 21.00     
3 Water Cooler  sft 1 21.00     
B At First Floor           
1 At Toilet sft 4 19.25     
C At Second Floor           
1 At Toilet sft 4 19.25     
              

6 LOW HEIGHT CREDENZA           
  With necessary drawers on telescopic 

channels  and hardware items .all with 
materials fittings and labourcost. etc. 
all complete as per detail Drawings & 
suggestions given by the Architect.. 
(SS handles )(lock- Goderej.) 

        

  

A At Ground Floor           
1 At B/h Seals Head sft 1 21.25     
2 At B/h C.R.S. sft 1 21.88     
B At First  Floor           
1 At Back Office sft 1 32.50     
2 At Officer's Cabin sft 1 15.63     
C At Second Floor           
1 At Manager's Cabin sft 1 35.00     
2 B/h Adv. Dept. sft 1 90.63     
D At Third Floor           
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  At Conference Hall sft 1 40.00     
              

7 HOST TABLE:           
  host table 4'-0" x 2'-0" x 2'6" in 

postform table top with table top 
complete with 12 mm thk glass & based 
on struds .front side decorative with 
acrealic logo . Alll exposed surfaces 
cover with 1 mm thk laminate. & 
complete with drawers & locks. 

Nos 1 10.00   

  

              
8 GYPSUM FALSE CEILING:-           
  Supply & fix the Gypsum Ceiling as 

per the drawings attached here with, 
using 12mm thick Gypsum Sheet 
(India Gypsum / Gyptech heavy gauge 
G.I. Channels suspended approx. 

      

    

  0’-0”down from the existing slab (where 
ever applicable), all the joints of the 
Gypsum Sheet to be finished with the 
Jointing compound of the company & 
the tape as well, all complete without 
painting. All the Vertical suspensions to 
be suspended fixed to the Slab Soffit 
with “Anchor Fasteners” and not the 
normal screws. Only at working area. 
Toilets area is not inclusive. 

      

    

A At Ground Floor           
1 At Working Area sft 1 1460.62     
B At First Floor           
1 At Working Area sft 1 1045.88     
C Second Floor           
1 At Working Area sft 1 1701.70     
D Third Floor           
1 At Working Area sft 1 1777.10     
E Fourth Floor           
1 At Working Area sft 1 1777.10     
F Cera Ceiling for Wooden Effect all 

complete as suggested by Architect 
sft 1 2328.72 
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G Ply Wood Ceiling Over Teller Counter 
with necessary hardwares, laminate 
finishes, polishes, etc.  all complete as 
suggested by Architect 

sft 1 264.00 

    

              
9 WRITING COUNTER            
  WRITING COUNTER made out of 

19mm. waterproof ply frame,12mm glass 
on top ,side  vertical slits by 8 mm glass 
as division & storage at bottom finish 
with laminate etc. as approved by the 
Architect.  

Nos 2.00 7.50 

    

              
10 DROP BOX           
  Providing a Drop Box made out of Teak 

Wood Frame using 12mm. Thk. Water 
Proof Ply with necessary Hardware 
items, etc. all Complete as per Detail 
Drawing & Suggestions given by the 
Architect.  

Nos 1.00 5.00 

    

              
11 NOTICE BOARD :-            
   Providing & Fixing Notice Board as per 

specfify in designs   to be made out of 
12 mm. thick Soft Board covered with 
Laminates as approved by Architect 

Sq.F
t. 

4 13.00 

    

              
12 DINING TABLE           
  Providing and fixing, Round Dining 

Tables & 4 nos of chairs with 12 mm. 
Thk. Glass top supported with S.S. Matt 
Finish Pipe, etc. all complete  as per 
Detail drawings given & Suggested by 
the Architect. 

sft 6 6.25 

    

              
13 TEXTURE PAINT           
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  Supply & apply  of “Texture paint” of 
approved brand on  walls &  Some 
portion of celing, including throughly 
brooming the surface to remove all dirt 
dust ,mortar drops & other foreign 
matters & applying the coat of primer & 
necessa oil base putty to the 
satisfaction of the architect / Bank 
authorities. 

      

    

  At M.Cabin Back Wall Sq.F
t. 

1 133.00     

  At Columns on Ground Floor Sq.F
t. 

1 229.43     

  At Columns on First Floor Sq.F
t. 

1 128.37     

  At Columns on Second Floor Sq.F
t. 

1 262.20     

              
14 WALL PAPER           
  Providing & fixing Wall Paper  at 

Specified Space as suggested & 
selected by the Architect. 

      
    

  At Conference Room Sq.F
t. 

1 287.38     

  At Conference Hall Sq.F
t. 

1 444.13     

  At Column At Double Ht. Area Sq.F
t. 

1 171.00     

  TOTAL COST OF FURNITURE WORK   
- SUMMERY 

A TOTAL COST OF CIVIL WORK   
B TOTAL COST OF FURNITURE WORK  

  TOTAL COST  

TOTAL COST IN WORDS:-   

 
NOTE: - LAST DATE FOR SUBIMMITING OF TENDER IS 25 – 10 – 2012 BEFORE 14.00 Hrs.  
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Specifications for furnishing works. 
 

Contractor must have to use following items :- 
 

 All the file box shutters to be fixed using clit –on hinges. 
 Plywood: (BWP Grade)/Green ply /PUMA/century. ( The contractor must produce the certificate 

from the supplier for the guarantee against the termite & borer) & use of any other. The plywood 
to be waterproof only & not commercial. The plywood to be treated with anti-termite treatment 
before using & the certificate to be submitted to the bank authorities.) Plywood has ISI mark. 

 All the handles of the drawers /file boxes / doors to be of stainless steel only and not powered 
coated. 

 All the hinges for the doors to be heavy gauge brass with the brass screws. 
 All the shutters & drawers in all the file boxes to have locks. 
 Laminate to be used:-Sun mica/Royal touch/Bloom (All of 1mm thickness.) 
 All the teakwood should be valsadi-teak. Use of other teak like Ghana/Nigeria is not allowed. 
 Any item made/used without the permission of the concerned authorities. Bank authorities and 

architect shall not be paid for. 
 Only fevicol SH to be used as the adhesive for all the wooden applications. And the use of fevicol 

SR is nor allowed under any circumstances. 
 All the drawers to run on the telescopic channels. 
 Tenderer must have to show samples of all materials before continue the work to architect.   

 
Specifications & brand names of hardware items (furniture).— 

 Telescopic sliding channels with ball-bearings. 
(Make: - Al-Behari/Hettich/Top-Slide./Power-slide.) 

 Stainless steel handles:( make:- Kich/Dunex) 
 Clip-Hinges Make:-Salice/Blum/Hettich.) 
 Door-Clausers Make: - E.G.L-Sterling (Efficient gadgets ltd.) Hyper/Godrej.) 
 Drawer-Locks.-(make: - Yale Sismafils/Door-Linee/Godrej.) 
 Key- Board Drawers :-( Make:-Ebco-Metal & powdered-coated. 
 Veneer Make:- Green,Durian/Donear.) 
 Adhesive  Fevicol SH./Araldite. 

 
Specifications & brand names of other items.— 

 Wall & Enamel Paint:-Make: Asian, Nerolac, and Johnson & Nicolson. 
 Glass: - Make: - Float glass. 
 Aluminum: - Jindal. 
 Waterproof ply: - century (sainik) or green ply (GOLD) or puma. 

 
Specifications & Brand Names of Other Items (Civil Work). 

 
FLOORING: -    VETRIFIED:   Vermora, or Equalant  
 
CEMENT-              AMBUJA, ULTRATECH 
 
TOILETS:- 
 
           WALL TILES: -    GLAZED (KAJARIA / JOHNSON) 
 
            FLOOR:-             (SOMANY / KAJARIA) 
 
W.C. :-                HINDUSTAN / HINDWARE 
 
WATER SUPPLY/ WASTE WATER PIPE: -    SUPRIME, PRINCE 
 
SINK: -              NIRALI, NATRAJ OR EQUALNT 
 
TABS: -             JAQUAR 
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PAINT: -            ASIAN, NEROLAC OR EQUALNT 
 
TRAP: -             SUPREME, PRINCE 
 
SANITRY ITEMS: -                 HINDWARE / CERA / HINDUSTAN 
 
PLUMBING FEATURES: -     JAQUAR 
 
GRANITE:-          JET BLACK GRANITE 
 
WASH BASIN:-   HINDUSTAN / HINDWARE 
 
 
 
 
 
 
                                                                                                       Signature & seal of the Tendered 
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BANK OF BARODA 

REGIONAL OFFICE, SURAT REGION  
6TH FLOOR, (P&E Dept.), BARODA SUN COMPLEX, 

GHOD DOD ROAD, SURAT. 

 

 

DETAIL DRAWINGS 
 
 

FOR CIVIL & FURNISHING WORK AT 

BHAGATALAV (MAIN) BRANCH 
SURAT 

 
 
 

AT  
BANK OF BARODA, 

BHAGATALAV(MAIN) BRANCH, 
BHAGATALAV, KANPITH,  SURAT. 

 
 

 
ARCHITECT: - 

 
M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS 

51, River Palace – A, Opposite Old Civil Court, 
Nanpura, Surat- 395001 

E-mail id:  sarjanarch@sify.com 
Tel: 0261-2476778. Mob. No: - 9879604444, 9879604404 
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