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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

NOTICE INVITING TENDER

Dear Sir,

1. Sub: AC WORK for Bank of Baroda, Bhagatalav (Main) Branch, Surat. Bank of
Baroda invites tenders, in duplicate, for the AC WORKS from interested parties
/ contractors who have executed at least single contract work for Rs. 15
Lacs or two nos of contracts of Rs. 10 Lacs (with attaching Work Orders &
Completion Certificates) during in a last three years and is agreeable and
able to execute the above work within stipulated time. Annual Turn Over
should not be Less than Rs. 50 Lacs P/Aduring Last Three Years.
The last date for submission of tender is 2-11-2012

Tender Fee and EMD

Favoring Amount Rs. DD/Banker's  Cheque
payable at
Tender fee Bank Of Baroda 1000/- Bank of Baroda
EMD Bank of Baroda 10000/- Surat

2. The Tenderer must also submit the Mandatory Information strictly in Bank’s prescribed
proforma. Technical Pre-qualification of the Tenderer will be based on the Mandatory
Information and supporting documents submitted along with the tender documents as well
as Architect / Bank’s scrutiny of the same and/or inspection of works carried out by the
Tenderer. Bank reserves the right to accept or reject any tender without assigning any
reason whatsoever.

Envelope No. 1 (Technical Bid):

¢ Mandatory Information (strictly in the Bank’s prescribed
proforma)
e Other supporting documents & credentials of the tenderer.
Must not contain any commercial information. Any Commercial discloser in
the Envelope no. 1 will disqualify the tenderer without any further scrutiny.

3. The tenderer shall submit the completed tender documents duly signed in duplicate in a
separate envelope marked as “Commercial Bid- Envelope No. 2”.

Envelope No. 2 (Commercial Bid):

e Commercial Bid.

Tender Bids received in any form other than mentioned above will be disqualified.

Sealed tenders, in duplicate in the prescribed tender form, with the Mandatory Information
etc. and commercial bid (Envelope 1 and 2), should be kept in a separate envelop
addressed to The Dy. Regional Manager, Bank of Baroda, Regional Office- Surat
Region, 6" Floor, (P&E Dept.), Baroda Sun Complex, Ghod Dod Road, Surat, and super
scribed "Tender for AC WORKS for proposed Bhagatalav (Main) Branch, Surat.”
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

Tenders should be submitted to the office on dated 2-11-2012 not later than 14:00 Hrs.

Date and time of opening of the technical tender at Regional Office, Bank of Baroda,
Regional Office- Surat Region, Surat.

Defect Liability and free maintenance period shall be Twelve Months from the date of
virtual completion of the works.

The Bank does not bind itself to accept the lowest or any tender and reserves to itself the
right to accept or reject any or all tenders, either in whole or in part, without assigning any
reason for doing so.

Thank you,

Yours truly,

M/S Sarjan Architects & Project Consultants.

Date:
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

FORM OF TENDER

To,

Bank of Baroda,

Regional Office, Surat Region,
6" Floor, (P&E Dept.),

Baroda Sun Complex,

Ghod Dod Road, Surat.

Dear Sir,
REF: AC WORKS for Bank of Baroda, BHAGATALAV (MAIN) BRANCH, SURAT.

Having examined the plans, specifications and schedule of quantities prepared by your
Architect, M/s Sarjan Architects & Project Consultants, and satisfying ourselves as to
the location of the site and working conditions, I/we hereby offer to execute the above works
at the respective rates which I/'we have quoted for the items in the Schedule of Quantities.

I/We herewith deposit Rs. 10000/- (Rupees TEN THOUSAND RUPEES only) by Demand
Draft or Banker's Cheque drawn in favour of Bank of Baroda ,Regional office, Surat as
Earnest Money Deposit for the execution of the works at my/our tendered rates together with
any variations should the work be awarded to me / us.

In the event of this tender being accepted, I/we agree to enter into and execute the
necessary contract required by you. I/We do hereby bind myself/ourselves to forfeit the
aforesaid deposit of Rs. 10000/- (Rupees TEN THOUSAND RUPEES only) in the event of
our refusal or delay in signing the Contract Agreement. I/we further agree to execute and
complete the work within the time frame stipulated in the tender documents. |/we agree not
to employ Sub-Contractors without the prior approval of the Bank.

I/'we agree to pay Sales Tax, Works Contract Tax, Excise Tax, Octroi, VAT, Duties, all
Royalties and all other applicable taxes prevailing and be levied from time to time on such
items for which the same are leviable and the rates quoted by me/us are inclusive of the
same.

I/'we understand that you are not bound to accept the lowest tender or bound to assign any
reasons for rejecting our tender. l/we further understand that Bank of Baroda may award
Contracts for electrification to more than one Contractors and that I/we shall make no claims
whatsoever if Bank of Baroda accept only a part of my/our tender. We unconditionally agree
to Bank of Baroda’s preconditions a stipulated in the tender documents.

I/We agree that in case of my/our failure to execute work in accordance with the
specifications and instructions received from the Owner or the Architect’s appointed by the
Bank, during the course of the work, Bank reserves the right to terminate my contract and
forfeit the Earnest money deposit paid by me in additions to recovery of all the dues to the
Bank from the payment receivable by me. Further | may also be barred from tendering in
future for the Bank and its subsidiaries.

I/'we enclose demand draft/Banker's Cheque for Rs. 10000/- towards Earnest Money
deposit and tender fee of Rs. 1000/- (non-refundable) in envelope No. 1.

I/'we agree to keep our tender open for 90 days from the date of opening of envelope No. 2
i.e. (Technical bid). Any Commercial disclosure in the Envelope no. 1 and/ will
disqualify me/us without any further scrutiny.
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

I/'we enclose herewith the completed tender documents duly signed in duplicate in envelope
No. 3. (Commercial Bid).

Yours truly,
[To be signed by the Authorized Representative
of Tenderer holding Power of Attorney]

Place: Surat

Date:- SIGNATURE
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.
% da 3irmn asier
Bank of Baroda

Mandatory information required for Prequalification of the bidder for
AC WORKS for BHAGATALAV (MAIN) BRANCH, SURAT.

Important: 1. Please type or handwrite in capital letters.
2. Attach copies of the supporting documents.
3. Please use additional sheets if required.

Name of the Bidder:

email address:

Telephone number office:

Telephone number office:

Fax no.:

Address 1:

Address 2:

City:

Pin code:

Year of Establishment:
Status of the Firm: Proprietary / Partnership / Pvt. Ltd. / Pub. Ltd.

Names of the directors/Partners/proprietor:

Name and address of the Bankers — 1:
Name and address of the Bankers — 2:
Name and address of the Bankers — 3:
Registration number and date with Registrar
of Companies/Firms:

PAN Card Number:

Sales Tax Number:

Request copies of the Balance sheet:

Current solvency certificate from your Attach copy.
Banker for not less than Rs. Eight Lacs:

Empanelment with the other Companies /
PSUs
Field of activities:

Main Activity:
Value of the total work done till date:

List particulars of minimum 3 successfully
completed works during last Three years
amounting to Rs. Ten lacs or more:

List Number of Technical staff working in the
organization:

List number of other staff working in the
organization:
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

Have you in past carried out any works for
Bank of Baroda or its subsidiaries?

Have you been ever disqualified or levied
penalty by the Bank in past for non
fulfillment of the contractual obligations. If
yes, please provide details in brief:

Have you been ever been put on a holiday

list or banned by any Public Sector Units? If
yes please provide details in brief:

I/We confirm that to the best of our knowledge this information is authentic and accept that
any deliberate concealment will amount to disqualification at any stage.

Seal and Signature of the Bidder/s.
Date:

Place:
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

INSTRUCTIONS TO TENDERER:

Location: BHAGATALAYV (MAIN) BRANCH, BHAGATALAYV, KANPITH, SURAT.

Tenderers must get acquainted with the proposed work and study drawings, designs,
specifications, conditions of contract and other conditions carefully before tendering.
The Tenderer shall seek clarifications on any item, if required, prior to submitting his
tender. No request of any change in rates or conditions for want of information on
any particular point shall be entertained after receipt of the tenders.

The Tenderer is advised to inspect the site to ascertain the nature of site, access
thereto, location, facilities for procurement of materials, labour rates and execution of
the work. The Tenderer shall be deemed to have full knowledge of the site and
drawings whether or not he actually inspects them.

Submission of Tender:

Tender in duplicate must be submitted in original to The Dy. General Manager,
Regional Office, Bank of Baroda, Surat Region, Surat and as per details given
here under. The rates shall be filled in the Schedule given in, of the tender document.
In case of any queries, the Tenderer may contact Architect —Shaival Barot , M/S
Sarjan Architects & Project Consultants, 51, River Palace, A — Wing, Opp. Old
Civil Court, Nanpura, Surat.

Ph.:- 0261 — 2476778, 2476878. Mob. :- 9879604404. E — Mail:
sarjanarch@sify.com.

The tender in duplicate shall be submitted in two parts in separately sealed
envelopes: The envelope containing the tender offer shall be duly super scribed with
the above title.

The Tenderer is requested to quote strictly as per the terms and conditions and
specifications given in the tender document and not to stipulate any deviations.
However, deviations, if unavoidable, should be indicated separately indicating the
specific page number and clause number against which the deviations are made.
Wherever specifications of certain works are not available they shall be deemed to
be done as per relevant |.S code.

Addenda to this tender document, if issued, must be signed and submitted along with
the tender document.

All pages to be initialed:

All signatures in tender documents shall be dated and stamped. All pages of
tender documents shall be initialed at the lower right hand corner or signed wherever
required in the tender papers by the Tenderer or by a person holding power of
attorney authorizing him to sign on behalf of the Tenderer before submission of
tender.

Rates to be in figures and words:

The Tenderer should quote in English both in figures as well as in words the rates
and amounts tendered by him in the Schedule of Rates for each item and in such a
way that interpolation is not possible. The amount for each item should be worked
out and entered and requisite totals given of all items both in figures and in words.
The tendered amount for the work shall be entered in the tender and duly signed by
the Tenderer.

Corrections and Erasures

No corrections and alterations in the entries of tender papers shall be permitted. If
any they shall be signed and dated in full by the Tenderer. Corrections with white
fluid and overwriting are not permitted.
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

29 The tender shall contain the names, postal address of the residence and place of
business of authorized person signing the tender and shall be signed in /his usual
signature. Partnership firms shall furnish the full names of all Partners in the tender. It
should be signed in the partnership name by all the partners or by duly authorized
representative followed by the name and designation of the person signing. Tender
by a Corporation shall be signed by an authorized representative, and a power of
Attorney on their behalf shall accompany the tender. A copy of the partnership deed
of the firm with names of all partners shall be furnished.

2.10 When a Tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signatures should
be attested by at least one witness.

2.11 Witness:

Witnesses and sureties shall be persons of status and propriety and their names,
occupation and address shall be stated below their signatures.

Information required along with tender:
The following details are required to be submitted along with tender:

a) List of Sub contractors to be employed.

b) List of equipment proposed to be deployed for work.

c) Site Organization chart with bio-data of Resident Engineer and key personnel
proposed to be deployed at site.

d) Income Tax Clearance and Sales Tax clearance certificates, where applicable.

e) Power of Attorney in the name of persons who has signed the tender document,
where applicable.

f) Program of work.

g) Each Tenderer shall submit with his tender a list of large works of like nature he has

executed giving details as to their magnitude and cost, the proportion of work done
by the contractor in it and the time within which the works were completed. The
Tenderer shall also submit along with his tender a list mentioning the names of
manufacturers of specialized items.

4.0 Any printing or typographical errors/omission in tender document shall be referred to
the Architect appointed by the Bank and their interpretation regarding correction
shall be final and binding on Contractor.

5.0 Transfer of Tender Documents:

Transfer of tender documents purchased by one intending Tenderer to another is
not permitted.

6.0 Earnest money:

6.1 The Tenderer shall pay the amount of Earnest Money as mentioned in the Notice
Inviting Tender, by Bank Demand Draft/Banker's Cheque payable to Bank of
Baroda ,Regional office, Surat. No interest on Earnest Money deposited by the
Tenderer shall be allowed. The Tenderer should attach the Bank draft/Banker’'s
Cheque along with the tender failing which the tender will not be considered.

6.2 The Earnest Money of the unsuccessful Tenderers will be refunded within a
reasonable period of time without any interest.

6.3 The Earnest Money deposited by the successful Tenderer shall be retained as part of
Security Deposit.

6.4 The Security Deposit shall be forfeited if the Contractor fails to observe any terms
and conditions of the Contract.
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

Validity:

Tenders submitted by Tenderers shall remain valid for acceptance for a period up to
3 Months from the date of opening of tender. The Tenderers shall not be entitled
during the period of validity, without the consent in writing of Bank to revoke or
cancel his tender or to vary the tender given or any terms thereof.

Addenda:

Addenda to the tender document may be issued if required to clarify documents or to
reflect modifications to the design or contract terms.

Each addendum issued by the Architect will be distributed to each person or
organization to which a set of tender documents has been issued. Each recipient will
submit the same along with his tender. All addenda issued by the Architect shall
become part of Tender Documents.

Right to accept or reject tender:

The acceptance of a tender will rest with the Bank who does not bind themselves to
accept lowest tender and reserve to themselves the authority to reject any or all the
tenders received without assigning any reasons. They also reserve the right of
accepting the whole or any part of the tender and the Tenderers shall be bound to
perform the same at the rates quoted. All tenders in which any of the prescribed
conditions are not fulfilled or are incomplete in any respect or there is any correction
not duly signed and dated by the Tenderer are liable to be rejected. For this purpose
Tenderer shall quote rates for various items which will be self sufficient to meet their
whole costs for executing any / every item. No demand for variations in rates for
items executed shall be entertained on the plea of the Bank deciding to delete, alter
or reduce the quantities specified in respect of the any item.

The work may be awarded to one or more agencies duly splitting the work at the
entire discretion of the Bank and the Architect. The quoted rates shall hold good for
such an eventuality.

Rates:

The Bank is not concerned with any rise or fall in the prices of materials and labour.
The rates quoted shall include all costs, allowances, taxes including sales tax on
works contract or any other charges including any enhanced labour rates etc. which
may become effective for any reason including those due to acts of Government/
Statutory Bodies enacted from time to time by the State and or the Central
Government. Under no circumstances, Bank be held responsible for compensation
or loss to the contractor due to any increase in the cost of labour or materials etc.

The rate quoted in the tender shall also include electric and water consumption
charges for construction and erection. If power and water are available at the site, the
Contractor shall have to make his own arrangements to obtain the connections from
the available sources at his own expense and maintain an efficient service of electric
light and power and water and shall pay for the services consumed and maintain the
installations at his own cost. If no power and water are available at the site, the
Contractor shall have to make his own arrangements to obtain power and water
connections and maintain at his own expense an efficient service of electric light and
power and shall pay for the electricity consumed.

The contractor has to submit guarantee & warranty certificates of AC machines &
AMC plan for one year.

Bank is not concerned with any rise or fall in the prices of materials and labour. The
rates quoted shall include all costs, allowances, taxes including sales tax on works
contract or any other charges including any enhanced labour rates etc. which may
become effective for any reason including those due to acts of Government/
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

Statutory Bodies enacted from time to time by the State and or the Central
Government. Under no circumstances, shall the Bank be held responsible for
compensation or loss to the contractor due to any increase in the cost of labour or
materials etc.

Contractor to include cost of pest control treatment of the entire site, including white
ants, roaches, rodents for one year from date of virtual completion of the contract.

Contractor to coordinate and assist the Architect in obtaining all statutory approvals
including VMC, CFO and any other State and Central rules in force. Any expenses
incurred in obtaining such approvals are deemed included in the rates quoted by the
Contractors.

The entire work shall be guaranteed to be free from manufacturing defects, defective
workmanship or materials and any defects that may appear within 12 months from
the date of issue of completion certificate which in the opinion of the Bank /
Architect have arisen from bad manufacturing, workmanship or materials, shall upon
intimation be made good by the Contractor at his own cost within the time specified.
During the said period of 12 months the Contractor shall provide without any extra
cost, carry out all routine and special maintenance of the electrification and attend to
difficulties and defects that may arise. The Tenderer / Contractors shall associate
with him during the execution and free service period, the operation and maintenance
staff of the Bank.

Payments for the work to be executed under this contract shall be made as per the
tender document, and no variation in the mode of payment will be acceptable.

The Tenderer shall guarantee that the work shall conform to the detailed
specifications.

Before handing over the branch, 6 copies shall be furnished to the Bank along with 6
sets of “as built” drawings of all the works done as executed by the contractor. In
addition to hard copy of as built drawings, the contractor shall also supply a computer
floppy containing these drawings in a digital form (done with AutoCAD — 2004 or
above version) similarly the operation and maintenance manual etc. shall also be
supplied in a floppy with suitable indexing format for easy retrieval and reference.

Signing of the contract:

The successful Tenderer shall be required to execute an agreement in the proforma
attached with this tender document within 30 days from the date of receipt of the
notice of acceptance of tender. In the event of failure on the part of the successful
Tenderer to sign the agreement within the above-stipulated period. The Bank
reserves the right to forfeit the earnest money/ security deposit and cancel the
contract.

Until the Agreement is formally signed, the Work Order / Letter of Acceptance of
Tender issued to the successful Tenderer and accepted by him shall be operative
and binding on the Bank and the Contractor.

On acceptance of the tender, the name of the accredited representatives of the
Tenderer who would be responsible for taking instructions from the Bank shall be
mentioned by the Tenderer.

If so decided, the Bank reserves the right to appoint PMC (Project Management
Consultant) or any other agency to get the quality of works checked, measurements
recorded, including certification of bills etc.

The Bank reserves the right to reproduce partly or fully the items executed on site
anywhere in the country premises and no copyright claims shall be made by any
contractor of any description from the Bank.

The Bank has the right to delete items, reduce or increase the scope of work without
the contractor claiming any compensation for the reduction in the scope of work.
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

20. | / We hereby declare that | / We have read and understood the above instructions

for the guidance of the Tenderers.

Witness

Signature of Tenderer
Address Address
Date Date:
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TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

TO BE STAMPED AS AN AGREEMENT

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made at BARODA on the 2012 between
BANK OF BARODA, a body corporate having its Head office at Surat, and Central Office at
C-26, G-Block, Bandra Kurla Complex, Bandra (E), MUMBAI — 400 051. (Hereinafter called
“the Bank”) of the one part

AND

(herein
after called “The Contractor”) which expression shall, unless repugnant to the context,
mean and include of the other part.

WHEREAS
The Bank is desirous of carrying out AC works for their proposed Bank of Baroda,
Bhagatalav (Main) Branch, Surat.

1. (hereinafter referred to as the said site) and the said complex as is more fully
described in the layout drawings and for the purpose, the parties hereto have agreed
to entered into this contract (hereinafter referred to as the contract).

2. The Bank has for this purpose, arranged drawings and specifications, description for
the works to be done: prepared by Architects. The said drawings have been signed
by or on behalf of the parties.

3. The Contractor has agreed to execute the said works viz. AIRCONDITIONING
WORKS subject to the provisions hereinafter contained and subject also to General
and Special Conditions, Safety Code, Model Rules for the protection of health and
Sanitary arrangements for works, Specifications, Preambles and Schedule of
Quantities and installation schedule, all of which are hereinafter collectively referred
to as the ‘said tender conditions’ strictly in accordance with the drawings annexed
hereto, and the specifications and schedule of quantities referred to above at or for
the respective rates set out in the priced Schedule of Quantities amounting to the
sum as there under arrived at or such other sums as shall become payable there
under (hereinafter referred to as the said contract value).

NOW IT IS HEREBY AGREED AS FOLLOWS:-

1. In consideration of the said contract value to be paid by the Bank to the Contractor
at the time and in the manner set forth in the said tender conditions and in
accordance with the Schedule of payments to execute and complete the work shown
upon the said Drawings strictly in accordance with the specifications and priced
schedule of quantities.

2. The expression “Architect’” in the said condition shall mean “Architect,” M/s
SARJAN ARCHITECTS & PROJECT CONSULTANTS having office at 51, River
Palace, A — Wing Opp. Old Civil Court, Nanpura, Surat, for the AC work at BOB
Bhaghatalav Branch in the event of their or any of them ceasing to be Architect, for
whatever reason such other person or persons as shall be, appointed by the Bank.
For that purpose PROVIDED ALWAYS, that no person subsequently appointed to be
Architect, shall be entitled to disregard any opinion or decision or approval or
instruction given or expressed in writing by the Architect for the time being.

3. The said tender Conditions and the Annexure hereto shall be read and constructed
as forming part of this contract and the parties hereto shall respectfully abide by,
submit themselves to the said conditions and perform the agreements on their part
respectively contained in the said conditions.
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The approved drawings mentioned herein shall also form the basis of this contract.

This Contract is neither a fixed Lump sum Contract, nor a piece work contract, but is
a contract to carry out the work on item rate basis to be carried out and to be paid for
according to the actual measured quantities at the rates contained in the schedule of
Quantities and probable quantities as contained in the priced Schedule of Quantities.

The contract herein contained shall comprise not only the works mentioned above
but all subsidiary works connected therewith at and within the same site as may be
ordered to be done from time to time by the said Architect for the time being, even if
such work may not be shown on the said drawings or described in the said schedule
of specifications and schedule of Quantities.

The Banks reserves to them the right of altering the drawings and the nature of the
work through the Architect by adding to or omitting any items of work or having
portions of the same carried out without prejudice to this contract.

Time shall be considered as the essence of this contract and the Contractor hereby
agrees to commence the work within 10 days from the date of work order or handing
over of the site as provided for in the said terms and conditions, whichever later, and
shall complete the entire work within the specified period, subject nevertheless to be
provisions for extension of time as may be agreed to by the Bank and as contained
in the said conditions.

All payments by the Bank under this Contract will be made only at Surat.

All disputes arising out of or in any way connected with this contract shall be deemed
to have arisen at Surat and only courts in Surat shall have jurisdiction to determine
the same.

This contract shall be signed in duplicate, the original whereof shall be kept in the
custody of the Bank, the duplicate with the Contractor, the ftriplicate with the
Architect.

That the contract and several parts of this contract have been read by the contractor
and fully, understood by the contractor. The contractor shall not be entitled for
payment beyond tender quantities unless ordered specifically by written instructions
of Bank.

IN WITNESS WHEREOF the Bank has set his hands hereunto and three duplicates hereof
through his duly authorized official and the Contractor has caused these presents and three
duplicates hereof under his common seal/by his duly authorized representative at the place
and on the date month and year first herein above written.

SIGNED SEALED AND DELIVERED by BANK OF BARODA, the Bank by the hand of

Shri.

(Name and Designation) in the presence of

(1)

Address:

(2)

Address:
WITNESS

SIGNED SEALED AND DELIVERED BY M/s.
The contractor by the name of Shri (Name and
Designation) in the presence of

(1)

Address:

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 15
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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THE COMMON SEAL OF M/s the contractor was hereunto
affixed pursuant to the resolutions passed by its Board of Directors at the meeting held on

in the presence of :

(1)
2)
Directors who have signed these presents in token thereof in the presence of
(1)
2)

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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LIST OF APPROVED MAKES FOR 3 STAR CATEGORY SPLIT AC UNIT:-

SR.NO | COMPONENT APPROVED MAKE

01 AIR CONDITIONING HITACHI,VOLTAS,BLUE STAR,CARRIER

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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INDEX

General Conditions of Contract

1. INTERPRETATION.
2. SCOPE OF CONTRACT
3. GENERAL OBLIGATIONS

Contract

Total security deposit
Access to work
Tenderer to visit site

Inspection of site & sufficiency of Tender

Inspection of Drawings

Interpretation of contract documents
QUALITY CONTROL

Quality Assurance:

Drawings & Specification

Drawings & Specification

Dimensions

Issue of extra construction drawings
Construction Drawings

Shop Drawings & Technical Data
General Completion Of drawings /acceptance of Installation
Technical Data

Action where there is no specification
Extent of Contract

MATERIALS & WORKS

Approval Of Suppliers

Materials supplied by the Bank
Materials & workmanship to conform to description
VARIATIONS

Variations not to vitiate contract
Variations to be approved by the Bank
DEFECTS

Defects after completion
INSPECTIONS & TESTS

Access for inspection

Testing of works & materials & Preparation of samples
Test Data

Taking Over

COST CONTROL

QUANTITIES

Schedule of Quantities

Sufficiency of Schedule of Quantities
Errors in Schedule of Quantities.
Prime cost & Provisional sums.
VARIATIONS

Extra Items/Deviations

Schedule of Quantities —Variations in Tender
Prices of extras-Ascertainment thereof
MEASUREMENTS

Measurement of works

Mode of Measurements

PAYMENTS & CERTIFICATIONS

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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Certificate & payment

Interim bills

Certificate for payment to contractor
Certificate of virtual completion of works
Lien on sums payable to the contractor
MOBILIZATION ADVANCES
Mobilization advances 6.5.1-6.5.5
PROJECT MANAGEMENT
Commencement of work

Program of work

Date of completion

Delay & extension of work

Work at night

Work at holiday

PERFORMANCE

GENERAL

Independent Contractor
Assignment or Subletting
Obtaining information
The setting Out
Performance

Execution of Work

SITE MANAGEMENT

8.1.7 Contractor to provide everything necessary

8.1.8 Facilities to other contractors

8.1.9 Stores at site

8.1.10 Electric power for installation

8.1.11 General conditions of supply of materials for executing interior flooring
work

8.1.12 Removal of all offensive matters

8.1.13 Unfixed materials

8.1.14 Removal of improper work & materials

8.1.15 Clearing the site of works

8.1.16 Occupation of partially completed works by the Bank

8.1.17 Preparation for occupation & use on completion

8.1.18 Keeping the areas and access roads clean

8.1.19 Covering up of works

8.1.20 Measurements to be recorded before work is covered —up

8.1.21 Site Survey

8.1.22 Labour Hutments

8.2 STAFF MANAGEMENT

8.2.1 Information to be supplied by the contractor

8.2.2 Appointment of Engineers

823 Site engineer

8.24 Contractor’s superintendence & Representation on works

8.2.5 Dismissal of workmen

8.2.6 Other persons engaged by Bank

8.3 SAFETY MANAGEMENT

8.3.1 Reporting of Accidents to Labour

8.3.3 Safety Codes

8.3.4 Other Safety measures

8.3.5 Personal Safety Equipments

8.3.6 Hoisting Machines

8.4 RISK MANAGEMENT

8.4.1 Work performed at Contractor’s Risk

842 Contractor’s liability & insurance

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
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11.8
11.8.1/2
11.8.3
11.8.4
11.8.5

FAILURE OF PERFORMANCE

Damages for non-completion

Failure by contractor to comply with Architect’s instruction
Suspension of works

Determination of contract

Notices

Termination of contract by Bank

Termination of contract by contractor
Foreclosure of contract in full or part
COMPLIANCE

COMPLIANCE TO BANK’S/ LEGAL NORMS
Notices

Authorities, notices, patents, Rights & Royalties
Notice to local bodies

Municipal Regulations

Wages of labour employed by the contractor
Display of Notices

Insurance Policies

Indebtedness & lien

Indian Standards code

Treasure Trove

Technical Audit

ROLE OF ARCHITECT

To Define Terms & Explain Plans

Matter to be finally determined by the Architect
Typographical or Clerical errors

Site visits

Address for service

Taking over

DISPUTES

Settlement of Dispute by Arbitration

Arbitration

Legal

Work to be continued during the pendency of the arbitration

SARJAN ARCHITECTS AND PROJECT CONSULTANTS,
51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.
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THE CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

In construing these conditions and the specifications, Schedule of Quantities
and Contract Agreement, the following words shall have the meanings herein
assigned to them except where the subject or context otherwise requires:

"Bank" shall mean “Bank of Baroda” with its Corporate Office at C-26, G-
Block, Bandra Kurla Complex, Bandra (E), Mumbai- 400 051 and shall
include his/their heirs, legal representatives, assignees and successors.

The “Architect” shall mean M/S Sarjan Architects and Project Consultants
having their Corporate Office at 51, River Palace, A — Wing Opp. Old Civil
Court, Nanpura, Surat, appointed by Bank for the said works.

The “Consultants” for AC works shall mean the Consultants named in the
Tender, appointed by the bank by tender process to design the total AC
works on their own behalf for their Bank for the project.

"Contractor” / “Contractors” shall mean the person or the persons, firm or
company whose tender has been accepted by the Bank and shall include
his/their heirs, and legal representatives, the permitted assigns and
SUCCEeSSOrs.

"This Contract" - Shall mean the Articles of Agreement, the conditions, the
Appendix, the Schedule of Quantities and specifications attached hereto and
duly signed.

"Site" - Shall mean the site of the contracted works including any building
and erection thereon and any other land (inclusively) as aforesaid allotted by
the Bank for the contractor's use.

“Works” shall mean the works to be executed and recorded in accordance
with the Contract and shall include all extra or additional altered or substituted
works as required and recorded for the performance of the Contract

“Contract Documents” shall include the notice inviting Tenders, the Articles
of Agreements, the General Conditions of Contract, the special conditions of
contract, the Appendices, the Schedule of Quantities, Specifications for
Materials, Work-Sheet and mode of measurements, and drawings pertaining
to the work. All sections of this Contract Document are to be read together.
Further such correspondence between the Bank / Architect and Contractors
as admitted by the Bank before award of work and thereafter shall also form
part of contract documents.

‘Drawings” shall mean the drawings referred to in the specifications,
description of items etc. and any modifications of such drawings approved in
writing by the Architect and such other drawings as may from time to time be
furnished or approved in writing by the Architect.

“Notice in Writing” or written notice shall mean a notice in writing, typed or
printed characters, sent by the Bank or Architect (unless delivered
personally or otherwise) proved to have been received by registered post to
the last known private or business address or registered office of the
contractors and shall be deemed to have been received by them when in the
ordinary course of post it would have been delivered.

“Act of Insolvency” shall mean any Act of Insolvency as defined by the
Presidency Towns Insolvency Act, or the Provincial Insolvency Act or any Act
amending such original act/s..

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 21
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1.13.

1.14.

1.16.

“Virtual Completion” shall mean that the works are in the opinion of the
Architect complete or fit for occupation.

Words importing persons include firms and Corporations, words importing the
singular only also include the plural and vice versa where the context
requires.

Headings and marginal notes to these conditions shall not be deemed to form
a part there of or be taken into consideration in the interpretation or
construction thereof or of the contract.

"Net Prices" - If in arriving at the contract amount the contractor shall have
added to or deducted from the total of the items in the Tender any sum, either
as a percentage or otherwise, then the net price of any item in the Tender
shall be the sum arrived at by adding to or deducting from the actual figure
appearing in the Tender as the price of that item a similar percentage of
proportionate sum, provided always that in determining the percentage or
proportion of the sum so added or deducted by the contractor the total
amount of any Prime Cost Items and Provisional sum of money shall be
deducted from the total amount of the Tender. The expression "net rates" or
"net prices" when used with reference to the contract or accounts shall be
held to mean rates or prices so arrived at. Words "importing persons"”
including firms and corporations. Words importing the singular only also
include the plural and vice versa where the context requires.

SCOPE OF CONTRACT:

2.1.

2.2.

The contract comprises of the construction, completion and maintenance of
the works, provision of all labour, materials, constructional plant, temporary
works and everything whether of a temporary or permanent nature required in
and for such construction, completion and maintenance.

The Contractor shall carry out and complete the works in every respect in
accordance with this Contract and with the directions of and to the satisfaction
of the Architect / Bank. The Architect may in his absolute discretion and
from time to time issue further drawings and/or written instructions, details,
directions and explanations, which are hereafter collectively referred to as
“instructions”. These instructions shall be reflected either in the minutes or in
any other form when Bank’s approval/ consent is obtained in regard to: -

2.21. The variation or modification of the design, quality or quantity of
works or the addition or omission or substitution of any work.

2.2.2. Any discrepancy in or divergence between the Drawings or
between the Schedule of quantities and/or Drawings and/or
specifications.

2.2.3. The removal from the site of any materials brought thereon by the
Contractor and the substitutions of any other materials thereof.

224, The removal and/or re-execution of any works executed by the
Contractor.

2.2.5. The postponement of any work to be executed under the
provisions of this Contract.

2.2.6. The dismissal from the works of any person employed thereupon.

2.2.7. The opening up for inspection of any work covered up.

2.2.8. The amending and making good of any defects.

2.2.9. Co-ordination of work with other agencies appointed by the Bank
for due fulfillment of the total work.
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2.2.10. The Bank shall have a right to delete any item of work from the
scope of contract and contractor shall not make any extra claim on
this account.

2.2.11. The Contractor shall forthwith comply with and duly execute any
work contained in Architect’s instructions whether oral or written,
It is provided that verbal instructions, directions and explanations
given to the Contractor or his representative upon the works by the
Architect shall, if involving a variation, be confirmed in writing by
the Contractor within 5 days and if not dissented from in writing
within a further 10 days by the Architect, such shall be deemed to
be the Architect's instructions within the scope of the contract.

2.2.12. If Compliance with the Architect's instructions involves any
variation, the Bank shall pay the Contractor on the Architect's
certificate the price of the said work (As an extra to be valued by
the Architect as hereinafter provided).

2.2.13. If the Contractor fails to comply with the Architect's instructions
within a fortnight after the receipt of written notice from the
Architect requiring compliance with such instructions, the Bank
through the Architect may employ some other agency to execute
any work whatsoever which may be necessary to give effect to
such instructions

2.2.14. For the purpose of entering day-to-day instructions by the
Architect, the Contractor shall maintain at his own cost, a “Site
Instruction Book” in quadruplicate in which the instructions shall
be entered by Architect.

2.2.15. ‘Instruction’ to the Contractor shall be generally issued through
Architect. However Bank may issue instructions directly, if
deemed fit.

GENERAL OBLIGATIONS

3.1.

3.2.

CONTRACT:

The contractor shall enter into and execute a contract in the form annexed
hereto within the line specified in the letter of intent and in default thereof the
earnest money paid by the contractor shall be forfeited and acceptance of this
tender shall be considered as withdrawn. The cost of the stamp of the
agreement is to be borne and paid by the contractor.

TOTAL SECURITY DEPOSIT:
Total Security Deposit shall comprise:
» Earnest Money Deposit
= Initial Security Deposit
= Retention Money
3.2.1. EARNEST MONEY DEPOSIT:

a) The Tenderer shall deposit an Earnest Money Deposit (EMD), in
the form of Demand Draft or Banker’s cheque drawn in favour of
Bank of Baroda, Regional office, Surat at the time of submission
of tender as Earnest Money.

b) No tender shall be considered unless the Earnest Money is so
deposited. No Interest shall be paid on this Earnest Money
Deposit.
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c)

d)

3.2.2.

b)

c)

d)

3.2.3.

d)

The Earnest Money of an unsuccessful Tenderer will be refunded,
without any interest, soon after the decision to award the work is
taken.

The Earnest Money Deposit shall stand absolutely forfeited if the
Tenderer revokes his tender at any time during the period when he
is required to keep his tender open for acceptance by the Bank, or
if, after the tender is accepted, the Contractor fails to enter into a
formal agreement/or if he fails to pay the security deposit as
stipulated/or if he fails to commence the work within stipulated time
limit.

SECURITY DEPOSIT:

The successful Tenderer to whom the Contract is awarded shall
deposit as initial security deposit by Demand draft or Bank
Guarantee a sum to make up 2% of the value of the accepted
tender after the appropriation of the Earnest Money deposited by
him.

The successful Tenderer shall pay security deposit within Ten
days after receiving the letter of acceptance of his tender. No
interest shall be paid on this security deposit.

The security deposit, either in whole or in part thereof, shall be
forfeited in the event of the Contractor’s failure to observe any
terms of this Contract/or non-compliance with the conditions of the
Contract.

On virtual completion of the job and on the Contractor’s submitting
to the Architect the “As built” drawings, the Architect shall
declare the job to be virtually complete and issue a certificate to
this effect. Upon acceptance by Bank of such certificate, Security
Deposit will be refunded after adjusting any dues recoverable from
the contractors.

RETENTION MONEY:

In addition to the Initial Security Deposit, retention money shall be
deducted from running account bills at 10% of gross value of
certified work.

If the Contractors do not carry out the rectification work during the
Defects Liability Period, the Banks shall have the right to get such
defective work rectified after giving due notice in writing to the
Contractors and recover the cost of repairs from the monies so
retained.

On acceptance of Virtual Completion certificate, 50% of the total
retention amount (i.e. 5% of the total completion cost including all
variations) will be released.

The Balance 50% of retention amount will be released upon
completion of 1 calendar year from the date of acceptance of
Virtual Completion within 15 days after adjusting all dues if any
from the contractor.

3.3. ACCESS TO WORKS:

The Architect /| Bank and any person authorized by them shall at all
reasonable times have free access to the works, and to the workshops,
Factories or other places where materials are being prepared or constructed
for the Contract and also to any place where the materials are lying or from
which they are being obtained. The Contractor shall give every facility to the
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3.4.

3.5.

3.6.

3.7.

Architect / Bank and their representatives for inspection and examination
and test of the materials and workmanship. No person unless authorised by
the Architect or the Bank, except the Representatives of Statutory Public
Authorities authorized by the Bank, shall be allowed on the works at any time.
If any work is to be done at a place other than the site of the works, the
Contractor shall obtain the written permission of the Architect / Bank for
doing so.

TENDERER TO VISIT SITE:

Each Tenderer must before submitting his tender visit the site of works so as
to ascertain the physical site conditions and prices, availability and quality of
materials according to Specifications before submitting the quotations.

INSPECTION OF SITE AND SUFFICIENCY OF TENDER:

3.5.1. The Contractor shall inspect and examine the site and its
surrounding and shall satisfy himself before submitting his tender
as to the form and nature of the site, the quantities and nature of
access to the site, the accommodation he may require and in
general, shall himself obtain all necessary information as to risk,
contingencies and other circumstances which may influence or
affect his tender.

3.5.2. The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the rates and prices quoted in the Schedule of
work/items/quantities or in Bills of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for proper
completion and maintenance of the works.

3.5.3. No extra charges consequent on any misunderstanding or
otherwise shall be allowed.

INSPECTION OF DRAWINGS:

Before filling in the Tender, the Tenderer will have to check up all Drawings
and Schedule of Quantities, and will have to get an immediate clarification
from the Architect on any point that he feels is vague or uncertain. No claim
nor damages or compensation will be entertained on this account.

INTERPRETATION OF CONTRACT DOCUMENTS

3.7.1. The various sections of tender / contract documents are intended
to be complementary to one another.

3.7.2. In case of a discrepancy in the description of a subject between
different sections, the following guidelines shall generally apply.

3.7.3. Special Conditions of Contract shall override General Conditions
of Contract.

3.7.4. Special specifications shall override General specifications.

3.7.5. For the sole purpose of determination of rates and prices, the

Schedule of Quantities including its Preamble shall override
Specifications and drawings.

3.7.6. Detailed drawings shall override General layout drawings.
3.7.7. Hard copies of the drawings shall override Softcopies.
3.7.8. Irrespective of these general guidelines the Contractor shall bring

any discrepancy he notices immediately to the attention of the
Architect and shall follow Architect’s instructions accordingly.
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QUALITY CONTROL

41.

4.2.

QUALITY ASSURANCE:

The contractor shall prepare a detailed quality assurance programme to
control activities connected with the work to ensure a quality job at various
stages

Planning

Execution

Completion

Post Completion Maintenance

DRAWINGS AND SPECIFICATIONS:

4.2.1. The Work shall be carried out to the entire satisfaction of the Bank
/  Architect and in accordance with the signed drawings,
specifications, preambles and such further drawings and details as
may be provided by the Architect and in accordance with such
written instructions, directions and explanations as may from time
to time be given by the Bank / Architect whose decisions as to
sufficiency and quality of the work and materials shall be final and
binding upon all parties.

4.2.2. No drawing shall be taken as in itself an order for execution
unless, in addition to the Architect’s signature, it bears express
words stating remark “FOR CONSTRUCTION”.

4.2.3. Three complete sets of the signed Drawings and Specifications
and Schedule of Quantities shall be furnished by the Architect to
the Contractor. Such copies shall be kept on the works, and the
Architect or his Representatives shall at all reasonable time have
access to the same.

424, All drawings and specifications shall be returned to the Architect
by the Contractor before the issue of the final certificates. The
original copy of contract shall remain in the custody of the Bank
and shall be produced by him at his office as and when required.

4.2.5. Any additional prints of drawings if any, required by the contractor
will be supplied by the Architect on the payment of charges as
stipulated in clause 4.2.9.

4.2.6. Over and above, Soft Copies of the drawings will be issued by the
Architect if requested by the Contractor. Necessary protection will
be used by the Architect to prevent willful editing of such
softcopies of the drawings by the contractors. In case of any
dispute on between Contractor and Architect on sanctity of such
drawings, hard copies issued by the Architects shall prevail and
by binding on both the parties.

4.27. DIMENSIONS:

Figured dimensions are in all cases to be followed and in no case
should they be scaled. Large-scale details take precedence over
small-scale drawings, in case of the discrepancy; the Contractor is to
ask for an explanation before proceeding with the work.

4.2.8. ISSUE OF EXTRA CONSTRUCTION DRAWINGS:

a) Architect will supply three sets of drawings to the Contractor for
construction. Extra prints of drawings for construction will be
issued on chargeable basis by Architect as detailed hereunder:
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4.2.9.

4.2.10.

4.2.11.

i) AO-Size Rs. 200.00 each
ii) A1-Size Rs. 100.00 each
iii) A2-Size Rs. 75.00 each
iv) A3-Size Rs. 50.00 each
V) A4-Size Rs. 25.00 each

The Contractor shall ensure that all the bills furnished by the
Architect’s Office in this regard are honored, failing which the
certificate for payment of Contractor's next Interim Bills will be
withheld. The drawings are to be used only for the project
concerned.

CONSTRUCTION DRAWINGS :

The successful Tenderer shall state, on receiving the Letter of
Intent, what drawings are yet to be issued by the Architect for
construction purposes and what further details are required by him
from the Architect. Silence on the part of the successful Tenderer
in this regard will be construed to mean that he has all the
information that he needs for ordering out materials and for
contractual purposes. Unless specifically asked for in writing,
delays later claimed by the successful Tenderer on account of
drawings will not be construed as reason for delay in the execution
of the work.

Apart from clarifications sought during the periodic visits to site by
the Architect’s representative, the successful Tenderer shall
obtain all clarifications on the Architect’s drawings from their
office.

Extra/Variations not registered within 2 weeks on receipt of draw-
ings will not be entertained.

SHOP DRAWINGS AND TECHNICAL DATA

The Contractor shall submit, in triplicate within mobilization period on
receipt of acceptance of the tender, detailed shop drawings, and
specifications showing the complete details of all relevant works
required to be done by Bank of Baroda in connection with the
Interiors. He will be held responsible for any discrepancies, errors,
and omissions in the drawings or particulars submitted by him even if
these have been approved by the Architect. Any delay in submitting
shop drawings shall be the Contractor's responsibility and shall be to
his account.

c)

COMPLETION DRAWINGS/ACCEPTANCE OF
INSTALLATIONS:

The Contractor shall submit the required guarantees for the works
in approved formats as well as performance guarantees for those
items of works for which such guarantees are required.

Before handing over the branch, 3 copies of maintenance manual
for major items shall be furnished to the Bank along with 3 sets of
"as built" drawings of all the works done as executed by the
contractor.

In addition to hard copy of as built drawings, the contractor shall
also supply soft copies of these drawings in AutoCAD — 2004 OR
latest version format similarly the maintenance manual etc. shall
also be supplied in soft form with suitable indexing format for easy
retrieval and reference.
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4.3.

4.4.

4.212. TECHNICAL DATA:
Technical Data of relevant items shall be furnished as required.
4.2.13. ACTION WHERE THERE IS NO SPECIFICATION:

In the case of any class of work for which there is no Specifications
mentioned, the same shall be carried out in accordance with the
Indian Standard Specifications subject to the approval of the
Architect.

EXTENT OF CONTRACT:

Iltems executed shall be complete in all respect with accessories,
fittings as required though they may not have been specifically
mentioned in the technical specification. All similar standard
components/parts of similar items shall be inter-changeable.

MATERIALS & WORKS
441. APPROVAL OF SUPPLIERS:

For all supplies, the names of manufacturers/brands have to be got
approved by the Architect from the Bank after getting the respective
samples first approved by the Architect as the case may be. All
materials will be of tested quality and as per relevant Indian
Standards. In addition to the Test Certificates, mandatory tests will
also be done on them by the Architect at an approved laboratory at
the cost of the contractor immediately as well as at regular frequency
laid down in the relevant Indian Standards.

4.4.2. MATERIALS SUPPLIED BY THE BANK:

If the Bank supplies any materials, the Contractor must satisfy himself
that the same conform to the Specifications. If the Contractor has any
complaint, about the said materials, or the quality thereof the
Contractor before using the said materials inform in writing all their
objections to the Bank. Should the Contractor fail to do so, he will be
deemed to have satisfied himself as to the quality and the suitability of
the said materials for being used in the Contract works and the
Contractor will be in the same position as if the Contractor himself had
purchased the said materials.

4.4.3. MATERIALS AND WORKMANSHIP TO CONFORM TO
DESCRIPTION:

a) All materials and workmanship shall, be of the respective kinds
specified in the Schedule of Quantities and /or specifications and
in accordance with the Architect’s instructions and / or any test of
all materials, which the contract provides for, and Architect may
require. The Contractor shall submit the samples of various
materials, to Architect / Bank for approval. Further, the contractor
shall upon the request of Architect furnish him with all invoices,
accounts, receipts and other vouchers to prove that the materials
comply therewith. The contractor shall at his own cost arrange for
and/or carry out the test of any materials which the Architect may
require.

b) If the Contractor contends that any of the materials, goods or
workmanship specified as aforesaid, is unobtainable, he shall
submit to the Bank his grounds for his contention, and thereupon
the Architect / Bank shall verify the same and if required issue
necessary clearances and/or instruction in writing.
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VARIATIONS
5.1. VARIATIONS NOT TO VITIATE CONTRACT:

51.1. The Contractor shall when directed in writing by the Architect to
omit from or vary any works shown upon the drawings or
described in the specifications or included in the priced Schedule
of Quantities, carry out such directions but the Contractor shall not
make any alterations in the provisions of the Contract without such
authorization or direction in writing from the Architect / Bank.

51.2. No claim for any extra work executed shall be allowed unless it
shall have been executed by the authority of the Architect as
herein mentioned. No variation, i.e. additions, omissions or
substitutions shall vitiate the Contract

5.1.3. No claim for payment for extra work shall be allowed unless the
said work shall have been executed under the provisions of
Clause "Authorities, Notices, Patent Rights and Royalties", or by
the authorities, directions in writing of the Architect as herein
mentioned.

5.1.4. The rate of items not included in the Bill of Quantities shall be
settled by the Architect in accordance with the provisions of
relevant clauses for variations.

5.2.  VARIATIONS TO BE APPROVED BY THE BANK

5.21. Notwithstanding anything herein contained the rates for such
extra/variation items shall be derived as far as possible from like
items in the tender, adding/subtracting cost for such variations
from like items.

5.2.2. In the event of such extra/variation items totally differ in
specification/character/nature, rates for such items will be worked
out based on prevailing market rates for the ingredients that go
into making such of items and finalized by the Architect in
consultation with the Bank.

5.3. DEFECTS
5.3.1. DEFECTS AFTER COMPLETION:

Any defect in work and materials or due to unsound installation or
other faults which may appear either in the work executed or in
materials used within the "Defects Liability Period” stated in the
Appendix to General Conditions of Contract hereto or if none
stated, then for a period of twelve months after the Virtual Completion
of the work, arising in the opinion of the Architect / Bank from
materials or workmanship not being in accordance with the Contract,
shall upon the directions and writing of the Architect, and within such
reasonable time as shall be specified therein, be amended and made
good by the Contractor, at his cost unless, the Architect in
consultation with the Bank shall decide that he ought to be paid for
such amending and making good and in case of default the Bank may
employ and pay other persons to correct the faults, and all damages,
loss and expenses consequent thereon or incidental thereto shall be
made good and borne by the Contractor and such damage, loss and
expenses shall be recoverable from him by the Bank or may be
deducted by the Bank upon the Architect’s certificate in writing from
the amount retained with the Bank vide relevant Clause for
"Certificate and Payment" or any money due or that may become due
to the Contractor or the Bank may in lieu of such amending and
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making good by the Contractor, deduct from such money a sum, to
be determined by the Architect, equivalent to the cost of amending
such works, and in the event the said amount retained under relevant
clause For "Certificate and Payment" and/or the other sums payable
to the Contractor being insufficient, recover the balance from the
Contractor.

5.3.2. INSPECTION & TESTS
a) ACCESS FOR INSPECTION:

The Contractor is to provide at all times during the progress of the
works and the maintenance period proper means of access,
ladders, gangways etc. and the necessary attendants to move and
adapt the same as directed for the inspection or measurement of
the works by the Architect / Bank or their representatives.

5.3.3. TESTING OF WORKS AND MATERIALS AND PREPARATION
OF SAMPLES:

a) The Contractor shall arrange to test materials and/or portions of
the works as instructed by Architect / Bank to specifications/ 1SI
standards at his own cost, in order to provide their soundness and
efficiency. If after any such test, the work or portions of the works
are found to be defective or unsound, the Contractor shall pull
down and re-erect the same at his own cost.

b) Samples of various materials shall be submitted by the Contractor
for approval prior to ordering out the same. Wherever necessary
the Contractor shall, at his own cost, prepare samples to indicate
the workmanship.

5.34. TEST DATA

All the materials shall be tested jointly with the Bank / Architect
as required by the various sections of the specification and Test
Data shall be furnished as required.

5.3.5. GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR
APPROVAL PURPOSE

a) The Contractor shall carry out in the presence of Bank’s
Representative all specified tests. Such tests shall be carried out
at the manufacturer’s works or at the works of the Contractor or
approved Sub-Contractor.

b) The Contractor shall then forward all the relevant copies of Tests
so performed in 3 sets for the record of the Bank / Architect. No
compensation of any kind will be payable to the Contractor for
carrying out such tests.

c) The Contractor shall give clear 15 days notice in writing for all
such tests to be carried out at relevant place of Manufacture,
Works, Sub-works etc.

COST CONTROL
6.1. QUANTITIES
6.1.1. SCHEDULE OF QUANTITIES:

a) The Schedule of the Quantities unless otherwise stated shall be
deemed to have been prepared in accordance with the standard
procedure of the Architect, and shall be considered to be
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b)

b)

d)

approximate and no liability shall attach to the Architect / Bank for
any error that may be discovered therein.

SUFFICIENCY OF SCHEDULE OF QUANTITIES:

The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the prices stated in the Schedule of Quantities and/or
the Schedule of Rates and Prices, which rates and prices shall
cover all his obligations under the Contract, and all matters and
things necessary for the proper completion of the works.

The Contractor shall check all the interior drawings and details
prepared by the Architect and report errors if any in the drawings
or details.

ERRORS IN SCHEDULE OF QUANTITIES:

Should any error appear in the Schedule of Quantities, other than
in the Contractor’s prices and calculations, it shall be rectified, and
such rectification shall not vitiate the Contract but shall constitute a
variation of the Contract and shall be dealt with as an authorised
extra or deduction

Prime cost & Provisional sums:

Where "Prime cost" (p.c.) prices or provisional sums of moneys
are provided for any goods or work in the specification / Schedule
of Quantities the same amount will be exclusive of any trade
discounts or allowances, cash-discounts, profit, carriage and fixing
which the contractor may require.

All goods or work for which prime cost prices or provisional sums
of money are provided may be selected or ordered from any
manufacturers or firms at the discretion of the Architect of the
Bank and the Bank reserves to himself the right of paying direct
for any such good or Work and deducting the said prices and
sums from the amount of contract. Should any good or work for
which prime cost prices or provisional sums are provided or
portions of the same be not required, such prices of sums,
together with the profits allowed for the same and such additional
amounts as the contractor may have allowed for carriage and
packing will be deducted in full from the contract, whether the
goods be ordered by the contractor or otherwise, the contractor
shall at his own cost fix the same if called upon to do so and the
contractor shall also receive and sing for such goods and be
responsible for their safe custody from the date of their delivery
upon the works.

In cases in which the provisional quantities of materials are
contained in the contract, the contractor shall provide such
material to such amounts or to greater or less amounts as the
Architect shall direct in writing as the net rates at which he shall
have priced such items in his schedule of Quantities, should
however any such items be entirely omitted, which omission shall
be at the Architect's discretion, no profit or such items shall be
allowed to the contractor.

No prime costs sum or sums (or any portion thereof) shall be
included in any certificate for payment to the contractor until the
receipted accounts relating to them have been produced by the
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contractor to the Architect. Such accounts shall show all
discounts and any sum or sums in respect of such discounts shall
be treated as trade discount provided always that should the
contractor in lieu of producing such receipted accounts request the
Architect in writing to issue a Certificate on the Bank for such
sum or sums due either on account in settlement to a sub-
contractor direct, the architect shall, upon satisfying himself that
the sub-contractor is entitled to the same, so issue the certificate,
and such sum or sums shall be deducted from the amount of the
contractor at the settlement of accounts and any profit or further
sum which the contractor is property entitled in respect of such
sub-contract, and which is in conformity with the terms of the
contract, shall be allowed to the contractor at the settlement of
accounts as though the amount of such certificate to the sub-
contractor had been included in a certificate drawn in favor of the
contractor.

If the Contractor neither produces the receipt nor gives authority to
the Architect to issue a certificate in favor of such sub-contractor
directly, the Architect shall, upon giving the contractor seven days
notice in writing of his intentions to do so, issue to the Sub-
contractor such Certificate directly on the Bank and obtain the
receipt from the Sub-contractor, which receipt shall be deemed a
discharge for the amount of such certificate as though given by the
Contractor. In the event of such default on the part of the
Contractor, he shall not be allowed any profit he may have added
in the Schedule of Quantities upon such Such-contract.

The exercise of the option before referred to by the contractor and
the issue of certificate as before described to Sub-contractors
upon the Contractor's request on the issue to sub-contractor direct
of certificate by the Architect shall not, however, relieve the
Contractor from any of the liabilities in respect of insufficient, faulty
or in completed work or the Sub-contractor for which he may be
liable under the terms of the contract.

If any provisional items are provided for work of an nature usually
carried out by the contractor in the ordinary course of his business,
the Bank shall give the contractor an opportunity of tendering for
the same without prejudice to the Bank's right to reject the lowest
or any tender.

6.2. VARIATIONS

6.2.1. EXTRA ITEMS / DEVIATIONS:

a) The Contractor shall not commence work in respect of any extra
items/deviations without obtaining the approval of the Architect in
writing. The Contractor shall immediately submit the rate analysis
for such item, with necessary details to support the rate quoted.
The rate shall then be settled by the Architect / Bank and
necessary certificate based on this shall be given to Bank while
incorporating the item in the Interim Bills.

b) Claims for extra/deviated items shall be submitted in the as per
specimen copies of Proforma included in this tender document that
indicate authority/order for such items.

6.2.2. SCHEDULE OF QUANTITIES - VARIATION IN TENDER
QUANTITIES
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6.2.3.

b)

f)

)]

Quantities in _this tender are subject to any variation by way of
addition, reduction or deletions of the items or quantities. No
compensation whatsoever will be paid for such variations.

PRICES FOR EXTRAS ETC. - ASCERTAINMENT THEREOF:

Should it be found from measurements taken in accordance with
the clause on “Measurement of works” that any of the quantities
or amounts of works thus ascertained are less or greater than the
amounts specified for the works in the priced schedule of
quantities and/or that any variation is made from the tender
schedule of items by operating Additional items called “Extra
Iltems” or “Substitute Items” in substitution of some tendered items,
the rate and valuation thereof, of such items unless previously or
otherwise agreed upon, shall be made in accordance with the
following rules: -

The net rate or prices in the original Tender shall determine the
valuation of the extra quantities where extra quantities for any
item are of similar character and executed under similar conditions
as the work priced therein. In other words variation in quantities
shall be measured and paid at quoted price only.

The net rate or prices in the original Tender shall determine the
rate for the items altered, provided if omissions / additions vary
the conditions under which any remaining items of works are
carried out, the prices for the same shall be valued under (b)
hereof.

For extra items/Substitute items where the description of items is
different from that of any tendered item, the following method shall
hold good.

Where the extra item works are not of similar character and/or
executed under condition as aforesaid or where the omissions
vary, the conditions under which any remaining items of works are
carried out or if the amount of any omission or additions relative to
the amount or the whole of the Contract works or to be any part
thereof shall be such that in the opinion of the Architect the net
rate or price contained in the priced Schedule of Quantities or
tender or for any item of the works involves loss or expenses
beyond that reasonably contemplated by the Contractor or is by
reason of such omission or addition rendered unreasonable or
inapplicable, the Architect shall fix such other rate or price as in
the circumstances he shall think reasonable and proper on the
basis of actual rate analysis cost of work involved plus fifteen
percent (15%) towards Contractor's overheads and profits, which
shall be final and binding on the Contractor.

The measurement and valuation in respect of the Contractor shall
be completed within the “period of Final Measurement” or within
three months of the completion of the Contract works as defined
under Clause For "Certificate of Virtual Completion"”.

The Contractor shall submit the claims for Deviated items and
Extra items as per proforma annexed hereto.

6.3. MEASUREMENTS

6.3.1.

a)

MEASUREMENT OF WORKS:

The Architect shall from time to time intimate the Contractor that
he requires the works to be measured and the Contractor shall
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b)

c)

d)

e)

6.3.2.

forthwith attend or send a qualified agent to assist the Architect’s
representative in taking such measurements and calculations and
to furnish all particulars or give all assistance required by either of
them.

Should the Contractor omit to attend or neglect or omit to send
such agent, then the measurements taken by the Architect or
approved by him shall be taken to be the correct measurements.
The works shall be measured according to the mode of
measurements specified in the Contract documents and, where no
mode is specified, as per the latest edition of relevant I.S. Codes.

A certain percentage of measurements will be checked/test
checked by the Bank as the case may be for each trade, and for
this the contractor has to render all necessary assistance and co-
operation.

The Contractor or his Agent may at the time of measurement take
such notes and measurements as he may require.

All authorized extra works, omissions and all variations made
without the Architect’s knowledge, but if subsequently sanctioned
by the Bank in writing, shall be included in such measurements.

MODE OF MEASUREMENT

The mode of measurement for this contract shall be on item rate
basis and shall include all quantities specified in the Schedule of
Quantities of this tender/ contract. It shall be further deemed that
all variations and deviations if specifically agreed to in writing shall
also form part of this tender/ contract and shall be subject to
measurements. All payments released to the Contractor shall be
subject to verification of quantities on the basis of mode of
measurements herein stated.

If the mode of measurement for any or all item is not specified in
the contract, latest relevant IS. Code will prevail.

The Contractor shall give due notice to the Bank / Architect in
writing whenever any work is to be concealed or made
inaccessible, in order that the work may be inspected and correct
measurements are recorded before such concealment, in default
whereof the same shall be at the option of the Architect / Bank to
either open up for measurement at the Contractor's expense or no
allowance shall be made for such work.

6.4. PAYMENTS & CERTIFICATION

6.4.1.

a)

CERTIFICATE & PAYMENT:

The Contractor shall be entitled for periodic Interim Certificates for
work done of a minimum value as specified in Appendix hereto to
be issued by the Architect to the Contractor, and within stipulated
number of days for ad hoc payment (if allowed) and for full
settlement of the bill as indicated in appendix to General Condition
of Contract hereto, subject to work being executed in accordance
with this Contract and reasonable scrutiny by the Bank. The
Retention at the given percentage rate of the value of certified
work as indicated in the appendix subject to the specified limit
shall be deducted from running bills. The Contractor shall be
entitled under the Certificate to be issued by the Architect, to
receive payment of 50% of the total retention amount (deducted
from all the running account payments) and 100% security amount
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b)

d)

(2% of the contract amount collected on award of the contract)
after virtual completion and balance 50% of the retention amount
at the end of the defects liability period, provided the defects are
made good, according to the true intent and meaning hereof after
due completion of work. Should any decorative works or painting
be deferred on the Instruction of the Architect under the relevant
“Clause For "Suspension of Works", payments for such decorative
work or painting shall be made up to the stipulated percentage on
completion and the balance at the expiration of 6 months from that
date. Provided always that the issue by the Architect of any
certificate during the progress of the works or after their
completion shall not have effect as a Certificate of satisfaction or
relieve the Contractor from his liability under the clause “Defects
after Completion” and within the extent and period provided by the
Statute of Limitations.

The Architect shall have the powers to withhold any Certificate if
the works or any part thereof is not carried out to his satisfaction.

The Architect may by any Certificate make any correction in any
previous certificates, which shall have been issued by him. In the
event if it comes to the Bank’s notice any omission or corrections
required in bill certified by Architect, the Bank shall effect
necessary corrections and the contractor shall be bound to accept
the same. This certificate is particularly essential for settlement
and payment of the Final Bill.

The Contractor shall submit interim bills only after working out the
appropriate measurements jointly recorded with Architect at site
in a register and showing the register to Architect. This is not only
to regulate the correctness of the quantity but also to facilitate
expeditious clearing of the bills. The bills shall be submitted in the
following proforma.

As per tender

Previous Up-to-Date Remarks
Bills Bills

Tender
Item No.

Brief
Description

Qty Rate/unit | Qty Unit Qty Amt.
Unit Unit | Rs.
/Unit

Note: If any part/reduced rate is proposed by the Contractor (recommended by Architect)
the same should be brought out in the remarks column along with reasons.

e)

f)

The Bank shall carry out test checking of measurement as and
when required.

If agreed by the Bank in writing, the Contractor shall be paid for
Supply of major items and materials —(75%) of value of material or
item rate on prorata basis against delivery of materials at site -
whichever is lower, on a Certificate, issued by the Architect, in
regard to quantity and, in conformity with the Contract
Specifications. However, this advance will be given to the
contractor against the stamped undertaking as per the proforma E
in Annexure. On payment of (75%) for supply of materials and
items, the property in goods shall vest in the Bank and the
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9)

6.4.2.

6.4.3.

6.4.4.

b)

contractor will keep it in his custody indemnifying the Bank against
any damage, loss, theft or mishap attributable to their storage.

The final bill shall be submitted by the Contractor within One
month of Virtual Completion Certificate received by the Contractor
duly endorsed by the Architect and such bill shall be settled and
certified for payment by the Architect within four weeks of the
receipt of the Certificate of payment from the Architect.

Payments upon the Architect’s Interim certificate shall be made
within a period mentioned in the appendix as “Period of Honoring
of Interim Certificates” after such Certificates have been received
and accepted by the Bank. The Bank shall make payment upon
the Architect’s Final Certificate within a period of Four weeks
from the date of its receipt and acceptance of the certificate.

The Contractor shall submit Proforma (A) and (B) serially
numbered with dates for all extra/ deviated items of work.

Contractor shall, without fail, submit along with his R. A. Bills/ Final
Bills test certificates as specified.

Running Account Bills (R. A. Bills)/Final Bill received without the
test certificates duly approved by Architect shall be returned to
the Contractor for the reason of the same being not submitted
duly.

Delayed Payment :

Any amounts payable by the Bank to the Contractor in pursuance
of any Certificate given by the Architect hereunder shall if not paid
within the "Period of honoring certificates" named in the Appendix
carry interest at the rate named in the Appendix as the "Rate of
interest for delayed payment" from the date upon which such sum
ought to have been paid by the Bank, until payment.

Ad hoc payment for INTERIM BILLS:

No Ad hoc payment will be paid to the Contractor on interim bills
unless expressly agreed by the Bank.

CERTIFICATE FOR PAYMENT TO CONTRACTOR:

The Contractor's bills will be submitted to Bank through the
Architect for payment as per proforma enclosed for Interim Bill
Certificate and final Certificate. The Architect in confirmation that
the work has been carried out satisfactorily as per detailed
drawings and specifications will endorse and certify the bill.

CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:

The Contractor shall report in writing to the Architect, in the form
of a Certificate as per Proforma ‘D’ annexed hereto as and when
the works are completed in all respects. The Architect shall after
the verification of the works and in Consultation with Bank issue to
the Contractor a certificate to be called “Virtual Completion
Certificate”, a copy whereof shall be submitted to the Bank to
enable them to take possession of the completed works.

The works shall not be considered as completed till the Architect
certifies in writing that all the work including those mentioned in
the snag list prepared jointly with Architect / Bank prior to the
acceptance of the Virtual Completion. The defect liability period
shall commence only from the date of issue of such certificate.
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6.4.5.

LIEN ON SUMS PAYABLE TO THE CONTRACTORS

Any sums of money due and payable to the Contractor including any
deposits returnable to them under this Contract may be withheld or
retained by the Bank, against any claim of the Bank against the
contractor in respect of any sums of money due under this contract or
any other contract made by the contractor with the Bank, but limited to
the amount of Bank’s claim and the Bank shall always have a lien
upon the money so withheld or retained as such by the Bank until
appropriated towards such claim. The contractor shall not be entitled
to claim any interest or damages whatsoever on such retained or
appropriated sum.

6.5. MOBILISATION ADVANCE:

6.5.1.

6.5.2.

6.5.3.

6.5.4.

6.5.5.

On written application from the Contractor, the Bank may grant
mobilization advance up to 10% of the amount of accepted tender.
The mobilization advance will be released against production of
Bank Guarantee for like amount. The advance shall be released
after Contractor satisfies Architect with production of
documentary evidence that this amount of Mobilization Advance
shall be used for procurement of material/equipment/labour for the
work. The advance shall attract simple interest at the rate of (15%)
per annum. The advance shall be secured by a Bank Guarantee
from a Scheduled Bank (other than the Bank) for the amount of
mobilization Advance plus interest at the rate of 15% per annum
(in approved proforma ),which will be recovered in the manner
described hereinafter.

The amount of mobilization advance which may be given to the
Contractor shall be at the sole discretion of the Bank.

The mobilization advance shall be utilized by the Contractor for the
purpose of this contract only and for no other purpose.

100% recovery of the mobilization advance and of interest there
on shall be made by deduction from the Contractor’'s next running
account bills.

If at any time the Contractor fails to execute the contract to the
satisfaction of the Bank for any reason whatsoever the Bank shall
be entitled to recall forthwith the entire amount so advanced with
interest, cost and legal expenses, etc. and/or recover the whole
balance amount as the case may be from the bill if any, payable to
the Contractor or by enforcing the Bank guarantee at the
discretion of the Bank.

PROJECT MANAGEMENT
7.1. PROGRAM OF WORK:

7.11.

The Tenderer shall, along with his bid, submit a schedule for
completion of work, either in the form of a CPM Net Work or in the
form of a bar chart, showing how he proposes to complete the
works. This program shall be prepared in sufficient detail and shall
indicate, among other things, the following details on a month-to -
month basis (for each month).

a) Quantum of work under each major item of work that would be
carried out.

b) List of Sub-contractors.
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7.2.

7.3.

c)

Amount of resources that would be deployed (e.g. materials,
skilled/unskilled labour, equipment etc.)

Schedule of delivery of materials to site.

Approximate value of work contemplated to be completed each
month.

Schedule and manner in which details or materials (to be issued
by the Bank) are required from the Architect / Bank

Time periods allowed for other agencies’ work,
Various milestones to be achieved.

This program suitably amended after discussions with the
Architect shall become binding on the Contractor. However,
during the execution of the project, should it become necessary, in
the opinion of the Architect to reschedule some of the activities,
the Contractor shall do so at no extra cost and/or without any other
claim.

Acceptance of a bidder's tender does not necessarily imply
acceptance of the schedule submitted and the Architect / Bank
reserve the right to modify/amend this schedule to suit the overall
project schedule which will be binding on the Contractor at no
extra cost to the Bank.

COMMENCEMENT OF WORK

7.21.

The contractor shall be allowed admittance to the site on the "date
of Commencement" stated in the Appendix and on submission of
the valid tamper-proof photo Identity Card (and/or in any other
form), duly endorsed by the Contractor, for all their labour, and
staff in accordance with the Banks prevailing security requirement.

The Contractor shall commence work forthwith or within the
mobilization period defined in the Work order or within the
maximum period of 15 days, whichever is later, from the date of
receipt of Work Order and shall regularly proceed with the work
and ensure to complete same on or before the "day of Completion"
stated in the Appendix subject nevertheless to the provisions for
extension of time hereinafter contained.

Until the site is partly / fully handed over to the Contractor, the
commencement of work shall include off-site activities including
planning, procurement of materials shop  drawings,
manufacture/fabrication, interaction with Architect / other
contractors etc.

DATE OF COMPLETION:

7.3.1.

7.3.2.
7.3.3.

7.3.4.

The entire work shall be completed in all respects including testing
within the period stipulated in the Appendix to General Conditions
of Contract.

Time is the essence of the Contract.

The work shall not be considered as complete until the Architect
have certified virtual completion in writing. The defects liability
period shall commence from the date of such certificate.

During the period of Contract, the Contractor shall maintain
progress on the basis of the program initially agreed to by Bank /
Architect and later updated from time to time in consultation with
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Bank / Architect to suit the overall project schedule and prevailing
site conditions.

7.3.5. DELAY AND EXTENSION OF TIME:

a) If in the opinion of the Bank the works be delayed

Vi)

by force majeure or
by reason of any exceptionally inclement weather or

by reason of proceedings taken or threatened by the
dispute with adjoining or neighboring Banks or public
authorities arising otherwise than through the Contractor’s
own default or

by the works or delays of other Contractors or tradesmen
engaged or nominated by the Bank or the Architect and
not referred to in the Schedule of Quantities and/or
Specifications or

By reason of the Architect’s instructions.

by reason of civil commotion, legal combination of strike or
lock-out affecting any of the building traders or in
consequence of the Contractor not having received in due
time necessary instructions from the Architect for which he
shall have specifically applied in writing, ahead of time,
giving the Consultant reasonable time to prepare such
instructions, the Bank shall make a fair and reasonable
extension of time for completion of the Contract works. In
case of such strike or lock-out, the Contractor shall, as
soon as may be, given written notice thereof to the
Architect, but the Contractor shall nevertheless constantly
use his endeavors to prevent delay and shall do all that
may reasonably be required to the satisfaction of the
Architect to proceed with the work.

b) The Contractor shall proactively take all practicable steps to avoid
or reduce any delay in the execution and completion of the works
arising out of

i)

ii)
iii)
iv)
v)

Vi)

Force Majeure

Exceptionally inclement weather

Loss and damage by fire and earthquake

Civil commotion, lockout, strike etc.

Delay on the part of the nominated Sub-Contractor or
nominated supplier.

Delay on the part of the other Contractors employed by the
Bank.

7.4. SUSPENSION OF WORKS:

The Architect may in an extreme case and in prior consultation with the Bank
suspend works if the quality or safety of the works are likely to be compromised due
to heavy rains, natural calamities etc. The Architect may grant such extension of
time with the approval of the Bank as may be justified by such a delay in the works.
The Contractor shall not be entitled to any compensation on account of such delay

7.5.  WORK AT NIGHT:

7.5.1. If the Contractor is required to work at night in order to complete
the work within the Time Schedule, the Contractor shall provide
and maintain at his own cost sufficient lights to enable the work to
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proceed satisfactorily without danger. Approaches to the site also
shall be sufficiently lighted by the Contractor. No extra payments
will be made for night work. Prior intimation and approval should
also be taken from Architect.

7.6. WORK ON HOLIDAY:

7.6.1. No work shall be done on national holidays that may be notified by
the Bank without the specific sanction in writing of the Bank /
Architect.

8. PERFORMANCE
8.1. GENERAL
8.1.1. INDEPENDENT CONTRACTOR

a) The Contractor agrees to perform this Contract as an independent
Contractor and not as a sub- Contractor, agent or Employee of the
Bank.

8.1.2. ASSIGNMENT OR SUB-LETTING:

a) The whole of the works included in the Contract shall be executed
by the Contractor and the Contractor shall not directly or indirectly
transfer, assign or underlet the Contract or any part/ share thereof
or interest therein, nor shall he take a new partner, without the
written consent of the Architect / Bank and no undertaking shall
relieve the Contractor from the full and entire responsibility of the
Contract or from active superintendence of the works during their
progress.

b) Nominated Sub-contractors:

i) All specialists, merchants, tradesmen and others executing
any work or supplying and fixing any goods for which prime
cost prices or provisional sums are included in the
Schedule of Quantities and/or Specifications who may be
nominated or selected by the Architect are hereby
declared to be Sub-contractors employed by the Contractor
and are herein referred to as nominated Sub-contractors.
No nominated Sub-contractor shall be employed on or in
connection with the works against whom the contractor
shall make reasonable objection or (Save where in the
Architect and Contractor shall otherwise agree) who will
not enter into contract provided :-

ii) That the nominated Sub-contractor shall indemnify the
contractor against the same obligations in respect of the
Sub-contract as the contractor is under in respect of this
contract.

iii) That the nominated Sub-contractor shall indemnify the
contractor against claims in respect of any negligence by
the Sub-contractor, his servants or agents or any misuse
by him or them of any scaffolding or other plant, the
property of the contractor or under any Workmen's
Compensation Act in force.

iv) Payment shall be made to the nominated Sub-contractor
within 15 days of his receipt of the Architect's certificate
provided that before any certificate is issued the contractor
shall upon request furnish to the Architect proof that all
nominated Sub-contractor's accounts included in previous
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a)

b)

b)

certificates have been duly discharged; in default whereof
the Bank may pay the same upon a certificate from the
Architect and deduct the amount thereof from any sums
due to the contractor.

OBTAINING INFORMATION:

No claim by the Contractor for additional payment will be
entertained which is consequent upon failure on his part to obtain
correct information as to any matter affecting the execution of the
works, nor will any misunderstanding or the obtaining of incorrect
information or the failure to obtain correct information relieve him
from any risks or from the entire responsibility for the fulfilment of
the contract.

THE SETTING OUT :

The Contractor shall at his own expense, set out the works
accurately in accordance with the plans. The Contractor shall be
solely responsible for the true and perfect setting out of the works,
and for the correctness of the position, levels, dimensions and
alignment of all parts thereof. If at any time any errors shall appear
during the progress or on completion of any part of the work, the
Contractor shall at his own cost rectify such error if called upon to
the satisfaction of the Architect. The Bank and / or its
representatives shall time to time inspect the work but such
inspections shall not exonerate the Contractor in any way from his
obligations to remedy any defects, which may be found to exist at
any stage of the work or after the same is completed.

PERFORMANCE

The Contractor shall be fully and solely responsible for proper,
safe and efficient design and performance of his equipment and
installation, in conformity with drawings and parameters and
specifications stipulated in the Contract documents.

In case the Contractor finds that anything contained in drawings,
specifications or given parameters will not ensure such
performance and compliance with best trade practices and codes,
rules and regulations laid down by Authorities, he shall bring such
matters to the attention of the Architect and shall follow their
instructions.

The contractor shall also guarantee that the performance of the
various materials and items individually shall not be less than
specified ratings when working under operating conditions given
for the respective items.

EXECUTION OF WORK:

The whole of the work as described in the Contract (including the
Schedule of Quantities, Preamble, the Specifications and all
drawing pertaining thereto) and as advised by the Architect from
time to time is to be carried out and completed in all its parts to the
entire satisfaction of the Architect.

Any minor details of manufacture, fabrication and installation which
are obviously and fairly intended, or which may not have been
definitely referred to in this Contract, but which are usual in sound
interiors execution practice and essential to the work, are to be
included in the Contract. Rates quoted in the Schedules shall be
inclusive of all freights, taxes, such as Octroi, Sales Tax, Excise
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c)

Tax, Work Contract Tax, Royalties, VAT etc. as well as
transportation so as to execute the Contract as per the rules and
regulations of Local Bodies, State Government and the
Government of India, and to the full intent of tender documents.

Following shall be deemed to be provided for in the quoted rates:

i) Labour for constructing, fixing, finishing, carrying, cleaning,
making good etc.

i) Framework, ladders, ropes, nails, spikes, tools, material
and workmanlike protection from weather, temporary
supports.

iii) Covering for the works during inclement weather or strikes
or whenever directed, as necessary.

iv) All temporary canvass, lights, tarpaulin, barricades water-
sheets etc.

V) All such temporary weatherproof sheds at such places and
in @ manner approved by the Architect for the storage and
protection of materials against the effects of Sun or rain.

Vi) All minor civil works like breaking and making good of
masonry walls to original condition for passage of cables,
cable trays, etc.

vii) Provision of necessary frames (MS/wooden) for dressing
up of wall/RCC openings and for installation of Fans etc. if
instructed by Architect. Drawings for framework to be got
approved from Architect.

vii)  The rate quoted by the Tenderer in the schedule of
probable quantities will be deemed to be for the finished
work inclusive of the cost of providing the above items.

SITE MANAGEMENT

8.1.7.

a)

b)

c)

d)

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The Contractor shall provide everything necessary for the proper
execution of the works according to the true intent and meaning of
the Drawings, Specifications and Schedule of Quantities taken
together whether the same may or may not be particularly shown
or described therein, provided that the same can reasonably be
inferred wherefrom and if the Contractor finds any discrepancy in
the Drawings or between the Drawings, Specifications and
Schedule of Quantities he shall immediately refer the same in
writing to the Architect, who shall decide which shall be followed,
and his decision shall be final and binding on all parties. The
Contractor shall provide ground for himself and fresh water and
power for carrying out of the works at his own cost.

The Bank shall not charge the Contractor for his own un -rented
ground but shall on no account be responsible for the expenses
incurred by the Contractor for hired ground.

The Contractor shall provide and maintain all measuring and
testing instruments at all times for properly carrying out the work
and for the use of the Architect / Bank, including providing skilled
attendants as required.

The Contractor shall supply, fix and maintain at his cost during the
execution of any works, all the necessary equipment, materials
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8.1.10.

b)

8.1.11.

8.1.12.

a)

and lighting required by night and as well as by day for proper
execution of work. The contractor shall take down and remove any
or all such unwanted waste materials, debris etc. as occasion shall
require or when ordered to do so, and shall fully reinstate and
make good all matters and things described during the execution
of the works, to the satisfaction of the Architect / Bank

FACILITIES TO OTHER CONTRACTORS

The Contractor shall give full facilities and co-operation to other
Contractors employed by the Bank and shall afford them
reasonable opportunity for the execution of their works and for
properly connecting and co-coordinating their works with the work
of the other Contractors. The decision of the Architect on any
points of dispute between the various Contractors shall be final
and binding on all parties concerned.

STORES AT SITE:

The Contractor shall be allotted space / existing rooms on site
subject to availability. The Contractor shall make his own
arrangements to enclose, secure and guard the space allotted to
him. Wherever there may be materials, which are likely to
deteriorate by the action of the sun, rain or other elements, all
such materials, tools etc shall be duly protected by the Tenderer
from damage by weather or any other cause. All such stores and
yards shall be cleared away and ground left in good and proper
order, on completion of this Contract unless otherwise expressly
mentioned herein.

ELECTRIC POWER FOR INSTALLATION

The Contractor shall be given a temporary electrical connection at
one location at or below ground level to be decided by the Bank.
The Contractor shall, at his own cost, provide a sub-meter, cabling
and wiring and switchboards complying with all laws, rules and
regulations in force and ensuring the safety of everyone working or
visiting on site.

The Contractor shall regularly reimburse cost for electricity
consumed to the Main Contractor at the same tariff rates as
charged by the Electric Supply Company.

GENERAL CONDITIONS OF SUPPLY OF MATERIALS FOR
EXECUTING INTERIOR FLOORING WORK

The successful Tenderer before placing the orders or before
supplying shall seek clearance in a meeting with the Bank /
Architect. The final list of supply of materials shall however be
made at the time of signing of the contract by the Bank in
consultation with the Architect and the successful Tenderer. The
Contractor shall then strictly adhere to these approved lists of
makes and materials and proceed to supply the same. If any
deviation and/or for any unforeseen reasons the makes or
materials are to be altered, the contractor shall obtain the approval
from the Bank / Architect in writing and then only he may proceed

to supply.
REMOVAL OF ALL OFFENSIVE MATTERS :
All soil, filth or other matter of an offensive nature taken out of any

trench, sewer, drain or other place shall not be deposited on the
surface, but shall be at once carried away by the Contractor and
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8.1.13.

8.1.14.

b)

8.1.15.

8.1.16.

a)

disposed off as per the rules and regulations of the Local
Authorities concerned.

UNFIXED MATERIALS:

When any materials intended for the works shall have been placed
at site by the Contractor, such materials shall not be removed
there from (except for the purpose of being used on the works)
without the written authority of the Architect and when the
Contractor shall have received payment in respect of any
Certificate in which the Architect shall have stated that he has
taken into account the value of such unfixed materials on the
works, such materials shall become the property of the Bank, and
the Contractor shall be liable for any loss or damage to any such
materials.

REMOVAL OF IMPROPER WORK AND MATERIALS:

The Architect shall, during the progress of the works, have power
to order in writing from time to time the removal from the works,
within such reasonable time as may be specified in the order, of
any materials which, in the opinion of the Architect are not in
accordance with the specifications or the instructions of the
Architect and the substitution of proper materials and the removal
and proper re-execution of any work, which has been executed
with materials or workmanship, not in accordance with the
Drawings and Specifications or instructions, and the Contractor
shall forthwith carry out such order at his own cost. In case of
default on the part of the Contractor to carry out such order the
Bank shall have power to employ and pay other persons to carry
out the same and all expenses consequent there on or incidental
thereto shall be borne by the Contractor, and shall be recoverable
from him on behalf of the Bank or may be deducted by the
Architect from any money due or that may become due to the
Contractor.

If the correcting works are not done in accordance with the
Contract the Architect, in consultation with the Bank, may allow
such work to be got done through other parties at Contractors risk
and cost and in that case they may make allowance for the
difference in value together with such further allowance for
damages to the Bank as in their opinion may be reasonable.

CLEARING THE SITE OF WORKS:

The Contractor shall clear site of works as per the instructions of
the Architect. The site of works shall be cleared of all men,
materials, sheds, etc. belonging to the Contractor. The site shall
be delivered in a clean and neat condition as required by the
Architect within a period of one week after the job is completed. In
case of failure by the Contractor, the Bank under advice of the
Architect will have the right to get the site cleared at the risk and
cost of the Contractor to the satisfaction of the Architect.

OCCUPATION OF PARTIALLY COMPLETED WORKS BY THE
BANK:

The Bank shall be entitled to and at liberty to occupy even the
partially completed works or any portion thereof by themselves or
through their agents and servants if they so desire, in which event,
necessary extension of time on this account for completing the
works shall however be granted to the Contractor, but he shall

SARJAN ARCHITECTS AND PROJECT CONSULTANTS, 44

51, River Palace, A — Wing Opp. Old Civil Court,
Nanpura, Surat.




TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT.

8.1.17.

8.1.18.

8.1.19.

8.1.20.

8.1.21.

8.1.22.

have no claim for any compensation whatsoever due to the delay
involved in completing works. Both the Bank and the Contractor
will work out the repercussions on the insurance Clause
mentioned afore to mutual satisfaction safeguarding each other’s
interest.

PREPARATION FOR OCCUPATION AND USE ON
COMPLETION:

On completion of the work, the Contractor shall inform the
Architect in writing that he has finished the work and it is ready for
the Architect’s / Bank'’s inspection. The Contractor shall clean all
his works and all the rooms under his charge. He will leave the
entire works neat and clean and ready for occupation and to the
satisfaction of the Architect.

KEEPING THE AREAS AND ACCESS ROADS CLEAN:

The Contractor shall be required to maintain the site and the
building areas in a neat and clean condition at all times to the
satisfaction of the Architect. Debris to be removed every 2 days.

The Contractor shall also be required to keep all access roads to
the site and within the site free from all obstructions, material
droppings etc. to the satisfaction of the Architect and local
authorities.

COVERING UP OF WORKS:

The Contractor shall cover up and protect the works from the
weather and shall suspend all wet operations during weather
which, in the opinion of Architect, will be detrimental to the works.

MEASUREMENT TO BE RECORDED BEFORE WORK IS
COVERED UP:

The Contractor shall take joint measurements with the Architect
before covering up or otherwise placing beyond the reach of
measurement any items of work. Should the Contractor neglect to
do so, the same shall be uncovered at the Contractor’s expense or
in default thereof, no payment or allowance shall be made for such
work or the materials with which the same was executed.

SITE SURVEY:

On award of the works, the Contractor shall immediately survey
the complete site and record his findings on civil works and
services connected with his works and submit the report in
duplicate. No extra payment shall be made for this work.

LABOUR HUTMENTS:

The Contractor shall not be allowed to put up any hutment /
temporary structure of accommodating his labour/staff. He shall be
required to make these arrangements elsewhere at his own cost.
However, if the rules of local authorities so permit and subject to
the contractor arranging for such permission, some space at site
which will not come in the way of the permanent construction,
temporary construction facilities and offices may be provided to the
contractor at the discretion of the Bank for essential/core staff
engaged on emergency or essential services round the clock work
with proper sanitary facilities.

8.2. STAFF MANAGEMENT
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8.2.1.

8.2.2.

8.2.3.

8.2.4.

INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The Contractor shall furnish the Bank the following:

a)
b)
c)

d)

c)

a)

a)

Detailed industrial statistics regarding the labour employed by him,
etc.

The power of Attorney, name and signature of his authorized
representative who will be in charge for the execution of the work.

A list of technically qualified persons Employed by him for the
execution of the work.

The total quantity and quality of materials used for the work.
APPOINTMENT OF ENGINEERS:

The Contractor shall appoint a Senior Engineer to the satisfaction
of the Architect / Bank. The Architect / Bank shall be entitled to
approve or disapprove without assigning reasons the appointment
of such Engineer proposed by the Contractor. This condition shall
be reckoned as being the essence of the contract and its breach
shall make the Contract revocable at the option of the Bank. The
Senior Engineer shall be assisted by a number of other Engineers
and Supervisors in the respective disciplines as required for the
smooth and satisfactory execution of the work.

The Engineer so appointed shall be available at all times when
required by Architect / Bank to attend all site/office meetings to
discuss all aspects of the Contract including design,
administration, planning, fabrication, installation, commissioning,
testing and defects liability maintenance as well as site co-
ordination with all Contractors/Agencies.

The Senior Engineer shall not be required to be present full time at
site but shall be available at all times when required by Architect
to attend site/office meetings to discuss any aspect of the contract.

SITE ENGINEER:

Successful Tenderer will have to, before receiving work order,
select suitable Engineer to be interviewed by Architect / Bank. It
will be the responsibility of the selected engineer to ensure that
minutes of site meetings are maintained up-to-date. Contractors
have to be up-to-date for each site meeting to be held.

CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE
ON WORKS:

The Contractor shall give all necessary personal superintendence
during the execution of the works and as long thereafter as the
Architect may consider it necessary until the expiration of the
“Defects Liability Period” stated in the Appendix hereto.

The Contractor shall maintain and be represented on site, at all
times while the work is in progress, by a responsible and efficient
Engineer In-charge, approved by the Architect and who must
thoroughly understand all the trades entailed and be constantly in
attendance, while the men are at work. Any directions,
explanations instructions or notices given by the Architect to such
Engineer In-charge shall be deemed to be given to the Contractor
and shall be binding as such on the Contractor. The Engineer-in-
charge shall be thoroughly conversant with the English Language
and should be able to read, write and speak English.
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8.3.

8.2.5.

8.2.6.

DISMISSAL OF WORKMEN:

a) The Contractor shall on the request of the Architect / Bank
immediately dismiss from the works any person employed thereon
who may, in the opinion of the Architect, be unsuitable or
incompetent or who may misconduct himself and such person
shall not again be employed or allowed on the works without the
permission of the Architect / Bank.

OTHER PERSONS ENGAGED BY THE BANK:

a) The Bank reserves the right to use the premises and any portion
of the site for the execution of any work not included in this
Contract which he may desire to have carried out by other
persons, and the Contractor has to allow all reasonable facilities
for the execution of such work, but is not required to provide any
plant or material for the execution of such work, except by special
arrangement with the Bank. Such work shall be carried out in such
a manner as not to impede the progress of the works included in
the Contract, and the Contractor shall not be responsible for any
damage or delay which may happen to or be occasioned by such
work.

SAFETY MANAGEMENT

8.3.1.

8.3.2.

8.3.3.

REPORTING OF ACCIDENTS TO LABOUR:

The Contractor shall be responsible for the safety of persons
employed by him on the works and shall report serious accidents to
any of them, however and wherever occurring on the works, to the
Architect and Bank who shall make every arrangement to render all
possible assistance. This shall be without prejudice to the
responsibility of the Contractor under the Insurance Clause of the
General Conditions.

Use of Explosives:

Explosives shall not be used on the works by the contractor without
the written permission of the Architect and then only in the manner
and to the extent to which He has prescribed. When explosives are
used, the same shall be stored in a special magazine to be provided
by and at the cost of the contractor, who shall be liable for all
damages, loss or injury for non-compliance with all the statutory
obligations.

Safety codes
Scaffolds

Suitable scaffolds shall be provided for workmen for all works that
cannot safely be done from the ground, or from solid construction
except in the case of short duration work, which can be done
safely from ladders. When a ladder is used, it shall be of rigid
construction made either of good quality wood or steel. The steps
shall have a minimum width of 450mm and a maximum rise of
300mm.Suitable hand holds of good quality wood or steel shall be
provided and the ladder shall be given an inclination not steeper
than 1/4 to 1 (1/4 horizontal to 1 vertical)

a) Scaffolding or staging more than 4 m. above the ground floor,
swung or suspended from an overhead support or erected with
stationary support shall have a guard rail properly bolted, braced
or otherwise secured, at least 1m. above the floor or platform of
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c)

d)

e)

8.3.4.

b)

8.3.5.

such scaffolding or staging and extending along the entire length
of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging
shall be fastened to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairway shall be so constructed
that they do not sag unduly or unequally and if the height of the
platform, gangway or stairway is more then 4m. above ground
level or floor level, they shall be closely boarded and shall have
adequate width and be suitably fenced as described in (ii) above.

Every opening in the floor of a building or in a working platform
shall be provided with suitable means to prevent the fall of persons
or materials by providing suitable fencing or railing whose
minimum height shall be 1 m.

Wherever there are open excavations in ground, they shall be
fenced off by suitable railing and danger signals installed at night
so as to prevent persons slipping into excavations.

Safe means of access shall be provided to all working places.
Every ladder shall be securely fixed. No portable single ladder
shall be over 9m. in length while the width between said rails in
rung ladder shall in no case be less than 290mm for ladder up to
and including 3 m. in length. For longer ladders this width shall be
increased at least 20mm. for each additional meter of length.

A sketch of the ladders and scaffolds proposed to be used shall be
prepared and approval of the Engineer obtained prior to
construction.

All scaffolds, ladders and other safety devices mentioned or
described herein shall be maintained in safe condition and no
scaffold, ladder or equipment shall be altered or removed while it
is in use.

OTHER SAFETY MEASURES:

All personnel of the Contractor working within the site shall be
provided with safety helmets. All welders shall wear welding
goggles while doing welding work and all metal workers shall be
provided with safety gloves. Persons employed on metal cutting
and grinding shall wear safety glasses.

Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites of work shall
be so stacked or placed as to cause danger or inconvenience to
any person or the public.

PERSONAL SAFETY EQUIPMENTS:

All necessary personnel safety equipment as considered adequate
by the Engineer should be kept available for the use of the
persons employed on the site and maintained in a condition
suitable for immediate use, and the Contractor should take
adequate steps to ensure proper use of equipment by those
concerned.

Workers employed on mixing asphalt materials, cement and lime
mortar shall be provided footwear and protective goggles.
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c)

d)
e)

f)

8.3.6.

Those engaged in white washing and mixing or stacking of cement
bags or any materials, which are injurious to the eyes, shall be
provided with protective goggles.

Those engaged in welding works shall be provided with welder’s
protective eyesight lids.

Stonebreakers shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes which are in
use, the Contractor shall ensure that the manhole covers are
opened and are ventilated at least for an hour before the workers
are allowed to get into manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to the public.

The Contractor shall not employ men below the age of 18 years
and women on the work of painting with products containing lead
in any form. Whenever men above the age of 18 are employed on
the work of lead painting, the following precautions should be
taken:

No paint containing lead or lead products shall be used except in
the form of paste or ready-made paint.

Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having lead
paint dry rubbed and scraped.

Overalls shall be supplied by the Contractor to the workmen and
adequate facilities shall be provided to enable the working painters
to wash during the cessation of the work.

When the work is done near any public place where there is risk of
drowning all necessary equipments should be provided and kept
ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision should be made for
prompt first aid treatment of all injuries likely to be sustained during
the course of the work.

Adequate washing facilities should be provided at or near places
of work.

HOISTING MACHINES

Use of hoisting machines and tackle including their attachments
anchorage and supports shall confirm to the following standards or
conditions:

i) This shall be of good mechanical constructions, sound
material and adequate strength and free from patent defect
and shall be kept in good repair and in good working order.

ii) Every rope used in hoisting or lowering materials or as
means of suspension shall be of durable quality and
adequate strength and free from patent defects.

iii) Every crane driver or hoisting appliance operator shall be
properly qualified and no person under the age of 21 years
shall be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iv) In case of every hoisting machine and of every chain ring
hook, shackle, shovel and pulley block used in hoisting or
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b)

d)

as means of suspension of the safe working load shall be
ascertained by adequate means. Every hoisting machine
and all gear referred to above shall be plainly marked with
the safe working load. In case, a hoisting machine having a
variable safe working load, each safe working load and the
conditions under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond its
specified capacity.

V) In case of departmental machines, the safe working load
shall be notified by the engineer as regards contactor’'s
machines, the contractor shall notify the safe working load
of the machine to the engineer whenever he brings any
machinery to site of work and get it verified by the engineer
concerned.

Vi) Motors, gearing, transmission, electric wiring and other
dangerous parts of hoisting appliances should be provided
with efficient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum of
the risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on
electrical installations that are already energized, insulating
mats, wearing apparel, such as gloves, sleeves and boots
as may be necessary should be provided. The workers
should not wear any rings, watches and carry keys or other
materials that are good conductors of electricity.

These safety provisions should be brought to the notice of all
concerned by display on a notice board at a prominent place at
work spot .The person responsible for compliance of the safety
code shall be named therein by the Contractor.

To ensure effective enforcement of the rules and regulations
relating to safety precautions the arrangements made by the
Contractor shall be open to inspection by the Labour Officer,
Engineers of the Department or their representatives.

Notwithstanding the above clauses there is nothing in these to
exempt the Contractor from the operations of any other Act or Rule
in Force in the Republic of India.

8.4. RISK MANAGEMENT

8.4.1.

8.4.2.

WORK PERFORMED AT CONTRACTOR’S RISK:

The Contractor shall take all precautions necessary and shall be
responsible for the safety of the work and shall maintain all safe
guards, including providing for guards, proper lights, signs,
temporary passages, or other protection necessary for the
purpose. All work shall be done at the Contractor’s risk, and if any
loss or damage shall result from fire or from other cause, the
Contractor shall promptly repair or replace such loss or damage
free from all expenses to the Bank. The Contractor shall be
responsible for any loss or damage to materials, tools or other
articles used or held for use in connection with the work. The work
shall be carried on and completed without damage to any work or
property of the Bank or of others and without interference with the
operation of existing machinery or equipment, if any.

CONTRACTOR’S LIABILITY AND INSURANCE
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a) From commencement to completion of works, the Contractor shall

take full responsibility for the care of the work and for taking
precautions to prevent loss or damage to the work to the maximum
extent possible and shall be liable for any damage or loss that may
arise to the works or any part thereof from any cause whatsoever
including causes of fire, lightening, explosion, fire, earthquake,
storm, hurricane, floods, inundation, subsidence, landslides, rock
slides, riots (excluding civil war, rebellion, revolution and
insurrection) or any latent defect or damage and shall at his own
cost repair and make good the same so that at all times the work
shall be in good order and condition and in conformity in every
respect with the requirements of the Contract.

Explanation: For the purpose of this condition, the expression "from
commencement to completion of works" shall mean the period starting
with the date of issue of the work order or date of handing over of site
whichever is later and ending with issue of Virtual Completion
Certificate. For the purpose of this Insurance clause only, handing
over of site shall also include any handing over of space to the
Contractor for the purpose of storage of materials and equipment.

b) Without limiting the obligations and responsibilities under this

condition, the Contractor shall insure and keep insured the works
from commencement to completion, as aforesaid, as increased by
25% of the contract value against the risk of loss or damage from
any cause whatsoever including the causes enumerated in the
foregoing Clause (a). In the event of there being a variation in the
nature and extent of the works, the Contractor shall from time to
time increase or decrease the value of the insurance
correspondingly. All the premia for the insurance shall be borne
and paid by the Contractor. The said insurance shall also provide
cover for the removal of debris of the lost or damaged works. The
said insurance shall be in the joint names of the Bank and the
Contractor, Banks name being mentioned first in the policies and
the Contractor shall deposit with the Bank the said policy or
Policies before commencing the work. All money payable by the
insurer under such Policy/Policies shall be recovered by the Bank
only and may be paid to the Contractor or any other agency of
Bank’s choice in the installments for the purpose of rebuilding or
replacing or repairing the works and/or goods destroyed or
damaged as the case may be.

The Contractor shall at all times indemnify and keep indemnified
the Bank against all losses, claims, damages or compensation
including under the provisions of the payment of the Wages Act
1936, Minimum Wages Act 1948, Bank’s Liability Act
1938,Workman’s Compensation Act 1923,the Maternity Benefit
Act 1961,the Bombay Shops and Establishments Act1947,
Industrial Disputes Act 1947, and Contract Labour (Regulation and
Abolition) Act 1970 and Employees State Insurance Act 1948,
Motor Vehicles Act 1988 or any modifications thereof or under any
other law relating thereto and rules made there under from time to
time or as a consequence of any accident or injury to any
workman or other person in or about the work whether in the
employment of the Bank or Contractor or not, and also against all
costs, charges and expenses of any suit, action or proceedings
whatsoever out of such accident or injury or combination of any
such claims.
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d)

e)

9)

Before commencing the work, the Contractor shall without limiting
his obligations and responsibilities under this condition, insure
against any loss of life or injury to any personnel in the
employment of Contractor / sub-Contractor / nominated Sub-
Contractor. For this purpose, an insurance shall be taken by the
Contractor /Sub-Contractor. Such insurance shall be taken to
include both, employees / workmen covered by the Workman's
Compensation Act 1923, as well as those employees /workmen
not covered by the said Act. Separate insurance policies may be
taken for employees/work men covered by Workman's
Compensation Act 1923, and employees/ workmen not covered by
the said Act. All the premia shall be paid by the Contractor.
Policy/Policies taken under this paragraph for the personnel in
employment with the Contractor/Sub-Contractor may be in their
Bank’s names of the Contractor/Sub-Contractor/nominated Sub-
Contractors. In the event of any loss or injury to personnel in
employment with the Contractor/Sub-Contractor/nominated Sub-
Contractors, the Employee and Contractor shall recover directly
from the Insurance Company and ensure that payment of the
same is made to the affected parties including the Bank. The
policy in original shall be deposited with the Bank. However, if the
Policy obtained by the Contractor is not project-specific but covers
several works, a certified copy of the Policy shall be submitted to
the Bank, together with original which shall be returned after
verification.

The Contractor shall at all times indemnify and keep indemnified
the Bank against all losses and claims for injuries or damage to
any person or any property whatsoever which may arise out of or
in consequence of the construction and maintenance of the work
and against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation
thereto. Before commencing the execution of the works, the
Contractor shall without in any way limiting his obligations and
liabilities under this condition, insure at his cost and expense
against any damage or loss or injury which may be caused to any
person or property including the Employee or servants of the Bank
and the Architects and their property by or in the course of the
execution of the works. Such insurance to be known as the Third
Party Insurance shall be in a sum equivalent to two percent of the
estimated value of the work, subject to the minimum sum of
Rupees Two Lacs. The Insurance policy to be so obtained by the
Contractor shall be deposited by the Contractor with the Bank
within seven days of its issue by the insurer.

The Contractor shall provide the Bank with documentary evidence
from time to time, that he has taken all the insurance policies
mentioned in the foregoing paragraphs and that he has paid the
necessary premia for keeping the policies valid till the works are
completed and handed over to Bank.

The Contractor shall ensure that similar insurance policies are
taken out by his sub Contractors or nominated Contractors, if any.
The Contractor shall be responsible to the Bank or to any other
person for any claim or loss resulting from the failure of the Sub-
contractors or nominated Sub-Contractors to obtain such
insurance policy. While taking the insurance policies, Contractor
should indicate clearly to the insurance companies that policies
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h)

)

issued should cover their Sub-Contractors and nominated Sub-
Contractors also.

If the Contractor and/or his sub-Contractor or nominated Sub
Contractor, if any, shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract, then in
any such case, the Bank may, without being bound to effect and
keep in force any such insurance policy and pay such premium or
premia, as may be necessary for that purpose from time to time
and deduct the amount so paid by the Bank from any money due
or becoming due to the Contractor recover the same as a debt due
from the Contractor.

All Insurance Policies shall be obtained from nationalized
Insurance Companies only.

Without prejudice to any of its obligations and responsibilities
under this condition, the Contractor shall, within 30 days from the
date of the Work Order and thereafter at the end of each quarter
submit a report to the Bank in Proforma ‘C’ annexed hereto the
detailed information on the Insurance Policies as prescribed in the
said proforma together with relevant documentary evidence.

No work shall be commenced by the Contractor unless and until
he has obtained the insurance or insurance required to be
obtained by him under or by the foregoing clauses and no work
shall be carried out or continued by the Contractor unless and until
such insurance is current and valid at that time. All the receipts in
original along with two photocopies thereof, for the payment of the
premia shall be furnished by the Contractor to the Bank. The
original receipts will be returned to the Contractor after verification.
The Bank reserves the right for payment for works done subject to
fulfilment of this condition and shall instruct the Architect
accordingly.

In the event of any claim for insurance becoming due on account
of any eventuality covered by the respective insurance
policy/policies, the Contractor shall reinstate the installation,
replace the materials or equipment’s or pay compensations to the
affected personnel/ Employees or their legal heirs without waiting
for settlement of the claim from insurance company.

If the Contractor shall not perform and observe any of the duties
and obligations devolving upon him hereunder, and such omission
or breach by the Contractor shall involve the Bank in any liability
tortuous or otherwise and/or loss or damage, the Bank shall be
entitled to the restitution of such loss or damage and shall be
entitled to recover the amount of restitution from any moneys due
to the Contractor from the Bank under this Contract or any other
Contract.

Upon taking possession of the works under the Contract, the Bank
shall take out parallel insurance, to insure all persons who are not
the Contractor’s or the Sub-Contractor's or the nominated Sub-
Contractors or the Project Management Consultant’s staff or the
agent of the Banks authorised representatives on getting the
occupation certificate, the Bank will maintain their own insurance
Policy and the Contractors will cease to be responsible for the
insurance of Bank's personnel.
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0) The Contractor shall ensure the validity of the insurance Policies.
The Contractors shall hand over the insurance policies to the
Bank through the Architect. Once delays are certified by the
Architect, he shall have to ensure that the insurance Policies are
progressively extended.

p) The Banks' insurance Policy shall cover the risk for Banks’
agents, Consultants, Architect etc. appointed by the Bank.

q) The Bank shall insure the building in totality on obtaining
possession of the building and other structures.

Insurance in respect of damages to persons & property

1.

The contractor shall be responsible for all injury to persons,
Neighboring Properties, animals or things, and for all structural and
decorative damage to property which may arise from the operation or
neglect of himself or of any nominated Sub-contractor's employees,
whether such injury damage arise from carelessness, accident or any
other cause whatever in any way connected with the carrying out of
this contract. This clause shall be held to include inter alia, any
damage to buildings, whether immediately adjacent or otherwise, and
any damage to roads, streets, foot-paths, bridges or ways as well as
all damage caused to the building and works forming the subject of
this contract, by frost or other inclemency or whether. The Contractor
shall indemnify the Bank from any such injury or damage to persons
or property as aforesaid and also in any award of compensation or
damages consequent upon such claims.

The Contractor shall reinstate all damage of every sort mentioned in
the Clause, so as to deliver up the whole of the contract works
complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damage to the property of third parties.

The Contractor shall indemnify the Bank against all claims, which may
be made against the Bank by any member of the public or other third
party in respect of

anything which may arise in respect of the works or in consequence
thereof and shall at his own expense arrange to effect and maintain,
Until the virtual completion of the contract, with an approved Office a
Policy of Insurance in the joint names of Bank and the Contractor
against such risks and deposit such Policy or Policies with the
Architect from time to time during the currency of this Contract.

The Contractor shall similarly indemnify the Bank against all claims
which may be made upon the Bank whether under The workmen's
Compensation Act or any other statute in force during the currency of
this Contract or at common law in respect of any employee of the
Contractor or any Sub-Contractor and shall at his own expense effect
and maintain, until the virtual completion of the contractor, with an
approved office, a policy of Insurance in the joint names of the
employee and the contractor against such risks and deposits such
Policy or Policies with the Architect from time to time during the
currency of this Contract.

The Contractor shall be responsible for anything, which may be
excluded from the Insurance Policies above referred to, and also for
all the damages to any property arising out of and incidental to the
negligent or defective carrying out of this contract. He shall also
indemnify the Bank in respect of any costs, charges and expenses
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arising out of any claim or proceedings and also in respect of any
award of or compensation of damage arising there from.

The Bank with the concurrence of the Architect shall be at liberty and
is hereby empowered to deduct the amount of any damage,
compensation, costs, charges and expenses arising or occurring from
or in respect of any such claim or damage from any sum or sums due
or become due to the contractor.

Fire Insurance :

1.

The Contractor shall at the time of signing the Contract, Insure the
works and keep them Insured until the virtual completion of the
contract, against losses or damages by fire, as approved by the
Architect, in the joint names of the Bank and the Contractor (the
name of the former being placed first in the policy) for the full amount
of the contract and for any further sum being allowed to the Contractor
as an authorized extra. Such policy shall cover the property or the
Bank only, fees for assessing the claim and in connection with his
services generally therein and shall not cover any property of the
contractor or of any sub-contractor of the Bank. The contractor shall
deposit the policy and receipts for the premiums of the same with the
Architect within Ten days of the signing the contract or on receipt of
the Work order, whichever is earlier unless otherwise instructed by the
Architect. In default of the contractor insuring as provided above, the
Bank or the Architect on his behalf may so issue any may deduct the
premium paid for any money due to the contractor. The contractor
shall as soon as the claim under the policy is settled, or the work
reinstated by the insurance office, should they elect to do so, proceed
with all due diligence with the completion or the work in the same
manner as though the fire had not occurred and in all respects under
the same conditions of the contract. The contractor shall be entitled to
such extension of the time for completion as the Architect deems fit.

The amount so due as aforesaid shall be total value of the works duly
executed and of the contract materials and goods delivered upon the
site for use in the work up to and including a date not more than seven
days prior to the date of the said certificate less the amount to be
retained by the Bank (As hereinafter provided) and loss any
installment, previously paid under this clause. Provided that such
certificates shall only include the value of the said materials and goods
as and from time they are reasonably, properly and not prematurely
brought upon the site and then only if properly stored and/or protected
weather.)

FAILURE OF PERFORMANCE
9.1. DAMAGES FOR NON-COMPLETION:

9.1.1.

If the Contractor fails to complete any or all the works by the date/s
named in the relevant clauses for "Date of Completion" and
"Extension of Time" and if the Architect shall certify in writing on
or before the date of issue of the Certificate for the last payment to
which the Contractor may become entitled hereunder that the
works could reasonably have been completed by the date or within
the said extended time, then the Contractor shall pay or allow the
Bank the sum to be worked out as per Appendix to General
Conditions of Contract per day to be recovered as Liquidated
Damages (and not by way of penalty) for the delay, beyond the
said date or extended time, as the case may be, during which the
works shall remain unfinished and such damages may be
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deducted from any moneys due or which may become due to the
Contractor. The maximum amount of Liquidated Damages shall be
the amount not exceeding Total Security Deposit. The contractor
shall be bound to extend validity of Insurance Cover till such
period of completion as to be considered necessary at their cost.

9.2. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT'S
INSTRUCTIONS:

9.21.

If the Contractor after receipt of written notice from the Architect
in prior consultation with the Bank requiring compliance with such
further drawings and/or instructions to remove, fails within seven
days to comply with the same, the Architect with prior consent of
the Bank may employ other persons to execute any such work
whatsoever as may be necessary to give effect thereto and all
costs incurred in connection therewith shall be recoverable from
the Contractor by the Bank on a certificate by the Architect as a
debt to be deducted by him from any moneys due or to become
due to the Contractor.

9.3. DETERMINATION OF CONTRACT:

9.3.1.

If the Contractor except on account of any legal restraint upon the
Bank preventing the continuance of the works, on account of any
of the causes mentioned in Clause “Delay and Extension of time”
in the case of a certificate being withheld or not paid when due,
shall suspend the works, or, in the opinion of the Architect, shall
neglect or fail to proceed with due diligence in the performance of
his part of the Contract or if he shall more than once make default
in the respects mentioned in Clause “Removal of improper work
and materials”, the Bank through the Architect shall have power
to give notice in writing to the Contractor requiring that the works
be proceeded with a reasonable manner and with reasonable
dispatch. Such notice shall not be unreasonably given and must
signify that it purports to be a notice under the provisions of this
clause and must signify the act or defaults on the part of the
Contractor upon which it is based. After such notice shall have
been given, the Contractor shall not be at liberty to remove from
the site of work, or from any ground contiguous thereto, any plant
or materials belonging to him which shall have been placed
thereon for the purpose of the works, and the Bank shall have lien
upon such plant and materials to subsist from the date of such
notice being given until the notice shall have been complied with. If
the Contractor shall fail, for seven days after such notice has been
given to proceed with the works as therein prescribed, the Bank
may enter upon & take possession of the works and of all such
plant and materials thereon intended to be used for the work, and
the Bank shall retain and hold alien upon all such plant and
materials until the works shall have been completed under powers
hereinafter conferred upon him. If the Bank shall exercise the
above power, he may engage any other person to complete the
works and exclude the Contractor, his agents and servants, from
entry upon or access to the same, except that the Contractor or
any person appointed in writing may have access at all reasonable
times during the progress of the works to inspect, survey and
measure the works. Such written appointment or a copy thereof
shall be delivered to the Architect before the person so appointed
comes on to the works, and the Bank shall take such steps as in
the opinion of the Architect may be reasonably necessary for
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9.4.

9.5.

NOTICES:
9.4.1.

completion of the works, without undue delay or expenses, using
for that purpose the plant and materials above mentioned in so far
as they are suitable and adaptable to such use. Upon the
completion of the work the Architect shall certify the amount of
the expenses properly incurred consequent on and incidental to
the default of the Contractor as aforesaid and in completing the
works by other persons. Should the amount so certified as the
expenses properly incurred be less than the amount which would
have been due to the Contractor upon the completion of the works
by him, the difference shall be paid to the Contractor by the Bank,
should the amount of the former exceed the latter, the difference
shall be paid by the Contractor to the Bank. The Bank shall not be
liable to make any further payment or Compensation to the
Contractor for or on account of the proper use of the plant for the
completion of the works under the provision herein before
mentioned other than such payment as included in the Contract.
After the works shall have been so completed by persons other
than Contractor, under provision herein before contained, the
Architect shall give notice to the Contractor, to remove his plant
and all surplus materials as may not have been used in the
completion of the works, from the site. If such plant and materials
are not removed within a period of 14 days, after the notice shall
have been given, the Bank may remove and sell the same,
holding the proceeds, less the cost of the removal and sale, to the
credit of the Contractor. The Bank shall not be so responsible for
any loss sustained by the Contractor from the sale of the plant in
the event of the Contractor not removing it after notice.

Notices of the Bank to the Architect or the Contractor may be
served personally or by being left at or sent by registered post to
the last known place of abode or business of the party to whom
the same is given or in the case of the Contractor by being left on
the works. In the case of company or Corporation, notices may be
served at or sent by registered post to the Registered office of the
Company or Corporation. Any notice sent by registered post shall
be deemed to be served at the time when, in the ordinary course
of post, it would be delivered.

TERMINATION OF CONTRACT BY THE BANK

9.5.1.

If the Contractor being an individual or a firm, commits any act of
insolvency or shall be adjudged as Insolvent or being an
incorporated Company shall have an order for Compulsory
winding up or applies for voluntary winding up or subject to the
supervision of the Court and of the Official Assignee or the
Liquidator in such acts of Insolvency or winding up shall be unable
within seven days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the Architect that he is able
to carry out and fulfill the Contract, and to give security therefore, if
so required by the Architect or if the Contractor (whether an
individual firm or incorporated Company) shall suffer execution to
be issued, or shall suffer any payment under this Contract, to be
attached by or on behalf of any of the creditors of the Contractor.

or shall assign or sub-let the Contract without the consent in writing of
the Architect first obtained.
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or shall charge or encumber this Contract or any payments due or
which might become due to the Contractor there under,

or if the Architect shall certify in writing to the Bank that the
Contractor

a) Has abandoned the Contract, or

b) Has failed to commence the works, or has without any lawful
excuse under these conditions suspended the progress of the
works for seven days after receiving from the Architect, written
notice to proceed, or

c) Has failed to proceed with the works with such due diligence and
failed to make such due progress as would enable the works to be
completed within the time agreed upon, or

d) Has failed to remove materials from the site or to pull down and
replace work for seven days after receiving from the Architect
written notice that the said materials or work were condemned and
rejected by the Architect under these conditions, or

e) Has neglected or failed persistently to observe and perform all or
any of the acts, matters or things by this Contract to be observed
and performed by the Contractor for seven days after written
notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same, or

f) Has to the detriment of good workmanship or in defiance of the
Architect instructions to the contrary sublet any part of the
Contract.

Then in any of the said cases the Bank may not withstanding any previous
waiver, after giving seven days notice in writing to the Contractor, determine
the Contract but without thereby affecting the powers of the Architect or the
obligations and liabilities of the Contractor, the whole of which shall continue
in force as fully as if Contract has not been determined and as if the works
subsequently executed had been executed by or on behalf of the Contractor.
And further, the Bank, may enter upon and take possession of the work and
all plant, tools, scaffoldings, sheds, machinery, steam and other power,
utensils and materials lying upon the premises or the adjoining lands or roads
and use the same as his own property or may employ the same by means of
his own servants and workmen carrying on and completing the works or by
employing any other Contractors or other persons to complete the works, and
the Contractor shall not in any way interrupt or do any act, matter or things to
prevent or hinder such other Contractor or other person or persons employed
for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient, the
Architect shall give a notice in writing to the Contractor to remove his surplus
materials and plant, and should the Contractor fail to do so within a period of
14 days after receipt thereof by him the Bank shall sell the same by public
auction, or otherwise and shall give credit to the Contractor for the amount
realized after deducting there from the costs of removal and sales by the
Bank for the values of the said plant and material so taken possession of by
the Bank and the expense or loss which the Bank shall have been put to in
procuring the works to be completed and the amount, if any, owing to the
Contractor and the amount which shall be so certified shall thereupon be paid
by the Bank, to the Contractor, or, by the Contractor to the Bank, as the case
may be, and the certificate of the Architect shall be final and conclusive
between the parties. On termination of the Contract, the Contractor shall
forthwith remove himself and his workmen from the works site.
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9.6.

9.7.

TERMINATION OF THE CONTRACT BY THE CONTRACTOR:

9.6.1.

9.6.2.

If payment of the amount payable by the Bank under the
Certificates of the Architect with interest as provided for
hereinafter shall be in arrears and unpaid for thirty days after
notice in writing requiring payment of the amount with interest as
aforesaid shall have been given by the Contractor to the Bank (or
if the Bank interferes with or obstruct issue of any such
Certificates), or the Bank commits any ‘Act of Insolvency’, or if the
Bank being an individual, or firm shall be adjudged insolvent or
(being an incorporated company)shall have an order made against
it or pass an effective resolution for winding up either compulsorily
or subject to the supervision of the court or Voluntarily, or if the
official Assignee of the Bank being an individual, or firm shall be
adjudged insolvent or (being an incorporated company) shall have
an order made against it or pass an effective resolution for winding
up either compulsorily or subject to the supervision of the court or
Voluntarily, or if the official Assignee of the Bank shall repudiate
the Contract, or if the Official Assignee or the Liquidator in any
such winding up fails within fifteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of
the Contractor that he is able to carry out and fulfill the Contract
and to make all payments due, and to become due hereunder and
if required by the Contractor, to give security for the same, or if the
works be stopped for three months under an order of the
Architect or the Bank or by any injunction or other orders of any
court of law, then and in any of the said cases the Contractor shall
be at liberty to determine the Contract by notice in writing to the
Bank, through the Architect, and he shall be entitled to recover
from the Bank payment for all works executed and for any loss he
may sustain upon any plant or material supplied or purchased or
prepared for the purpose of the Contract.

In arriving at the amount of such payment, the net rates contained
in the Contractor’'s original tender shall be followed, or where the
same may not apply, valuation shall be made in accordance with
“Prices for Extras, etc. Ascertainment thereof”.

FORECLOSURE OF CONTRACT IN FULL OR IN PART:

9.71.

9.7.2.

If at any time after acceptance of the tender the Bank / Architect
shall decide to abandon or reduce the scope of the works for any
reasons whatsoever and hence not require the whole or any part
of the works to be carried out he shall inform the Contractor in
writing to that effect and the Contractor shall have no claim to any
payment or compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works.

The Contractor shall be paid at the Contract rates full amount for
woks executed at site, and in addition, reasonable amount as
Certified by the Architect for the value of such material (which
material shall thereupon become the property of the Bank) and
also such further allowances as the Architect may think
reasonable and fair in respect of (a) any expenditure incurred by
the Contractor towards preliminary works etc. and (b) other
reasonable and proper engagement the Contractor may have
entered into for carrying out the work.
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COMPLIANCE

10.1. COMPLIANCE TO BANK’S/LEGAL NORMS

a)

10.1.2.

b)

c)

10.1.3.
a)

NOTICES:- The Contractor shall give all notices and pay all fees
and shall comply with all Acts and Regulations for the successful
completion of the Contract works.

AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES:
The Contractor shall conform to the provisions of all the statutes
relating to the works, and to the Regulations and bye laws of any
local Authority, and of any Water, Lighting, Electric supply, and of
other Companies or Authorities with whose systems the structure
is proposed to be connected, and shall before making any
variation from the drawings or specifications that may be
necessitated by so confirming, give to the Architect written notice,
specifying the variations proposed to be made and the reason for
making it, and apply for instruction thereon. In case the Contractor
shall not within 10 days receive such instructions, he shall proceed
with the work conforming to the provision or Regulations or
Byelaws in question.

The Contractor shall bring to the attention of the Architect all
notices required by the said Acts, Regulations or Bye-laws to be
given to any Authority by the Bank or the Architect and pay to
such Authority, or to any public Officer, all fees that may be
properly chargeable in respect of the works, and lodge the receipts
with the Architect.

The Contractor shall indemnify the Bank against all claims in
respect of patent rights, design, trade marks of name or other
protected rights in respect of any constructional site, machine work
or material used for or in connection with the works or temporary
works and against all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all actions arising
from such claims, unless he has informed the Architect before
any such infringement and received their permission to proceed,
and shall himself pay all royalties, license fees, damages, costs
and charges of all and every sort that may be legally incurred in
respect thereof. All statutory fees, deposits etc paid by the
contractor for permanent works to be handed over to Bank which
shall be reimbursed to him by the Bank against documentary
proof.

The Contractor shall assist and co-ordinate with the Architect in
obtaining all statutory approvals and/or amendments to such
approvals as per the rules in force from Municipality and other
local bodies. Any expenditure incurred in obtaining such approvals
is deemed included in the rates quoted by the Contractor.

Notices to Local Bodies:

The Contractor shall comply with and give all notices required
under any law, rule, regulations, or byelaw of parliament, State
Legislature or Local Authority relating to works. The Contractor
shall before commencing the execution of work issue a certificate
to the Bank/ Architect that he has obtained all the permissions
Registrations and give all the notices as are required to be
obtained or given under law particularly blasting permission the
Police permission etc.
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10.1.4.
a)

10.1.5.

10.1.7.

b)

MUNICIPAL REGULATIONS:

The whole of the work is to comply with the requirements and
byelaws of the concerned Municipal Corporation and local bodies.

WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR:

The Contractor shall pay all labour employed by him at rates fixed
by him at the commencement of the Contract as per the Labour
Laws. Wages as applicable for the construction work as per norms
stipulated by the local authorities, under whose jurisdiction the site
falls, or any other statutory body or authority of the concerned
State or Government of India shall be followed by the contractor.
No violation of such statutory laws and rules shall be permissible.
This will also include the minimum and the maximum allowable
wages for various categories of labour to be employed by the
contractor.

All wages shall be paid in full and without any deduction
whatsoever at the approved rates and for full time actually worked
during the wage period. Officers of Architect or an Officer of the
Bank as may be authorised in that behalf shall have power to
exercise supervision over the labour employed by the Contractor,
and for such other purpose any of these officers may inspect the
wage books, muster books and other labour records of the
Contractor. In the event of the report of such Officer/s showing that
the proper rates of wages are not being paid, or that in any
manner whatsoever the dealings between the Contractor and his

Labours are not satisfactory, the Architect / Bank shall pass such
orders upon the report as he considers desirable, and those orders
shall be final and binding upon the Contractor. The contractor shall
indemnify and keep indemnified the Architect and / or the Bank
against any claim arising from failure of the Contractor to comply
with such labour laws.

The contractor shall register with Assistant Labour Commissioner
(Central) as contractor approved by the Bank.

DISPLAY OF NOTICES

The Contractor shall display all permissions licenses registration
certificates and other statements required to be displayed under
various labour laws and other legislation’s applicable to the works
at the site office and also maintain the requisite register/records
factually and up to date and keep them ready for inspection by the
concerned authorities and also make available the same to the
Architect / Bank for inspection.

INSURANCE POLICIES:

The Contractor shall not commence any work at site, until all the
insurance Policies, as required here and in terms of the General
Conditions of Contract, have been submitted to the Bank.
Renewal of the same if required due to extension of time for
completion or similar reasons is also the responsibility of the
Contractor.

Notwithstanding anything to the contrary mentioned in the
Contract, Contractors have to submit all Insurance Policies to the
Bank directly to make the Bank satisfy themselves regarding
adequacy of values of Insurance, validity etc. as per contractual
clauses.
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c)

10.1.8.
a)

b)

10.1.9.
a)

10.1.10.
a)

10.1.11.
a)

c)

The Contractor shall arrange for renewals of these policies on their
own. Any omissions to do so or delay in non-receipt of any
information will be no excuse for failure to renew them or keep
them in force without a break.

INDEBTEDNESS AND LIENS:

The Contractor agrees to furnish the Bank from time to time during
the progress of the work as requested, verified statements
showing the Contractors’ total outstanding indebtedness in
connection with the work covered by the Contract.

Before final payment is made, the Bank may require the Contrac-
tor to furnish the Bank with satisfactory proof that there are no
outstanding debts or liens in connection with the Contract. If during
the progress of the work, the Contractor shall allow any
indebtedness to accrue to Sub-Contractors or others and shall fail
to pay or discharge same within Seven days after demand, then
the Bank may withhold any money due to the Contractor until such
indebtedness is paid, or apply the same towards the discharge
thereof.

INDIAN STANDARDS CODE:

The relevant |.S. Code of practice shall be the latest version with
its amendments/revisions. The Contractor shall keep and maintain
copies of the latest editions of relevant I.S. Codes at the work site
and make it available to Architect when required.

TREASURE TROVE:

Should any important and valuable materials/items be found while
carrying out the works, the same shall be the property of the Bank.
The Contractor shall give immediate notice to the Architect of any
such discovery and shall hand over any such treasure to the Bank
on demand.

TECHNICAL AUDIT

The work is liable to be technically audited by the Chief Technical
Examiner of the Central Vigilance Commission Government of
India from time to time. Any defects, improvements or testing etc.
pointed out by the Chief Technical Examiner should be carried out
by the Contractor at his own cost and any deduction suggested by
the CTE will be effected.

The Bank shall have a right to cause a technical examination and
audit of works and final bills of the contractor including all
supporting vouchers, abstract, etc. to be made at the time of
payment of the bill. If as a result of this examination or otherwise
any sum is found to have been overpaid in respect of any work
done by the contractor under the contract the contractor shall be
liable to return the amount of over payment and it will be lawful for
the Bank to recover the same from any sum or sums due to him
and in any other manner legally permissible and if it is found that
the Contractor was paid less than what was due to him under the
contract in respect of any work, executed by him under the
contract, the amount of such under payment shall be duly paid by
the Bank.

Any sum of money due and payable to the contractor (including
security deposit returnable to him) under this contract may be
appropriated by the Bank and set off against any claim of the
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Bank for the payment of a sum of money arising out of or under
any other contract made by the Contractor with the Bank.

ROLE OF ARCHITECT
11.1. ROLE OF THE ARCHITECT

11.1.1.

11.1.2.

11.1.3.

11.1.4.

11.1.5.

11.1.6.

Architect’s duties are to design, control and supervise the works
and to test any materials to be used or workmanship employed in
connection with the works, quality control, project scheduling and
monitoring and co-coordinating with all other agencies and Civil
Contractor, checking of measurements, certification of bills,
preparing extra deviation items, preparing minutes of meetings etc.

Wherever it is mandatory by law that the Architect so appointed
by the Bank shall be registered with the council of architecture /
Competent Authority.

The Contractor shall afford the Architect every facility and
assistance for examining the works and materials and checking
and measuring time and materials. The Architect shall have no
power to revoke, alter, enlarge, or relax any requirements of this
Contract, or to sanction any day-work, additions, alterations,
deviations or omissions unless such an authority may be specially
confirmed by a written order of the Bank.

The Architect shall act in consultation with the Bank regarding
quality of works, interpretation of drawings, contract documents
and finalize the selection of finishing materials. The Architect shall
check/ record the measurements made by Contractor’s
representative for all items of works and on completion hand over
the records to the Bank.

The Architect shall have the power to give notice to the
Contractor or his Engineer In charge about the non-approval of
any work or materials and such works shall be suspended or the
use of such materials should be discontinued until the decision of
the Architect in consultation with Bank if required is obtained. The
work will from time to time be visited by the Architect / Bank but
such examination shall not in any way exonerate the Contractor
from the obligation to remedy any defects which may be found to
exist at any stage of the work or after the same is completed.
Subject to the limitations of this clause, the Contractor shall take
instructions only from the Architect as the case may be. In other
words the contractors shall take total responsibility for the
execution of work / items of work by using quality materials and
providing best of workmanship to fulfill the true intent of the tender
provision.

The Architect shall have such other powers and discharge other
functions as are specifically provided in this contract including
such incidental or consequential powers or duties, subject always
to such specific instructions or directions of the Bank, which shall
be duly notified to the Contractor.

11.2. TO DEFINE TERMS AND EXPLAIN PLANS:

11.2.1.

The various parts of the Contract are intended to be
complementary to one another; but should any discrepancy
appear, or any misunderstanding arise as to the import of anything
contained therein, the explanations of the Architect shall be final
and binding. The correction of any errors or omissions of the
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Drawings and Specifications may be made by the Architect, when
such correction is necessary to bring out clearly the intention,
which is indicated by a reasonable interpretation of the drawings &
Specifications as a whole.

11.3. MATTERS TO BE FINALLY DETERMINED BY THE ARCHITECT:

11.3.1. The Architect’s decision, opinion, direction, Certificates (except
for payments) with respect to all or any of the matter under clauses
“2,8.1.7,4.4.3 6.2.3, 8.4.2 (a) (b), (c), (d), (f)” and the schedule of
rates, hereof shall be final and conclusive and binding on the
parties hereto and shall be without appeal. Banks' instructions if
any, in this regard in case of any urgency, shall also be
confirmed/vetted by the Architect at the earliest possible.

11.3.2. Any of the decision, opinion, direction certificate, or valuation of
the Architect or any refusal of the Architect to give any of the
same shall be subject to the right of Arbitration and review in the
same way in all respect (including the provision as to opening the
reference) as if it were a decision of the Architect under the
following clause.

11.4. TYPOGRAPHICAL OR CLERICAL ERRORS:

11.4.1. The Architect’s clarifications regarding partially omitted
particulars or typographical or clerical errors shall be final and
binding on the Contractor.

11.5. SITE VISITS:

11.5.1. The Architect / Bank shall visit the site from time to time at their
discretion, or when expressly called upon to do so, to co-ordinate
various activities and/or to answer such queries that may be posed
at site on electrification drawings.

11.6. ADDRESS FOR SERVICE

11.6.1. All letters and Notices under or pursuant to these presents shall be
hand delivered against acknowledgement or sent by Registered
Post with Acknowledgement Due at the respective addresses
mentioned below. Any change in the addresses shall be duly
intimated by the concerned Party to all others.

Address for the Bank

The DY, REGIONAL MANAGER

Bank of Baroda

Regional Office — Surat Region

5" Floor, Baroda Sun Complex, Ghod Dod Road, Surat.

Address for the Architect:

The name and address of the Architect is the same as mentioned on
the first page of the tender.

Address for the Consultants :

Name and Address of the Consultants are same as mentioned on the
first page of the tender.

11.7. TAKING OVER

11.71. Upon the successful completion of all the tests to be conducted at
site on the materials/items executed by the contractor, the
Architect shall issue a recommendation letter to the Bank
confirming that the electrification is ready to be taken over by the
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Bank. Issuance of such recommendation letter for taking over
shall not relieve the contractor of any of his obligations under the
terms and conditions of contract.

11.8. DISPUTES

11.8.1.

a)

b)

d)

SETTLEMENT OF DISPUTE BY ARBITRATION

Disputes and differences of any kind whatsoever arising out of or
in connection with this contract or the carrying out of the works
(whether during the progress of the works or within one year after
their completion, or within one year after the determination or
abandonment or breach of the contract) excepting however, on
matters referred to in clause 9.3 and 9.5 of General Conditions of
Contract hereof, shall be referred by either party for arbitration
after giving at least 30 days notice in writing to the other(s) (herein-
after referred to as the ‘Notice for Arbitration’) clearly setting out
the items of disputes for reference to a Sole Arbitrator to be
appointed as hereinafter provided.

For the purpose of appointing the Sole Arbitrator referred to above,
the Bank will send to the Contractor within thirty days of the Notice
for Arbitration, a panel of three names of persons who shall be
presently unconnected with the organization of the Bank and the
Contractor.

The Contractor shall on receipt of the names as aforesaid, select
any one of the persons so named to be appointed as a Sole
Arbitrator and communicate his name to the Bank within thirty
days of receipt of the names. The Bank shall thereupon without
any delay appoint the said person as the Sole Arbitrator. If the
Contractor fails to communicate such selection as provided above
within the period specified, the Bank shall make the selection and
appoint selected person as the Sole Arbitrator. In the event, the
contractor communicates disagreement to appointment of Sole
Arbitrator as selected by the Bank than notwithstanding such
disagreement, the person selected, as sole Arbitrator by the Bank
shall be the sole Arbitrator.

If the Bank fails to send to the Contractor the panel or three
names as aforesaid within the period specified, the Contractor
shall send to the Bank a panel of three names of persons who
shall all be unconnected with either party. The Bank shall on
receipt of the names as aforesaid select any one of the person’s
names and appoint him as the Sole Arbitrator. If the Bank fails to
select the person and communicate such selection to the
Contractor, the Contractor shall be entitled to appoint one of the
persons from the panel as the Sole Arbitrator and communicate
his name to the Bank, provided however in case if delay by the
contractor as regards such selection, the Arbitrator selected by the
Bank shall be appointed as sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason
whatsoever, another Sole Arbitrator shall be appointed as afore-
said.

The decision of the Architect with respect to the matters referred
in clause 9.3 and 9.5 of General condition of Contract herein, shall
be final and outside the scope of arbitration. The Sole Arbitrator
shall have power to open up, review and revise any certificate,
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h)

11.8.2.

opinion or decision, requisition or notice save in regard to matters
enumerated in clause 9.3 and 9.5 of General Conditions hereof
written and to determine all other matters in dispute which shall be
submitted to arbitration and of which notice shall have been given
as aforesaid. Subject to aforesaid, the Arbitration shall be
governed by the Arbitration Act, and Conciliation 1946 or any other
statutory modification thereof. The Award of the Arbitrator shall be
final and binding on the parties. It is hereby agreed that in all
disputes referred to Arbitration, the Arbitrator shall give a separate
Award in respect of each dispute or difference in accordance with
the terms of the contract and give a reasoned Award.

The fees, if any, of the Arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of
the parties. The cost of the reference and of the award including
the fees, if any, of the Arbitrator, shall be directed to be borne and
paid by such party or parties to the dispute, in such manner or
proportion as may be directed by the Arbitrator in the Award.

The Bank and the Contractor hereby also agree that the Arbitrator
under this clause shall be a condition precedent to any right to
action under the contract with regard to the matters hereby
expressly agreed to be so referred to arbitration.

Settlement of dispute by arbitration:

All disputes and differences of any kind whatsoever arising out of
or in connection with the contract or the carrying out of the works
(whether during the progress of the works or within one year after
their completion, or within one year after the determination or
abandonment or breach of the contract) shall be referred to and
settled by the Architect, who shall state his decision in writing.
Such decision in writing may be in form of a final certificate or
otherwise. The decision of the Architect with respect of any of the
expected matters shall be final and without appeal as stated in the
relevant clause on “matters to be finally decided by the
Architect.”(Clause no. 11.3).

But if either the Bank or the contractor be dissatisfied with the
decision of the Architect on any matter, question or dispute of any
kind (except any of the expected matters) or as to the withholding
by the Architect of any certificate to which the contractor may
claim to be entitled, then and in any such case either party (the
Bank or the Contractor) may within (28 days) after receiving notice
of such decision, give a written notice to the other party through
the Architect requiring that such matters in dispute be arbitrated
upon. Such written notice (hereinafter referred to as the ‘notice for
arbitration’ shall clearly set out the items of disputes for reference
to a Sole Arbitrator to be appointed as herein after provided:
specify the matters which are in dispute and such dispute and
difference of which such written notice has been given and no
other shall be and is hereby referred to the Arbitrator being a
fellow of the Indian Institute of Architects to be agreed upon and
appointed by both the parties or in case of disagreement as to the
appointment of a single Arbitrator, to the arbitration of two
Arbitrators both being fellows of the Indian Institute of Architects,
and to be appointed by each party, which Arbitrators shall before
taking upon 4themselves the burden of re-reference appoint an
umpire. The Arbitrator, the Arbitrators or the Umpire shall have the
power to open up, review and revise any certificate, opinion,
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11.8.3.

decision, requisition or notice save regard to the expected matters
referred to the preceding clause, and to determine all matters in
dispute which shall be submitted to him or them and of which
notice shall have been given aforesaid. Upon every or any such
reference the cost of an incidental to the reference and award
respectively shall in the direction of the Arbitrator, or Arbitrators or
the Umpire who may determine the amount thereof, or direct the
same to taxed as between attorneys and client or to between party
and party, and shall direct by whom and to whom and in what
manner the same shall be borne and paid. This submission shall
be deemed to be a submission to The Arbitration act, 1989 or any
statutory modification thereof. The award of the Arbitrator, or the
Arbitrators, or the Umpire shall be final and binding on the parties,
Such reference except as to the withholding by the Architect of
any Certificates under clause 7.3.5 to which the Contractor claims
to be entitled, shall not be opened or entered upon until after the
completion of alleged completion of the works or until after the
practical cessation of the works arising from any cause unless with
the written consent of the Bank and Contractor.

ARBITRATION:

Any dispute, controversy or claims out of or relating to this Work
Order or breach, or termination or invalidity thereof, shall be
settled by Arbitration in accordance with the Arbitration and
Conciliation Act, 1996 as at present in force.

LEGAL:

All disputes and differences of any kind whatsoever arising out of
or in connection with the Work Order whether during or after
completion of contract shall be deemed to have arisen at BARODA
and only Courts in BARODA shall have jurisdiction to determine
the same.

WORK TO BE CONTINUED DURING THE PENDANCY OF THE
ARBITRATION

The Contractor shall continue with the construction works with due
diligence and speed so as to complete the same within the period
agreed upon, notwithstanding any dispute or difference or question
is referred to arbitration. The works shall not be delayed on
account of any such reference made to the Arbitrators.
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SPECIAL CONDITIONS OF CONTRACT

. Tenderers shall go through all documents before quoting rates and provide for necessary cost

as may be included in either bill or material or specifications.

Tenderers shall be given prices in blank column Entries in English made in ink. Arrive also at the
grand total must also fill in all “rates only columns” and sign all corrections.

Tender shall be invalid unless all rates are filled in. No arbitrary condition shall be submitted.
Tenders shall be signed by all the legal partners of the firm.

Each of the tender documents shall be signed by the Tenderer.

The Tenderer whose tender is accepted shall be bound to enter in to the contract within eight
days of intimation from BANK.

Work shall be done night and day without extra charge, if necessary.

Tenderer shall provide for stacking of materials in such a way as to facilitate rapid checking of
quantities.

Materials supplied by owner shall be used only in owner’s work.

Contractors shall pay any local charges relating to execution of work.

. Contractor shall allow for all wastages in the rates.
. Contractor shall arrange for all temporary connections.
. No extras shall be paid, quantity sheets and drawings both are to be considered jointly and

Architect is the final authority for the interpretation.

Site instruction shall be deemed for proper execution, and shall be carried out without extra
charge.

Order book with numbered pages shall be kept on site. Contractor shall carry out all instructions
properly.

Contractors shall insure whole work against fire, PICT and third party.

*APPENDIX TO GENERAL CONDITIONS OF CONTRACT

A Mobilization Period 03Day from the date of Work Order
Date of Commencement of work on
B site 07days after the date of Work order
C Completion Period 12 weeks from date of commencement
D Date of virtual completion 14 weeks from date of commencement
E Earnest Money Deposit To be paid by Demand Draft or Banker's Cheque
favouring Bank of Baroda payable at the place of
the Regional Office, Surat
F Security Deposit @2% of Contract Value refundable on Virtual
completion.
G Retention Money 8% on RA Bill & 5% on Final Bill.
H Defects Liability Period 12 calendar months from Virtual Completion
J Liguidated Damages for Delay 1% per day up to max. of 10% of Contract value
K Period of Final Measurement 1 month
L Frequency of Interim Bills 15 working days.
M Value of Interim Certificate Rs 80,000/- (Rupees Eighty Thousands only)
N Period of honoring Interim Certificate 15 working days.
Rate of Interest for delayed
P payments As per prevalent Prime Lending Rate (PLR)

Signature of Contractors:

Witness:

The Contractor will be expected to submit, along with Interim Bills, “Proforma A” duly filled
in and serially numbered with dates for all extra and deviated items of work. In absence of
these, the extra / deviated items will not be certified for payment. The Contractor will be
expected to submit with the Final Bill “Proforma B” duly completed.
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PROFORMA 'B'
DEVIATIONS (FINAL)
Name of Work:
Interim Bill No.

Tender provision Actual Excess (+) Savings (-) | Remarks.
Amt. Rs. Rs.
Deviated Items (+)
Extra Items (+)
Deleted Items (-)
Net Excess / Savings
Tender Items (As executed)
Actual Cost (As Executed) LESS
Tender Cost
Net Excess / Saving
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PROFORMA C

CONTRACTORS' LIABILITY AND INSURANCE SUMMARY

Name & Number of

Value of ValidityLoss or damage to work Insurance

Policy with Description  Insurance Period (covered under policy)

or any part thereof
and all materials at
site from any cause

whatsoever
1. 2. 3. 4.
a)
b)
c)
Damage, loss or injury Claims under the Workman Remarks

to any property of the
Bank or Consultant
or his agents and servants

compensation Act 1923, the
Minimum Wages Act 194_ &
Contract Labour (Regulation
& Abolition) Act 197_

5. 6. 7.
a)
b)
c)
NB: Details of further policies if any taken and the loss or damage if any under that policy

may please be indicated separately at appropriate places.

Signature of Contractor

Address:

Witness:
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PROFORMA D
REPORT OF VIRTUAL COMPLETION

Draft of letter to be written by the Contractor to the Architect in connection with the Virtual
Completion Certificate as per the relevant clause.

"Having executed the work in terms of the Contract, we hereby certify that we have
virtually completed the works covered by our Contract Agreement.

We hereby certify that the work has been executed wholly conforming to drawings,
specifications and instructions of Architect.

We do certify further that we have executed the work in accordance with the
applicable laws and without any transgression of such laws."

NOTE: The Virtual Completion Certificate will be endorsed by the Architect as having examined
the works and certifying that work has been executed as per detailed drawings and specifications.
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PROFORMA 'E'
UNDERTAKING/HYPOTHECATION IN CONNECTION WITH PAYMENT
OF ADVANCE ON MATERIALS BROUGHT BY THE CONTRACTOR TO THE SITE

This undertaking executed at this day of month of vyear 20 By
(hereinafter called the Contractors) IN

FAVOUR OF which expression shall include its
The and having its

(herein after called the Bank) which expression shall include its successors and assigns.

The Bank and the Contractors have entered into an Agreement dated for
construction of on office complex on piece of land belonging to the Bank at
(hereinafter called as the said agreement) in terms of
which Contractors will be paid an advance of 75% of the cost of materials brought by the Contractor
to the site for consumption in the works at the discretion of the Bank.

The Contractors have since applied to the Bank that they be allowed advances as the security
of materials absolutely belonging to him and brought by them to the site of work and the Bank
has since agreed to do so on the terms and conditions hereinafter set out.

Now this letter of Undertaking witnesses that in consideration of the said agreement, and in
consideration of the amount paid/payable to the contractors by the Bank and of any further
advances as may be made to the contractors as aforesaid, the Contractors hereby agree with the
Bank and undertake as under:

The amount advanced by the Bank to the Contractors as aforesaid and all or any further sum or
sums advanced as aforesaid shall be employed by the Contractor(s) in or towards expediting the
execution of the said works and for no other purpose whatsoever.

2. That the materials which have been offered to and accepted by the Bank as security are
absolutely the Contractor's own property and free from encumbrances of any kind and the
Contractors will not make any application for or receive a further advance on the security of
materials which are not absolutely his own property and free from encumbrances of any kind and
the Contractors indemnifies the Bank against all claims to any materials in respect of which an
advance has been made to them as aforesaid.

That the materials on the security of which any further advance or advances may hereafter be made
as aforesaid (hereinafter called the said materials) shall be used by the Contractors solely in the
execution of the said works in accordance with the directions of the Bank / Architect and in the
terms of the said agreement.

That the Contractor shall make at his own cost all necessary and adequate arrangement for the
proper storage, watch, safe custody, accounting and protection against all risks of the said materials
and that until used in construction as aforesaid, the said materials shall remain at the site of the said
works in the Contractor’s custody and on the responsibility and shall at all times be open to
inspection by the Bank / Architect or any officer authorised by the Bank. In the event of the said
materials or any part thereof being stolen, destroyed or damaged, the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same as required
by the Bank / Architect.

That the said materials shall not on any account be removed from the site of the said works except
with the written permission of the Bank of his authorised representative.

That the advances shall be repayable in full at or before the Contractors receive payment from the
Bank of the price payable to them for the said works under the terms and the provision of the said
agreement provided that if any intermediate payments are made to the Contractors on account of
work done, then on the occasion of each such payment the Bank will be at liberty to make a
recovery from the Contractor’s bill for such payment deducting there from the value of the said
material then actually used in the construction and in respect of which recovery has not been made
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previously the value for this purpose being determined in respect of each description of materials at
the rates at which the amounts of the advances made under these presents were calculated.

That if the Contractors shall at any time make any default in the performance or observance in any
respect of any of the term and provisions of the said agreement or of these presents, the total
amount of the advance or advances that may still be owing to the Bank shall immediately on the
happening of such default be repayable by the Contractors to the Bank together with interest
thereon at Eighteen per cent per annum from the date or respective date of such advance or
advances to the date of repayment and with all costs, charges, damages and expenses incurred by
the Bank in or for the recovery thereof or the enforcement of this security or otherwise by reason of
the default of the Contractor and the Contractor hereby covenants and agrees with the Bank to
repay and pay the same respectively to him accordingly.

That the Contractor hereby hypothecates all the said materials for the time being at site or to be
brought at site from time to time until the repayment to the Bank of the sum or sums advanced as
aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement
and without prejudice to the powers contained therein if and whenever the covenant for payment
and repayment herein before contained shall become enforceable and the money owing shall not be
paid in accordance therewith, the Bank may at any time thereafter adopt all or any of the following
courses as he may deem best.

a) Seize and utilize the said materials or any part thereof in the completion of the said works on
behalf of the contractor in accordance with the provisions in that behalf contained in the said
agreement, debiting the Contractor with the actual cost of effecting such completion and the amount
due in respect of advances under these presents and crediting the Contractor with the value of work
done as if he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the Contractor, he is to pay it to the Bank on demand together
with interest accruing thereon.

Remove and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the Bank under these
presents including expenses incurred by Bank in connection with such auction and pay over the
surplus (if any) to the Contractor.

Deduct all or any part of the money owing hereunder out of the security deposits or any sum
payable to

the Contractor under the said agreement.

That except in the event of such default on the part of the Contractor as aforesaid, interest on the
said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said agreement
the provisions of these presents shall prevail and in the event of any dispute or difference arising
over the construction of effect of these presents the settlement of which has not been herein before
expressly provided for, the same shall be referred to the Bank’s Chief Engineer whose decision
shall be final and no appeal shall lie against his decision before any court, arbitrator or authority.

The Provision of this undertaking shall be deemed to be supplemental to the said agreement.

IN WITNESS WHERE OF the contractors have set their hands to these presents the day and year
first herein above written.

SIGNED, SEALED AND DELIVERED BY THE SAID CONTRACTOR IN THE PRESENCE OF-
WITNESS:

SIGNATURE

NAME

ADDRESS

WITNESS:

SIGNATURE

NAME

ADDRESS
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PROFORMA F
SCHEDULE OF EXCEPTION AND DEVIATIONS

The bidder shall include in a schedule all exceptions or deviations made from the bidding

documents of whatever nature included in the proposal.

Unless exceptions and deviations are stated in this schedule, the bidder will be deemed to have

agreed with the conditions and specifications as stated in the bidding

Each bidder shall be free in his proposals to indicate deviations
alternative to these bidding documents.

documents.

and / or exceptions and / or

Item Ref. Clauses Description of
Exceptions and / or
Deviations
SIGNATURE OF TENDERER
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EQUIPMENT TO BE DEPLOYED AT SITE

The Tenderer shall specify in the form given below list of proposed equipment to be deployed for the

work if awarded to the Tenderer.

Type Number

Make

Capacity

Locatio
n

Bank

SIGNATURE OF TENDERER
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SCHEDULE OF PROPOSED SITE ORGANISATION

The Tenderer is to indicate here the proposed site organization he proposes to set up for execution
of the work. It is understood that this will be augmented from time to time depending upon the
requirement for timely construction of work, as directed by Engineer-in-charge.

BIO-DATA OF SITE-IN-CHARGE & KEY PERSONNEL

SIGNATURE OF TENDERER
Certified that the above information is correct SIGNATURE OF TENDERER
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PREAMBLE AND SPECIFICATIONS.

The quantities given in this schedule of quantities are approximate and subject to variations without
vitiating the contract.

Pricing
The rate for each item of work shall, unless expressly stated otherwise, include the following

(but not limited to the list given below) for the completion of works in all respects as per
conditions of Contract, technical specifications, drawing etc.:

All taxes such as Octroi, Sales tax, Work Contract Tax, Royalties, Transportation, Freights, Packing
and forwarding charges Insurance etc.,

All requirements and expenses for completion of work as per Rules and Regulations of Local
Bodies, State Government and Central Government of India.

All materials, equipments, accessories, consumable, controls and instruments, tools, tackles, plants,
scaffolding/double scaffolding labour, maintenance, fixing, cleaning, making good hauling, hoisting
etc.,

Waste on material and labour.

Loading, Unloading, handling/double handling, setting out protection from weather, temporary
supports, platforms etc., and the maintenance, of the same, dismantling of temporary works,
disposal of debris and all other labour necessary for the execution of works.

Testing the installation as often as necessary, Contractors to arrange for all special instruments and
tools required for such testing.

Painting of all equipment, pipes, supports etc., as per color codes to be decided for various
systems.

Apportion of costs for general facilities to be used by the Contractor’s staff such as lifts, electricity,
telephones etc. during execution if such facilities are provided by other contractors and who arrange
for such facilities in the first instance.

Fees for testing the materials, equipment or overall installation by appropriate authorities.

Supervising Civill Masonry / Carpentry Works done by other agencies on behalf of the Bank for
electrical contractor.

All requirements of specification and drawings. Description of work given in the schedule of
quantities is a brief description and shall be read in conjunction with specifications and drawings.

Removal of POP covering and carting away all unwanted material including POP.

The rates quoted by the Tenderer will be deemed to be for the finished work complete in all respects
with accessories, fitting, mounting arrangements normally provided with such equipment and/or
needed for execution, completion, safe operation of equipment as required through they may not
have been specifically mentioned in technical specifications, drawings and/or schedule of
equipment.

All minor Masonry, Carpentry and Civil works such as cutting opening in Masonry Walls, Internal
Partitions, Chasing on walls, etc. and making good the same to match existing works shall be
provided by the contractor, Whenever asked for by the Architect.

SCHEDULE OF QUANTITIES

All items of work contracted for shall be executed strictly in accordance with the description
of the item in the Schedule of Quantities, relevant drawings and specifications read in
conjunction with the appropriate Indian Standard specifications and conditions of the
contract and established Engineering practices.

The rate for each item of work included in the schedule of quantities shall unless expressly stated
otherwise include cost of:
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All materials, fixing materials, accessories sequence of operations, appliances, tools, plant
equipment, transport labour and incidentals required and completion of the work called for in the
item and as per specifications and drawings completely

Wastage on materials and labour

Loading transporting, unloading, handling as necessary, hoisting to all levels, and setting, fitting and
fixing the position, protecting, disposal of debris as directed and all other labour necessary and to
fully complete the job in accordance with contract documents, good practice and recognized
principles of trade laid down in codes of practice.

Liabilities, obligations and risks arising out of conditions of contract.

All requirements of specifications, whether such requirements are mentioned in the item or not shall
be provided for the specifications and drawings where available are to be read as complimentary to
any part of the schedule of quantities and any work called for in one shall be taken as required for
all similar items.

In the event of conflict between Schedule of Quantities and other documents including the
specifications the most stringent among them shall apply and the interpretations of the Architects /
owner shall be final and binding.

The Contractor shall be paid for the actual quantity of work executed by him in accordance with the
drawings at the accepted rates.

This schedule shall be fully priced and the extensions and totals duly checked. The rates for all
items shall be filled in INK. The entries under amount column shall be rounded off to the nearest
Rupee.

No alterations whatsoever is to be made either to the description of items in the Schedule of
quantities or specifications unless such alterations, is clarified in writing by the Architect / owner.
Any such alterations, notes or additions shall unless clarified in writing be disregarded when tender
documents are considered. Any observation on BOQ should be made in the letter accompanying
technical bid for proper consideration and on disfiguring or overwriting in the documents is
permitted.

In event of an error occurring in the amount column of the schedule, as a result of wrong extension
of unit rate and quantity, the unit rate quoted by the Tenderer shall be regarded as firm and the
extensions shall be amended on the basis of rates.

All errors in totaling in the amount column and in carrying forward totals shall be corrected.

Unless otherwise stated, all measurements shall be taken in accordance with Indian standard for
building of Measurements IS 1200 latest revision effective on the date of measurement for interior
items as applicable.

Any errors in quantity of items from the contract schedule shall not vitiate this contract but shall be
corrected and deemed to be a variation by the Architect / Owner.

DRAWINGS AND DATA

Within two weeks of placement of order/letter of intent contractor shall furnish the following data in
triplicate for approval by Architect / Owner.

General arrangement drawing of the equipment on orders showing plan, elevations, and sectional
views, mounting details.

Bill of materials.

Descriptive catalogues, characteristic curves, duty point efficiency factor and technical particulars of
all the various equipments offered.

SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED

Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare parts
required for a period of 1 years continuous operation. Itemized unit prices with exact quantities
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recommended for these spares shall be separately indicated for consideration of the Owner /
Architect.

DOCUMENTS MUTUALLY COMPLIMENTARY

The several documents forming the contract are to be read as mutually complementary to each
other and in case of ambiguities/ discrepancies, the same shall be explained and clarified by the
Architect / Owner to the Contractor in what manner the work is expected to be carried out to meet
the end requirements.

INSTRUCTIONS DURING EXECUTION

On the advice of the Owner, the Architect may issue further drawings and written instructions,
details, directions and explanations collectively referred to as “Site instruction” in regard to:

Variations for modification of the design, quality or quantity of works as addition or omission or
substitution of any works therein.

Any discrepancies in the drawings or between the schedule of quantities and/or specifications
and/or drawings.

Removal from the site any material brought by the contractor and substitution of any other materials
therefore.

The dismissal or removal from work of any person employed thereupon.
Removal/re-examination of any works executed in case of doubt of any nature.
Opening up for inspection of any work covered up without proper tests by the Architect.

Oversight on the part of the Architect / his assistant to disapprove any defective work or material
shall not prejudice the Owner / Architect, thereafter to disapprove such work or materials and to
order pulling down, replacement, removal breaking up or reconstruction.

The Contractor shall make his own arrangement for the engagement of all labour and shall be
responsible for regulating their service conditions, work conditions in conformity with all Acts,
Regulations, Rules or order of competent authority under relevant laws in force during the pendency
of the contract.

Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub-contractors,
Salaries, Wages, Overtime, Leave, Provident Fund, Medical facilities, gratuity, Bonus or any other
claim as applicable and stipulated in any statutory provisions, rules or order of competent authority.

All materials so far as procurable shall be of the reputed make in the category of manufacture and
bear the stamp of quality of the Bureau Standards wherever applicable. The contractor shall furnish
documentary proof, test certificates and guarantees as relevant to such materials from
manufacturers, which shall match with the date of procurement.

SPECIFICATIONS GENERAL

These specifications are for work to be done, items to be supplied and materials to be used in the
works as shown and defined on the drawings and described herein all under supervision and to the
entire satisfaction of the Architect / owner.

The workmanship is to be the best available and of a very high standard, use must be made of
specialist tradesmen in all types of work and necessary allowance must be made for the same in the
rates quoted.

The materials and items to be provided by the contractor shall be the best of their respective kinds
as specified in the tender and in accordance with the samples approved, where materials or
products are specified in these specifications and/or Bill of Quantities by the name of the
manufacturer of the brand name, trade name or catalogue reference, the contractor will require to
obtain prior approval of the Architect / owner for using substitute material or product. The
contractor shall produce all invoices, vouchers or receipted accounts for any materials if called upon
to do so by the Architect / owner.
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Samples of all materials are to be submitted to the Architect / owner for his approval before the
contractor orders or delivers in bulk in the site. Samples together with their packing are to be
provided by the Contractor free of charge and approved samples will be retained by the owner and
designer for comparison with the materials which will be delivered to the site.

Should any materials be rejected by the Architect / owner, they will be removed from the site at the
Contractor's expense. Also the contractor will be required to submit specimen finishes of colours,
fabrics, etc. for approval of Architect / owner before proceeding with the works. Should it be
necessary to prepare shop drawings, and then four copies of such drawings shall be submitted for
approval of the Architect who will retain two copies, all at the Contractor's expenses.

ELECTRICAL INSTALLATION (whomever it may concern)

The whole of the electrical installation shall be carried out by a major registered licensed Electrical
Contractor's firm.

The electrical installation shall include for the supply of the whole of the materials and the work of
fixing, necessary for the complete installation. The work shall be carried out in strict accordance with
the latest edition of the Regulations for the Electrical Equipment of Buildings issued by the Institute
of Electrical Engineers |.E. rules and to the satisfaction of and in accordance with rules, regulations,
and requirements of the supply company and the Fire department all to the entire satisfaction of the
Architect / owner.

The positions of all points and equipment shown on the drawings shall be assumed to be correct for
the purposes of tendering, but it is the main contractor’s responsibility to check the exact positions
on the site before commencing the works.

NOTE : This specification is of the general type only and must be used in conjunction with the
drawing of the particular item being made. Anything shown on the drawing and not in the
specification must be compiled with, and vice versa.
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BANK OF BARODA

REGIONAL OFFICE, SURAT REGION,

6" FLOOR, (P&E Dept.), BARODA SUN COMPLEX,

GHOD DOD ROAD, SURAT.

PRICE BID

FOR AIR CONDITIONING AT,

BHAGATALAV (MAIN) BRANCH,
SURAT.

AT
BANK OF BARODA,
BHAGATALAYV (MAIN) BRANCH,
BHAGATALAYV, KANPITH, SURAT.

ARCHITECT: -

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS
51, River Palace - A, Opposite Old Civil Court,
Nanpura, Surat- 395003
E-mail id: sarjanarch@sify.com
Tel: 0261-2476778. Mb no: - 9879604404, 9879604444
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BILL OF QUANTITIES

BOQ FOR AIR CONTITIONING WORK AT BOB BHAGHATALAYV BRANCH, SURAT.

SCOPE OF WORK

SR
NO

DESCRIPTION UNIT | QTY RATE

TOTAL

IN RS.

IN RS.

HIGH WALL SPLIT UNIT

1.1

1.0 TR - AIRCOOLED SPLIT AC WITH REMOT NOS 4

MAKE VOLTAS 3 STAR

1.2

1.5TR - AIRCOOLED SPLIT AC WITH REMOT NOS 1

MAKE VOLTAS 3 STAR

1.3

2 TR - AIRCOOLED SPLIT AC WITH REMOT NOS 20

MAKE VOLTAS 3 STAR

MODEL : 3- STAR RATING SPLIT A/C

MAKE VOLTAS, HITACHI, BLUE STAR,
CARRIER

WITH CORDLESS REMOTE CONTROL

INSTALLATION INCLUDES 15 RFT CU. PIPE

5 FT DRAIN PIPE, N-2 TESTING, VACCUM NOS 25

& COMMISSIONING AS PER SPECIFIED

MATERIAL

2.1

APPROX. EXTRA CUPPER PIPING RFT 300

( BILL WILL BE GIVEN AS ACTUAL USE ON
SITE)

2.2

APPROX EXTRA DRAIN PIPING

25 MM DIA RFT 450

32 MM DIA RFT 450

( BILL WILL BE GIVEN AS ACTUAL USE ON
SITE)

2.3

M.S STAND WITH PAINT - L TYPE NOS 25

2.4

M.S STAND WITH PAINT - IF REQ. KGS 250

2.5

CIVIL WORK AND ZARI WORK JOB | lumsum

Contractor have to check all drain & copper piping
by architect in presence of authority before
concealing.

TOTAL PROJECT COSTINRS (A+B)
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