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NOTICE INVITING TENDER 

 
To, 
 
M/s…………………………………………………………………………………. 
 
 
Dear Sir, 
 

1. Sub:   AC WORK for Bank of Baroda, Bhagatalav (Main) Branch, Surat. Bank of 
Baroda invites tenders, in duplicate, for the AC WORKS from interested parties 
/ contractors who have executed at least single contract work for Rs. 15  
Lacs or two nos of contracts of Rs. 10 Lacs (with attaching Work Orders & 
Completion Certificates) during in a last three  years and is agreeable and 
able to execute the above work within stipulated time. Annual Turn Over 
should not be Less than Rs. 50 Lacs P/Aduring Last Three Years.  

        The last date for submission of tender is 2-11-2012 
Tender Fee and EMD 
 
 Favoring 

 
Amount Rs. DD/Banker’s Cheque 

payable at 
Tender fee Bank Of Baroda 1000/- Bank of Baroda 
EMD Bank of Baroda 10000/- Surat
 
2. The Tenderer must also submit the Mandatory Information strictly in Bank’s prescribed 
proforma. Technical Pre-qualification of the Tenderer will be based on the Mandatory 
Information and supporting documents submitted along with the tender documents as well 
as Architect / Bank’s scrutiny of the same and/or inspection of works carried out by the 
Tenderer. Bank reserves the right to accept or reject any tender without assigning any 
reason whatsoever. 
 
Envelope No. 1 (Technical Bid):  
 
 
 
 
 
 
 
 
3. The tenderer shall submit the completed tender documents duly signed in duplicate in a 
separate envelope marked as “Commercial Bid- Envelope No. 2”. 
 
Envelope No. 2 (Commercial Bid): 
 
 
 
 
 
Tender Bids received in any form other than mentioned above will be disqualified. 
 
Sealed tenders, in duplicate in the prescribed tender form, with the Mandatory Information 
etc. and commercial bid (Envelope 1 and 2), should be kept in a separate envelop 
addressed to The Dy. Regional Manager, Bank of Baroda, Regional Office- Surat 
Region, 6th Floor, (P&E Dept.), Baroda Sun Complex, Ghod Dod Road, Surat, and super 
scribed "Tender for AC WORKS for proposed Bhagatalav (Main) Branch, Surat.” 

• Mandatory Information (strictly in the Bank’s prescribed 
proforma)  

• Other supporting documents & credentials of the tenderer. 
Must not contain any commercial information. Any Commercial discloser in 
the Envelope no. 1 will disqualify the tenderer without any further scrutiny. 

• Commercial Bid. 
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Tenders should be submitted to the office on dated 2-11-2012  not later than 14:00 Hrs.  
 
Date and time of opening of the technical tender at Regional Office, Bank of Baroda, 
Regional Office- Surat Region, Surat. 
 
Defect Liability and free maintenance period shall be Twelve Months from the date of 
virtual completion of the works. 
 
The Bank does not bind itself to accept the lowest or any tender and reserves to itself the 
right to accept or reject any or all tenders, either in whole or in part, without assigning any 
reason for doing so. 
 
Thank you, 
 
Yours truly, 
 
 
 
M/S Sarjan Architects & Project Consultants. 
 
Date: _________
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FORM OF TENDER 

 
To, 
Bank of Baroda, 
Regional Office, Surat Region, 
6th Floor, (P&E Dept.),  
Baroda Sun Complex, 
Ghod Dod Road, Surat. 

Dear Sir, 

             REF: AC WORKS for Bank of Baroda, BHAGATALAV (MAIN) BRANCH, SURAT. 

Having examined the plans, specifications and schedule of quantities prepared by your 
Architect, M/s Sarjan Architects & Project Consultants, and satisfying ourselves as to 
the location of the site and working conditions, I/we hereby offer to execute the above works 
at the respective rates which I/we have quoted for the items in the Schedule of Quantities. 

I/We herewith deposit Rs. 10000/- (Rupees TEN THOUSAND RUPEES only) by Demand 
Draft or Banker’s Cheque drawn in favour of Bank of Baroda ,Regional office, Surat as 
Earnest Money Deposit for the execution of the works at my/our tendered rates together with 
any variations should the work be awarded to me / us. 

In the event of this tender being accepted, I/we agree to enter into and execute the 
necessary contract required by you. I/We do hereby bind myself/ourselves to forfeit the 
aforesaid deposit of Rs. 10000/- (Rupees TEN THOUSAND RUPEES only) in the event of 
our refusal or delay in signing the Contract Agreement.  I/we further agree to execute and 
complete the work within the time frame stipulated in the tender documents.  I/we agree not 
to employ Sub-Contractors without the prior approval of the Bank. 

I/we agree to pay Sales Tax, Works Contract Tax, Excise Tax, Octroi, VAT, Duties, all 
Royalties and all other applicable taxes prevailing and be levied from time to time on such 
items for which the same are leviable and the rates quoted by me/us are inclusive of the 
same. 

I/we understand that you are not bound to accept the lowest tender or bound to assign any 
reasons for rejecting our tender. I/we further understand that Bank of Baroda may award 
Contracts for electrification to more than one Contractors and that I/we shall make no claims 
whatsoever if Bank of Baroda accept only a part of my/our tender. We unconditionally agree 
to Bank of Baroda’s preconditions a stipulated in the tender documents. 

I/We agree that in case of my/our failure to execute work in accordance with the 
specifications and instructions received from the Owner or the Architect’s appointed by the 
Bank, during the course of the work, Bank reserves the right to terminate my contract and 
forfeit the Earnest money deposit paid by me in additions to recovery of all the dues to the 
Bank from the payment receivable by me. Further I may also be barred from tendering in 
future for the Bank and its subsidiaries. 

I/we enclose demand draft/Banker’s Cheque for Rs. 10000/- towards Earnest Money 
deposit and tender fee of Rs. 1000/- (non-refundable) in envelope No. 1. 

I/we agree to keep our tender open for 90 days from the date of opening of envelope No. 2 
i.e. (Technical bid). Any Commercial disclosure in the Envelope no. 1 and/ will 
disqualify me/us without any further scrutiny. 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                        SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                       6 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 

 

I/we enclose herewith the completed tender documents duly signed in duplicate in envelope 
No. 3. (Commercial Bid). 

Yours truly, 

[To be signed by the Authorized Representative 
of Tenderer holding Power of Attorney] 

Place: Surat 
 
Date:-        SIGNATURE 
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Mandatory information required for Prequalification of the bidder for 
AC WORKS for BHAGATALAV (MAIN) BRANCH, SURAT. 

 
 
Important:  1. Please type or handwrite in capital letters. 

2. Attach copies of the supporting documents. 
3. Please use additional sheets if required. 

 
Name of the Bidder:  

email address:  
Telephone number office:  
Telephone number office:  

Fax no.:  
Address 1:  
Address 2:  

City:  
Pin code:  

Year of Establishment:  
Status of the Firm: Proprietary / Partnership / Pvt. Ltd. / Pub. Ltd.

Names of the directors/Partners/proprietor:  

Name and address of the Bankers – 1:  
Name and address of the Bankers – 2:  
Name and address of the Bankers – 3:  

Registration number and date with Registrar 
of Companies/Firms:

 

PAN Card Number:  
Sales Tax Number:  

Request copies of the Balance sheet:  
Current solvency certificate from your 

Banker for not less than Rs. Eight  Lacs:
Attach copy. 

Empanelment with the other Companies / 
PSUs 

 

Field of activities:  
Main Activity:  

Value of the total work done till date:  
List particulars of minimum 3 successfully 
completed works during last Three years 

amounting to Rs. Ten lacs or more:

 

List Number of Technical staff working in the 
organization:

 

List number of other staff working in the 
organization:
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Have you in past carried out any works for 
Bank of Baroda or its subsidiaries?

 

Have you been ever disqualified or levied 
penalty by the Bank in past for non 

fulfillment of the contractual obligations. If 
yes, please provide details in brief:

 

Have you been ever been put on a holiday 
list or banned by any Public Sector Units? If 

yes please provide details in brief:

 

 
I/We confirm that to the best of our knowledge this information is authentic and accept that 
any deliberate concealment will amount to disqualification at any stage.  
 
 
 
 
Seal and Signature of the Bidder/s. 
 
Date: 
 
Place: 
 
 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                         SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    9 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 
 

INSTRUCTIONS TO TENDERER: 
 

1.0 Location: BHAGATALAV (MAIN) BRANCH, BHAGATALAV, KANPITH, SURAT. 
1.2 Tenderers must get acquainted with the proposed work and study drawings, designs, 

specifications, conditions of contract and other conditions carefully before tendering. 
The Tenderer shall seek clarifications on any item, if required, prior to submitting his 
tender. No request of any change in rates or conditions for want of information on 
any particular point shall be entertained after receipt of the tenders. 

1.3 The Tenderer is advised to inspect the site to ascertain the nature of site, access 
thereto, location, facilities for procurement of materials, labour rates and execution of 
the work. The Tenderer shall be deemed to have full knowledge of the site and 
drawings whether or not he actually inspects them. 

2.0 Submission of Tender: 
2.1.1 Tender in duplicate must be submitted in original to The Dy. General Manager, 

Regional Office, Bank of Baroda, Surat Region, Surat and as per details given 
here under. The rates shall be filled in the Schedule given in, of the tender document. 

            In case of any queries, the Tenderer may contact Architect –Shaival Barot  , M/S 
Sarjan Architects & Project    Consultants, 51, River Palace, A – Wing, Opp. Old 
Civil Court, Nanpura, Surat. 

            Ph.:- 0261 – 2476778, 2476878. Mob. :- 9879604404. E – Mail: 
sarjanarch@sify.com. 

2.2 The tender in duplicate shall be submitted in two parts in separately sealed 
envelopes: The envelope containing the tender offer shall be duly super scribed with 
the above title.  

2.4 The Tenderer is requested to quote strictly as per the terms and conditions and 
specifications given in the tender document and not to stipulate any deviations. 
However, deviations, if unavoidable, should be indicated separately indicating the 
specific page number and clause number against which the deviations are made. 
Wherever specifications of certain works are not available they shall be deemed to 
be done as per relevant I.S code. 

2.5 Addenda to this tender document, if issued, must be signed and submitted along with 
the tender document. 

2.6 All pages to be initialed: 

 All signatures in tender documents shall be dated and stamped. All pages of 
tender documents shall be initialed at the lower right hand corner or signed wherever 
required in the tender papers by the Tenderer or by a person holding power of 
attorney authorizing him to sign on behalf of the Tenderer before submission of 
tender. 

2.7 Rates to be in figures and words: 

 The Tenderer should quote in English both in figures as well as in words the rates 
and amounts tendered by him in the Schedule of Rates for each item and in such a 
way that interpolation is not possible.  The amount for each item should be worked 
out and entered and requisite totals given of all items both in figures and in words.  
The tendered amount for the work shall be entered in the tender and duly signed by 
the Tenderer. 

2.8 Corrections and Erasures 
 No corrections and alterations in the entries of tender papers shall be permitted. If 

any they shall be signed and dated in full by the Tenderer. Corrections with white 
fluid and overwriting are not permitted. 
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2.9 The tender shall contain the names, postal address of the residence and place of 
business of authorized person signing the tender and shall be signed in /his usual 
signature. Partnership firms shall furnish the full names of all Partners in the tender. It 
should be signed in the partnership name by all the partners or by duly authorized 
representative followed by the name and designation of the person signing. Tender 
by a Corporation shall be signed by an authorized representative, and a power of 
Attorney on their behalf shall accompany the tender. A copy of the partnership deed 
of the firm with names of all partners shall be furnished.  

2.10 When a Tenderer signs a tender in a language other than English, the total amount 
tendered should, in addition, be written in the same language. The signatures should 
be attested by at least one witness. 

2.11 Witness: 

 Witnesses and sureties shall be persons of status and propriety and their names, 
occupation and address shall be stated below their signatures. 

Information required along with tender: 
 The following details are required to be submitted along with tender: 

a) List of Sub contractors to be employed. 

b) List of equipment proposed to be deployed for work. 

c) Site Organization chart with bio-data of Resident Engineer and key personnel 
proposed to be deployed at site. 

d) Income Tax Clearance and Sales Tax clearance certificates, where applicable. 
e) Power of Attorney in the name of persons who has signed the tender document, 

where applicable. 

f) Program of work. 
g) Each Tenderer shall submit with his tender a list of large works of like nature he has 

executed giving details as to their magnitude and cost, the proportion of work done 
by the contractor in it and the time within which the works were completed. The 
Tenderer shall also submit along with his tender a list mentioning the names of 
manufacturers of specialized items. 

4.0 Any printing or typographical errors/omission in tender document shall be referred to 
the Architect appointed by the Bank and their interpretation regarding correction 
shall be final and binding on Contractor. 

5.0 Transfer of Tender Documents: 

              Transfer of tender documents purchased by one intending Tenderer to another is 
not permitted. 

6.0 Earnest money: 
6.1 The Tenderer shall pay the amount of Earnest Money as mentioned in the Notice 

Inviting Tender, by Bank Demand Draft/Banker’s Cheque payable to Bank of 
Baroda ,Regional office, Surat. No interest on Earnest Money deposited by the 
Tenderer shall be allowed. The Tenderer should attach the Bank draft/Banker’s 
Cheque along with the tender failing which the tender will not be considered. 

6.2 The Earnest Money of the unsuccessful Tenderers will be refunded within a 
reasonable period of time without any interest. 

6.3  The Earnest Money deposited by the successful Tenderer shall be retained as part of 
Security Deposit. 

6.4  The Security Deposit shall be forfeited if the Contractor fails to observe any terms 
and conditions of the Contract. 
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7.0 Validity: 

 Tenders submitted by Tenderers shall remain valid for acceptance for a period up to 
3 Months from the date of opening of tender. The Tenderers shall not be entitled 
during the period of validity, without the consent in writing of Bank to revoke or 
cancel his tender or to vary the tender given or any terms thereof. 

8.0  Addenda: 

8.1 Addenda to the tender document may be issued if required to clarify documents or to 
reflect modifications to the design or contract terms. 

8.2 Each addendum issued by the Architect will be distributed to each person or 
organization to which a set of tender documents has been issued. Each recipient will 
submit the same along with his tender. All addenda issued by the Architect shall 
become part of Tender Documents. 

9.0 Right to accept or reject tender: 
9.1 The acceptance of a tender will rest with the Bank who does not bind themselves to 

accept lowest tender and reserve to themselves the authority to reject any or all the 
tenders received without assigning any reasons. They also reserve the right of 
accepting the whole or any part of the tender and the Tenderers shall be bound to 
perform the same at the rates quoted. All tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect or there is any correction 
not duly signed and dated by the Tenderer are liable to be rejected. For this purpose 
Tenderer shall quote rates for various items which will be self sufficient to meet their 
whole costs for executing any / every item. No demand for variations in rates for 
items executed shall be entertained on the plea of the Bank deciding to delete, alter 
or reduce the quantities specified in respect of the any item. 

9.2 The work may be awarded to one or more agencies duly splitting the work at the 
entire discretion of the Bank and the Architect. The quoted rates shall hold good for 
such an eventuality. 

10.0     Rates: 
10.1 The Bank is not concerned with any rise or fall in the prices of materials and labour. 

The rates quoted shall include all costs, allowances, taxes including sales tax on 
works contract or any other charges including any enhanced labour rates etc. which 
may become effective for any reason including those due to acts of Government/ 
Statutory Bodies enacted from time to time by the State and or the Central 
Government. Under no circumstances, Bank be held responsible for compensation 
or loss to the contractor due to any increase in the cost of labour or materials etc. 

10.2 The rate quoted in the tender shall also include electric and water consumption 
charges for construction and erection. If power and water are available at the site, the 
Contractor shall have to make his own arrangements to obtain the connections from 
the available sources at his own expense and maintain an efficient service of electric 
light and power and water and shall pay for the services consumed and maintain the 
installations at his own cost. If no power and water are available at the site, the 
Contractor shall have to make his own arrangements to obtain power and water 
connections and maintain at his own expense an efficient service of electric light and 
power and shall pay for the electricity consumed. 
 

10.3 The contractor has to submit guarantee & warranty certificates of AC machines & 
AMC plan  for  one year. 
 

10.4 Bank is not concerned with any rise or fall in the prices of materials and labour. The 
rates quoted shall include all costs, allowances, taxes including sales tax on works 
contract or any other charges including any enhanced labour rates etc. which may 
become effective for any reason including those due to acts of Government/ 
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Statutory Bodies enacted from time to time by the State and or the Central 
Government. Under no circumstances, shall the Bank be held responsible for 
compensation or loss to the contractor due to any increase in the cost of labour or 
materials etc. 

10.5 Contractor to include cost of pest control treatment of the entire site, including white 
ants, roaches, rodents for one year from date of virtual completion of the contract. 

10.6 Contractor to coordinate and assist the Architect in obtaining all statutory approvals 
including VMC, CFO and any other State and Central rules in force. Any expenses 
incurred in obtaining such approvals are deemed included in the rates quoted by the 
Contractors. 

11  The entire work shall be guaranteed to be free from manufacturing defects, defective 
workmanship or materials and any defects that may appear within 12 months from 
the date of issue of completion certificate which in the opinion of the Bank / 
Architect have arisen from bad manufacturing, workmanship or materials, shall upon 
intimation be made good by the Contractor at his own cost within the time specified. 
During the said period of 12 months the Contractor shall provide without any extra 
cost, carry out all routine and special maintenance of the electrification and attend to 
difficulties and defects that may arise. The Tenderer / Contractors shall associate 
with him during the execution and free service period, the operation and maintenance 
staff of the Bank. 

12  Payments for the work to be executed under this contract shall be made as per the 
tender document, and no variation in the mode of payment will be acceptable. 

13  The Tenderer shall guarantee that the work shall conform to the detailed 
specifications. 

14  Before handing over the branch, 6 copies shall be furnished to the Bank along with 6 
sets of “as built” drawings of all the works done as executed by the contractor. In 
addition to hard copy of as built drawings, the contractor shall also supply a computer 
floppy containing these drawings in a digital form (done with AutoCAD – 2004 or 
above version) similarly the operation and maintenance manual etc. shall also be 
supplied in a floppy with suitable indexing format for easy retrieval and reference. 

15. Signing of the contract: 
a. The successful Tenderer shall be required to execute an agreement in the proforma 

attached with this tender document within 30 days from the date of receipt of the 
notice of acceptance of tender. In the event of failure on the part of the successful 
Tenderer to sign the agreement within the above-stipulated period. The Bank 
reserves the right to forfeit the earnest money/ security deposit and cancel the 
contract.  

b. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of 
Tender issued to the successful Tenderer and accepted by him shall be operative 
and binding on the Bank and the Contractor. 

16. On acceptance of the tender, the name of the accredited representatives of the 
Tenderer who would be responsible for taking instructions from the Bank shall be 
mentioned by the Tenderer. 

17. If so decided, the Bank reserves the right to appoint PMC (Project Management 
Consultant) or any other agency to get the quality of works checked, measurements 
recorded, including certification of bills etc. 

18. The Bank reserves the right to reproduce partly or fully the items executed on site 
anywhere in the country premises and no copyright claims shall be made by any 
contractor of any description from the Bank. 

19. The Bank has the right to delete items, reduce or increase the scope of work without 
the contractor claiming any compensation for the reduction in the scope of work. 
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20. I / We hereby declare that I / We have read and understood the above instructions 
for the guidance of the Tenderers. 

 
 
Witness __________________   
  __________________                            Signature of Tenderer 
                        __________________ 
 
Address __________________  Address   ____________________ 
  __________________                  ____________________ 
                        __________________                                      ____________________ 
 
Date : __________________   Date:      ____________________ 
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TO BE STAMPED AS AN AGREEMENT 
 

ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made at BARODA on the ______________ 2012 between 
BANK OF BARODA, a body corporate having its Head office at Surat, and Central Office at 
C-26, G-Block, Bandra Kurla Complex, Bandra (E), MUMBAI – 400 051. (Hereinafter called 
“the Bank”) of the one part 

AND 
_________________________________________________________________ (herein 
after called “The Contractor”) which expression shall, unless repugnant to the context, 
mean and include of the other part. 

WHEREAS 
The Bank is desirous of carrying out AC works for their proposed Bank of Baroda, 
Bhagatalav (Main) Branch, Surat. 
1.  (hereinafter referred to as the said site) and the said complex as is more fully 

described in the layout drawings and for the purpose, the parties hereto have agreed 
to entered into this contract (hereinafter referred to as the contract). 

2. The Bank has for this purpose, arranged drawings and specifications, description for 
the works to be done: prepared by Architects. The said drawings have been signed 
by or on behalf of the parties. 

3. The Contractor has agreed to execute the said works viz. AIRCONDITIONING 
WORKS subject to the provisions hereinafter contained and subject also to General 
and Special Conditions, Safety Code, Model Rules for the protection of health and 
Sanitary arrangements for works, Specifications, Preambles and Schedule of 
Quantities and installation schedule, all of which are hereinafter collectively referred 
to as the ‘said tender conditions’ strictly in accordance with the drawings annexed 
hereto, and the specifications and schedule of quantities referred to above at or for 
the respective rates set out in the priced Schedule of Quantities amounting to the 
sum as there under arrived at or such other sums as shall become payable there 
under (hereinafter referred to as the said contract value). 

NOW IT IS HEREBY AGREED AS FOLLOWS:- 
1. In consideration of the said contract value to be paid by the Bank to the Contractor 

at the time and in the manner set forth in the said tender conditions and in 
accordance with the Schedule of payments to execute and complete the work shown 
upon the said Drawings strictly in accordance with the specifications and priced 
schedule of quantities. 

2. The expression “Architect” in the said condition shall mean “Architect,” M/s 
SARJAN ARCHITECTS & PROJECT CONSULTANTS having office at 51, River 
Palace, A – Wing Opp. Old Civil Court, Nanpura, Surat, for the AC work at BOB 
Bhaghatalav Branch in the event of their or any of them ceasing to be Architect, for 
whatever reason such other person or persons as shall be, appointed by the Bank. 
For that purpose PROVIDED ALWAYS, that no person subsequently appointed to be 
Architect, shall be entitled to disregard any opinion or decision or approval or 
instruction given or expressed in writing by the Architect for the time being. 

3. The said tender Conditions and the Annexure hereto shall be read and constructed 
as forming part of this contract and the parties hereto shall respectfully abide by, 
submit themselves to the said conditions and perform the agreements on their part 
respectively contained in the said conditions. 
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4. The approved drawings mentioned herein shall also form the basis of this contract. 

5. This Contract is neither a fixed Lump sum Contract, nor a piece work contract, but is 
a contract to carry out the work on item rate basis to be carried out and to be paid for 
according to the actual measured quantities at the rates contained in the schedule of 
Quantities and probable quantities as contained in the priced Schedule of Quantities. 

6. The contract herein contained shall comprise not only the works mentioned above 
but all subsidiary works connected therewith at and within the same site as may be 
ordered to be done from time to time by the said Architect for the time being, even if 
such work may not be shown on the said drawings or described in the said schedule 
of specifications and schedule of Quantities. 

7. The Banks reserves to them the right of altering the drawings and the nature of the 
work through the Architect by adding to or omitting any items of work or having 
portions of the same carried out without prejudice to this contract. 

8. Time shall be considered as the essence of this contract and the Contractor hereby 
agrees to commence the work within 10 days from the date of work order or handing 
over of the site as provided for in the said terms and conditions, whichever later, and 
shall complete the entire work within the specified period, subject nevertheless to be 
provisions for extension of time as may be agreed to by the Bank and as contained 
in the said conditions. 

9. All payments by the Bank under this Contract will be made only at Surat. 

10. All disputes arising out of or in any way connected with this contract shall be deemed 
to have arisen at Surat and only courts in Surat shall have jurisdiction to determine 
the same. 

11. This contract shall be signed in duplicate, the original whereof shall be kept in the 
custody of the Bank, the duplicate with the Contractor, the triplicate with the 
Architect. 

12. That the contract and several parts of this contract have been read by the contractor 
and fully, understood by the contractor. The contractor shall not be entitled for 
payment beyond tender quantities unless ordered specifically by written instructions 
of Bank. 

IN WITNESS WHEREOF the Bank has set his hands hereunto and three duplicates hereof 
through his duly authorized official and the Contractor has caused these presents and three 
duplicates hereof under his common seal/by his duly authorized representative at the place 
and on the date month and year first herein above written. 

SIGNED SEALED AND DELIVERED by BANK OF BARODA, the Bank by the hand of  
Shri. ___________________________________________________________________  
(Name and Designation)             in the presence of  
(1)_________________________________________________________________ 

Address:____________________________________________________________ 
__________________________________________________________________ 

(2)_________________________________________________________________ 
Address:____________________________________________________________ 

WITNESS 

SIGNED SEALED AND DELIVERED BY M/s.  _____________________________ 
The contractor by the name of Shri ____________________________(Name and 
Designation) in the presence of  
(1)_________________________________________________________________ 

Address: 
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THE COMMON SEAL OF M/s_________________________ the contractor was hereunto 
affixed pursuant to the resolutions passed by its Board of Directors at the meeting held on 
________________________________ 
________________________________ in the presence of : 
(1) ______________________________________________________________ 

(2) ______________________________________________________________ 

Directors who have signed these presents in token thereof in the presence of 

(1) ______________________________________________________________ 

(2) ______________________________________________________________ 
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LIST OF APPROVED MAKES FOR 3 STAR CATEGORY SPLIT AC UNIT:- 
 
SR.NO COMPONENT APPROVED MAKE
01 AIR CONDITIONING HITACHI,VOLTAS,BLUE STAR,CARRIER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                         SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    18 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 
 

 
INDEX 

 
General Conditions of Contract 

 
1. INTERPRETATION. 
2. SCOPE OF CONTRACT 
3. GENERAL OBLIGATIONS 
 
3.1 Contract 
3.2 Total security deposit 
 3.3 Access to work 
3.4 Tenderer to visit site 
3.5 Inspection of site & sufficiency of Tender 
3.6 Inspection of Drawings 
3.7 Interpretation of contract documents 
4.0 QUALITY CONTROL
4.1 Quality Assurance:
4.2 Drawings & Specification
4.2.11 Drawings & Specification 
4.2.7 Dimensions 
4.2.8 Issue of extra construction drawings 
4.2.9 Construction Drawings 
4.2.10 Shop Drawings & Technical Data 
4.2.11 General Completion Of drawings /acceptance of Installation 
4.2.12 Technical Data 
4.2.13 Action where there is no specification 
4.3 Extent of Contract 
4.4 MATERIALS & WORKS
4.4.1 Approval Of Suppliers 
4.4.2 Materials supplied by the Bank 
4.4.3 Materials & workmanship to conform to description 
5.0 VARIATIONS 
5.1 Variations not to vitiate contract 
5.2 Variations to be approved by the Bank 
5.3 DEFECTS 
5.3.1 Defects after completion 
5.3.2 INSPECTIONS & TESTS
5.3.2 Access for inspection 
5.3.3 Testing of works & materials & Preparation of samples 
5.3.4 Test Data 
5.3.5 Taking Over 
6.0 COST CONTROL
6.1 QUANTITIES 
6.1.1 Schedule of Quantities 
6.1.2 Sufficiency of Schedule of Quantities 
6.1.3 Errors in Schedule of Quantities. 
6.1.4 Prime cost & Provisional sums. 
6.2 VARIATIONS 
6.2.1 Extra Items/Deviations 
6.2.2 Schedule of Quantities –Variations in Tender 
6.2.3 Prices of extras-Ascertainment thereof 
6.3 MEASUREMENTS
6.3.1 Measurement of works 
6.3.2 Mode of Measurements 
6.4 PAYMENTS & CERTIFICATIONS



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                         SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    19 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 
 

6.4.1 Certificate & payment 
6.4.2 Interim bills 
6.4.3 Certificate for payment to contractor 
6.4.4 Certificate of virtual completion of works 
6.4.5 Lien   on sums payable to the contractor 
6.5 MOBILIZATION ADVANCES 
6.5.1 Mobilization advances    6.5.1-6.5.5 
7.0 PROJECT MANAGEMENT
7.2.1 Commencement of work
7.1 Program of work 
7.3 Date of completion 
7.3.5 Delay & extension of work 
7.5.1 Work at night 
7.6 Work at holiday 
8.0 PERFORMANCE
8.1 GENERAL 
8.1.1 Independent Contractor 
8.1.2 Assignment or Subletting 
8.1.3 Obtaining information 
8.1.4 The setting Out 
8.1.5 Performance 
8.1.6 Execution of Work 
 SITE MANAGEMENT
8.1.7 Contractor to provide everything necessary 
8.1.8 Facilities to other contractors 
8.1.9 Stores at site 
8.1.10 Electric power for installation 
8.1.11 General conditions of supply of materials for executing interior flooring 

work 
8.1.12 Removal of all offensive matters 
8.1.13 Unfixed materials 
8.1.14 Removal of improper work & materials 
8.1.15 Clearing the site of works  
8.1.16 Occupation of partially completed works by the Bank 
8.1.17 Preparation for occupation & use on completion 
8.1.18 Keeping the areas and access roads clean 
8.1.19 Covering up of works 
8.1.20 Measurements to be recorded before work is covered –up 
8.1.21 Site Survey 
8.1.22 Labour Hutments 
8.2 STAFF MANAGEMENT
8.2.1 Information to be supplied by the contractor 
8.2.2 Appointment of Engineers
8.2.3 Site engineer 
8.2.4 Contractor’s superintendence & Representation on works 
8.2.5 Dismissal of workmen 
8.2.6 Other persons engaged by Bank  
8.3 SAFETY MANAGEMENT
8.3.1 
8.3.3 

Reporting of Accidents to Labour 
Safety Codes 

8.3.4 Other Safety measures 
8.3.5 Personal Safety Equipments 
8.3.6  Hoisting Machines 
8.4 RISK MANAGEMENT
8.4.1 Work performed at Contractor’s Risk  
8.4.2 Contractor’s liability & insurance 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                         SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    20 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 
 

9.0 FAILURE OF PERFORMANCE
9.1.1 Damages for non-completion 
9.2.1 Failure by contractor to comply with Architect’s instruction 
7.4 Suspension of works 
9.3.1 Determination of contract 
9.4.1 Notices 
9.5.1 Termination of contract by Bank 
9.6.1/2 Termination of contract by contractor 
9.7.1/2 Foreclosure of contract in full or part
10.0 COMPLIANCE 
10.1 COMPLIANCE TO BANK’S/ LEGAL NORMS
10.1.1 Notices 
10.1.2 Authorities, notices, patents, Rights & Royalties 
10.1.3 Notice to local bodies 
10.1.4 Municipal Regulations 
10.1.5 Wages of labour employed by the contractor 
10.1.6 Display of Notices 
10.1.7 Insurance Policies 
10.1.8 Indebtedness & lien 
10.1.9 Indian Standards code 
10.1.10 Treasure Trove 
10.1.11 Technical Audit 
11.00 ROLE OF ARCHITECT
11.2 To Define Terms & Explain Plans 
11.3.1/2 Matter to be finally determined by the Architect
11.4.1 Typographical or Clerical errors 
11.5 Site visits 
11.6 Address for service 
11.7 Taking over 
11.8 DISPUTES 
11.8.1/2 Settlement of Dispute by Arbitration 
11.8.3 Arbitration 
11.8.4 Legal 
11.8.5 Work to be continued during the pendency of the arbitration 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                         SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    21 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 
 

THE CONDITIONS OF CONTRACT 
 

1. GENERAL CONDITIONS OF CONTRACT 
1.1. In construing these conditions and the specifications, Schedule of Quantities 

and Contract Agreement, the following words shall have the meanings herein 
assigned to them except where the subject or context otherwise requires: 

1.2. "Bank" shall mean “Bank of Baroda” with its Corporate Office at C-26, G-
Block, Bandra Kurla Complex, Bandra (E), Mumbai- 400 051 and shall 
include his/their heirs, legal representatives, assignees and successors. 

1.3. The “Architect” shall mean M/S Sarjan Architects and Project Consultants 
having their Corporate Office at 51, River Palace, A – Wing Opp. Old Civil 
Court, Nanpura, Surat, appointed by Bank for the said works. 

1.4. The “Consultants” for AC works shall mean the Consultants named in the 
Tender, appointed by the bank by tender process to design the total AC 
works on their own behalf for their Bank for the project. 

1.5. "Contractor" / “Contractors” shall mean the person or the persons, firm or 
company whose tender has been accepted by the Bank and shall include 
his/their heirs, and legal representatives, the permitted assigns and 
successors. 

1.6. "This Contract" - Shall mean the Articles of Agreement, the conditions, the 
Appendix, the Schedule of Quantities and specifications attached hereto and 
duly signed. 

1.7. "Site" - Shall mean the site of the contracted works including any   building 
and erection thereon and any other land (inclusively) as aforesaid allotted by 
the Bank for the contractor's use. 

1.8. “Works” shall mean the works to be executed and recorded in accordance 
with the Contract and shall include all extra or additional altered or substituted 
works as required and recorded for the performance of the Contract 

1.9. “Contract Documents” shall include the notice inviting Tenders, the Articles 
of Agreements, the General Conditions of Contract, the special conditions of 
contract, the Appendices, the Schedule of Quantities, Specifications for 
Materials, Work-Sheet and mode of measurements, and drawings pertaining 
to the work. All sections of this Contract Document are to be read together. 
Further such correspondence between the Bank / Architect and Contractors 
as admitted by the Bank before award of work and thereafter shall also form 
part of contract documents. 

1.10. “Drawings” shall mean the drawings referred to in the specifications, 
description of items etc. and any modifications of such drawings approved in 
writing by the Architect and such other drawings as may from time to time be 
furnished or approved in writing by the Architect. 

1.11. “Notice in Writing” or written notice shall mean a notice in writing, typed or 
printed characters, sent by the Bank or Architect (unless delivered 
personally or otherwise) proved to have been received by registered post to 
the last known private or business address or registered office of the 
contractors and shall be deemed to have been received by them when in the 
ordinary course of post it would have been delivered. 

1.12. “Act of Insolvency” shall mean any Act of Insolvency as defined by the 
Presidency Towns Insolvency Act, or the Provincial Insolvency Act or any Act 
amending such original act/s.. 
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1.13. “Virtual Completion” shall mean that the works are in the opinion of the 
Architect complete or fit for occupation. 

1.14. Words importing persons include firms and Corporations, words importing the 
singular only also include the plural and vice versa where the context 
requires. 

1.15. Headings and marginal notes to these conditions shall not be deemed to form 
a part there of or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

1.16. "Net Prices" - If in arriving at the contract amount the contractor shall have 
added to or deducted from the total of the items in the Tender any sum, either 
as a percentage or otherwise, then the net price of any item in the Tender 
shall be the sum arrived at by adding to or deducting from the actual figure 
appearing in the Tender as the price of that item a similar percentage of 
proportionate sum, provided always that in determining the percentage or 
proportion of the sum so added or deducted by the contractor the total 
amount of any Prime Cost Items and Provisional sum of money shall be 
deducted from the total amount of the Tender. The expression "net rates" or 
"net prices" when used with reference to the contract or accounts shall be 
held to mean rates or prices so arrived at. Words "importing persons" 
including firms and corporations. Words importing the singular only also 
include the plural and vice versa where the context requires. 

2. SCOPE OF CONTRACT: 
2.1. The contract comprises of the construction, completion and maintenance of 

the works, provision of all labour, materials, constructional plant, temporary 
works and everything whether of a temporary or permanent nature required in 
and for such construction, completion and maintenance. 

2.2. The Contractor shall carry out and complete the works in every respect in 
accordance with this Contract and with the directions of and to the satisfaction 
of the Architect / Bank. The Architect may in his absolute discretion and 
from time to time issue further drawings and/or written instructions, details, 
directions and explanations, which are hereafter collectively referred to as 
“instructions”. These instructions shall be reflected either in the minutes or in 
any other form when Bank’s approval/ consent is obtained in regard to: - 

2.2.1. The variation or modification of the design, quality or quantity of 
works or the addition or omission or substitution of any work. 

2.2.2. Any discrepancy in or divergence between the Drawings or 
between the Schedule of quantities and/or Drawings and/or 
specifications. 

2.2.3. The removal from the site of any materials brought thereon by the 
Contractor and the substitutions of any other materials thereof. 

2.2.4. The removal and/or re-execution of any works executed by the 
Contractor. 

2.2.5. The postponement of any work to be executed under the 
provisions of this Contract. 

2.2.6. The dismissal from the works of any person employed thereupon. 

2.2.7. The opening up for inspection of any work covered up. 

2.2.8. The amending and making good of any defects. 
2.2.9. Co-ordination of work with other agencies appointed by the Bank 

for due fulfillment of the total work. 
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2.2.10. The Bank shall have a right to delete any item of work from the 
scope of contract and contractor shall not make any extra claim on 
this account. 

2.2.11. The Contractor shall forthwith comply with and duly execute any 
work contained in Architect’s instructions whether oral or written, 
It is provided that verbal instructions, directions and explanations 
given to the Contractor or his representative upon the works by the 
Architect shall, if involving a variation, be confirmed in writing by 
the Contractor within 5 days and if not dissented from in writing 
within a further 10 days by the Architect, such shall be deemed to 
be the Architect's instructions within the scope of the contract. 

2.2.12. If Compliance with the Architect's instructions involves any 
variation, the Bank shall pay the Contractor on the Architect's 
certificate the price of the said work (As an extra to be valued by 
the Architect as hereinafter provided). 

2.2.13. If the Contractor fails to comply with the Architect's instructions 
within a fortnight after the receipt of written notice from the 
Architect requiring compliance with such instructions, the Bank 
through the Architect may employ some other agency to execute 
any work whatsoever which may be necessary to give effect to 
such instructions 

2.2.14. For the purpose of entering day-to-day instructions by the 
Architect, the Contractor shall maintain at his own cost, a “Site 
Instruction Book” in quadruplicate in which the instructions shall 
be entered by Architect. 

2.2.15. ‘Instruction’ to the Contractor shall be generally issued through 
Architect. However Bank may issue instructions directly, if 
deemed fit. 

3. GENERAL OBLIGATIONS 
3.1. CONTRACT: 

The contractor shall enter into and execute a contract in the form annexed 
hereto within the line specified in the letter of intent and in default thereof the 
earnest money paid by the contractor shall be forfeited and acceptance of this 
tender shall be considered as withdrawn. The cost of the stamp of the 
agreement is to be borne and paid by the contractor. 

3.2. TOTAL SECURITY DEPOSIT: 
Total Security Deposit shall comprise: 

 Earnest Money Deposit 

 Initial Security Deposit 

 Retention Money 

3.2.1. EARNEST MONEY DEPOSIT: 
a) The Tenderer shall deposit an Earnest Money Deposit (EMD), in 

the form of Demand Draft or Banker’s cheque drawn in favour of 
Bank of Baroda, Regional office, Surat at the time of submission 
of tender as Earnest Money. 

b) No tender shall be considered unless the Earnest Money is so 
deposited. No Interest shall be paid on this Earnest Money 
Deposit. 
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c) The Earnest Money of an unsuccessful Tenderer will be refunded, 
without any interest, soon after the decision to award the work is 
taken. 

d) The Earnest Money Deposit shall stand absolutely forfeited if the 
Tenderer revokes his tender at any time during the period when he 
is required to keep his tender open for acceptance by the Bank, or 
if, after the tender is accepted, the Contractor fails to enter into a 
formal agreement/or if he fails to pay the security deposit as 
stipulated/or if he fails to commence the work within stipulated time 
limit. 

3.2.2. SECURITY DEPOSIT: 
a) The successful Tenderer to whom the Contract is awarded shall 

deposit as initial security deposit by Demand draft or Bank 
Guarantee a sum to make up 2% of the value of the accepted 
tender after the appropriation of the Earnest Money deposited by 
him.   

b) The successful Tenderer shall pay security deposit within Ten 
days after receiving the letter of acceptance of his tender. No 
interest shall be paid on this security deposit.  

c) The security deposit, either in whole or in part thereof, shall be 
forfeited in the event of the Contractor’s failure to observe any 
terms of this Contract/or non-compliance with the conditions of the 
Contract.  

d) On virtual completion of the job and on the Contractor’s submitting 
to the Architect the “As built” drawings, the Architect shall 
declare the job to be virtually complete and issue a certificate to 
this effect. Upon acceptance by Bank of such certificate, Security 
Deposit will be refunded after adjusting any dues recoverable from 
the contractors.  

3.2.3. RETENTION MONEY: 
a) In addition to the Initial Security Deposit, retention money shall be 

deducted from running account bills at 10% of gross value of 
certified work.  

b) If the Contractors do not carry out the rectification work during the 
Defects Liability Period, the Banks shall have the right to get such 
defective work rectified after giving due notice in writing to the 
Contractors and recover the cost of repairs from the monies so 
retained. 

c) On acceptance of Virtual Completion certificate, 50% of the total 
retention amount (i.e. 5% of the total completion cost including all 
variations) will be released. 

d) The Balance 50% of retention amount will be released upon 
completion of 1 calendar year from the date of acceptance of 
Virtual Completion within 15 days after adjusting all dues if any 
from the contractor. 

3.3. ACCESS TO WORKS: 
The Architect / Bank and any person authorized by them shall at all 
reasonable times have free access to the works, and to the workshops, 
Factories or other places where materials are being prepared or constructed 
for the Contract and also to any place where the materials are lying or from 
which they are being obtained. The Contractor shall give every facility to the 
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Architect / Bank and their representatives for inspection and examination 
and test of the materials and workmanship. No person unless authorised by 
the Architect or the Bank, except the Representatives of Statutory Public 
Authorities authorized by the Bank, shall be allowed on the works at any time. 
If any work is to be done at a place other than the site of the works, the 
Contractor shall obtain the written permission of the Architect / Bank for 
doing so. 

3.4. TENDERER TO VISIT SITE: 
Each Tenderer must before submitting his tender visit the site of works so as 
to ascertain the physical site conditions and prices, availability and quality of 
materials according to Specifications before submitting the quotations. 

3.5. INSPECTION OF SITE AND SUFFICIENCY OF TENDER: 
3.5.1. The Contractor shall inspect and examine the site and its 

surrounding and shall satisfy himself before submitting his tender 
as to the form and nature of the site, the quantities and nature of 
access to the site, the accommodation he may require and in 
general, shall himself obtain all necessary information as to risk, 
contingencies and other circumstances which may influence or 
affect his tender. 

3.5.2. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the rates and prices quoted in the Schedule of 
work/items/quantities or in Bills of Quantities, which rates and 
prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for proper 
completion and maintenance of the works. 

3.5.3. No extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

3.6. INSPECTION OF DRAWINGS: 
Before filling in the Tender, the Tenderer will have to check up all Drawings 
and Schedule of Quantities, and will have to get an immediate clarification 
from the Architect on any point that he feels is vague or uncertain. No claim 
nor damages or compensation will be entertained on this account. 

3.7. INTERPRETATION OF CONTRACT DOCUMENTS 
3.7.1. The various sections of tender / contract documents are intended 

to be complementary to one another. 
3.7.2. In case of a discrepancy in the description of a subject between 

different sections, the following guidelines shall generally apply. 

3.7.3. Special Conditions of Contract shall override General Conditions 
of Contract. 

3.7.4. Special specifications shall override General specifications. 

3.7.5. For the sole purpose of determination of rates and prices, the 
Schedule of Quantities including its Preamble shall override 
Specifications and drawings. 

3.7.6. Detailed drawings shall override General layout drawings. 

3.7.7. Hard copies of the drawings shall override Softcopies. 

3.7.8. Irrespective of these general guidelines the Contractor shall bring 
any discrepancy he notices immediately to the attention of the 
Architect and shall follow Architect’s instructions accordingly. 
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4. QUALITY CONTROL 
4.1. QUALITY ASSURANCE: 

The contractor shall prepare a detailed quality assurance programme to 
control activities connected with the work to ensure a quality job at various 
stages 

• Planning 
• Execution 
• Completion 
• Post Completion Maintenance 

4.2. DRAWINGS AND SPECIFICATIONS: 
4.2.1. The Work shall be carried out to the entire satisfaction of the Bank 

/ Architect and in accordance with the signed drawings, 
specifications, preambles and such further drawings and details as 
may be provided by the Architect and in accordance with such 
written instructions, directions and explanations as may from time 
to time be given by the Bank / Architect whose decisions as to 
sufficiency and quality of the work and materials shall be final and 
binding upon all parties. 

4.2.2. No drawing shall be taken as in itself an order for execution 
unless, in addition to the Architect’s signature, it bears express 
words stating remark “FOR CONSTRUCTION”.  

4.2.3. Three complete sets of the signed Drawings and Specifications 
and Schedule of Quantities shall be furnished by the Architect to 
the Contractor. Such copies shall be kept on the works, and the 
Architect or his Representatives shall at all reasonable time have 
access to the same.  

4.2.4. All drawings and specifications shall be returned to the Architect 
by the Contractor before the issue of the final certificates.  The 
original copy of contract shall remain in the custody of the Bank 
and shall be produced by him at his office as and when required. 

4.2.5. Any additional prints of drawings if any, required by the contractor 
will be supplied by the Architect on the payment of charges as 
stipulated in clause 4.2.9. 

4.2.6. Over and above, Soft Copies of the drawings will be issued by the 
Architect if requested by the Contractor. Necessary protection will 
be used by the Architect to prevent willful editing of such 
softcopies of the drawings by the contractors. In case of any 
dispute on between Contractor and Architect on sanctity of such 
drawings, hard copies issued by the Architects shall prevail and 
by binding on both the parties.  

4.2.7. DIMENSIONS: 
Figured dimensions are in all cases to be followed and in no case 
should they be scaled. Large-scale details take precedence over 
small-scale drawings, in case of the discrepancy; the Contractor is to 
ask for an explanation before proceeding with the work. 

4.2.8. ISSUE OF EXTRA CONSTRUCTION DRAWINGS: 
a) Architect will supply three sets of drawings to the Contractor for 

construction. Extra prints of drawings for construction will be 
issued on chargeable basis by Architect as detailed hereunder: 
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i) A0-Size      Rs.  200.00 each 
ii) A1-Size      Rs.  100.00 each 
iii) A2-Size      Rs.    75.00 each 
iv) A3-Size      Rs.    50.00 each 
v) A4-Size      Rs.    25.00 each 

b) The Contractor shall ensure that all the bills furnished by the 
Architect’s Office in this regard are honored, failing which the 
certificate for payment of Contractor’s next Interim Bills will be 
withheld. The drawings are to be used only for the project 
concerned. 

4.2.9. CONSTRUCTION DRAWINGS : 
a) The successful Tenderer shall state, on receiving the Letter of 

Intent, what drawings are yet to be issued by the Architect for 
construction purposes and what further details are required by him 
from the Architect. Silence on the part of the successful Tenderer 
in this regard will be construed to mean that he has all the 
information that he needs for ordering out materials and for 
contractual purposes. Unless specifically asked for in writing, 
delays later claimed by the successful Tenderer on account of 
drawings will not be construed as reason for delay in the execution 
of the work. 

b) Apart from clarifications sought during the periodic visits to site by 
the Architect’s representative, the successful Tenderer shall 
obtain all clarifications on the Architect’s drawings from their 
office. 

c) Extra/Variations not registered within 2 weeks on receipt of draw-
ings will not be entertained. 

4.2.10. SHOP DRAWINGS AND TECHNICAL DATA 
The Contractor shall submit, in triplicate within mobilization period on 
receipt of acceptance of the tender, detailed shop drawings, and 
specifications showing the complete details of all relevant works 
required to be done by Bank of Baroda in connection with the 
Interiors. He will be held responsible for any discrepancies, errors, 
and omissions in the drawings or particulars submitted by him even if 
these have been approved by the Architect. Any delay in submitting 
shop drawings shall be the Contractor's responsibility and shall be to 
his account. 

4.2.11. COMPLETION DRAWINGS/ACCEPTANCE OF 
INSTALLATIONS: 

a) The Contractor shall submit the required guarantees for the works 
in approved formats as well as performance guarantees for those 
items of works for which such guarantees are required. 

b) Before handing over the branch, 3 copies of maintenance manual 
for major items shall be furnished to the Bank along with 3 sets of  
"as built" drawings of all the works done as executed by the 
contractor. 

c) In addition to hard copy of as built drawings, the contractor shall 
also supply soft copies of these drawings in AutoCAD – 2004 OR 
latest version format similarly the maintenance manual etc. shall 
also be supplied in soft form with suitable indexing format for easy 
retrieval and reference. 
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4.2.12. TECHNICAL DATA: 
Technical Data of relevant items shall be furnished as required. 

4.2.13. ACTION WHERE THERE IS NO SPECIFICATION: 
In the case of any class of work for which there is no Specifications 
mentioned, the same shall be carried out in accordance with the 
Indian Standard Specifications subject to the approval of the 
Architect. 

4.3. EXTENT OF CONTRACT: 
Items executed shall be complete in all respect with accessories, 
fittings as required though they may not have been specifically 
mentioned in the technical specification. All similar standard 
components/parts of similar items shall be inter-changeable. 

4.4. MATERIALS & WORKS 
4.4.1. APPROVAL OF SUPPLIERS: 

For all supplies, the names of manufacturers/brands have to be got 
approved by the Architect from the Bank after getting the respective 
samples first approved by the Architect as the case may be. All 
materials will be of tested quality and as per relevant Indian 
Standards.  In addition to the Test Certificates, mandatory tests will 
also be done on them by the Architect at an approved laboratory at 
the cost of the contractor immediately as well as at regular frequency 
laid down in the relevant Indian Standards. 

4.4.2. MATERIALS SUPPLIED BY THE BANK: 
If the Bank supplies any materials, the Contractor must satisfy himself 
that the same conform to the Specifications. If the Contractor has any 
complaint, about the said materials, or the quality thereof the 
Contractor before using the said materials inform in writing all their 
objections to the Bank. Should the Contractor fail to do so, he will be 
deemed to have satisfied himself as to the quality and the suitability of 
the said materials for being used in the Contract works and the 
Contractor will be in the same position as if the Contractor himself had 
purchased the said materials. 

4.4.3. MATERIALS AND WORKMANSHIP TO CONFORM TO 
DESCRIPTION: 

a) All materials and workmanship shall, be of the respective kinds 
specified in the Schedule of Quantities and /or specifications and 
in accordance with the Architect’s instructions and / or any test of 
all materials, which the contract provides for, and Architect may 
require. The Contractor shall submit the samples of various 
materials, to Architect / Bank for approval. Further, the contractor 
shall upon the request of Architect furnish him with all invoices, 
accounts, receipts and other vouchers to prove that the materials 
comply therewith. The contractor shall at his own cost arrange for 
and/or carry out the test of any materials which the Architect may 
require. 

b) If the Contractor contends that any of the materials, goods or 
workmanship specified as aforesaid, is unobtainable, he shall 
submit to the Bank his grounds for his contention, and thereupon 
the Architect / Bank shall verify the same and if required issue 
necessary clearances and/or instruction in writing.  
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5. VARIATIONS 
5.1. VARIATIONS NOT TO VITIATE CONTRACT: 

5.1.1. The Contractor shall when directed in writing by the Architect to 
omit from or vary any works shown upon the drawings or 
described in the specifications or included in the priced Schedule 
of Quantities, carry out such directions but the Contractor shall not 
make any alterations in the provisions of the Contract without such 
authorization or direction in writing from the Architect / Bank. 

5.1.2. No claim for any extra work executed shall be allowed unless it 
shall have been executed by the authority of the Architect as 
herein mentioned. No variation, i.e. additions, omissions or 
substitutions shall vitiate the Contract 

5.1.3. No claim for payment for extra work shall be allowed unless the 
said work shall have been executed under the provisions of 
Clause "Authorities, Notices, Patent Rights and Royalties", or by 
the authorities, directions in writing of the Architect as herein 
mentioned. 

5.1.4. The rate of items not included in the Bill of Quantities shall be 
settled by the Architect in accordance with the provisions of 
relevant clauses for variations. 

5.2. VARIATIONS TO BE APPROVED BY THE BANK 
5.2.1. Notwithstanding anything herein contained the rates for such 

extra/variation items shall be derived as far as possible from like 
items in the tender, adding/subtracting cost for such variations 
from like items.  

5.2.2. In the event of such extra/variation items totally differ in 
specification/character/nature, rates for such items will be worked 
out based on prevailing market rates for the ingredients that go 
into making such of items and finalized by the Architect in 
consultation with the Bank.  

5.3. DEFECTS 
5.3.1. DEFECTS AFTER COMPLETION: 

Any defect in work and materials or due to unsound installation or 
other faults which may appear either in the work executed or in 
materials used within the ”Defects Liability Period” stated in the 
Appendix to General Conditions of Contract hereto or if none 
stated, then for a period of twelve months after the Virtual Completion 
of the work, arising in the opinion of the Architect / Bank from 
materials or workmanship not being in accordance with the Contract, 
shall upon the directions and writing of the Architect, and within such 
reasonable time as shall be specified therein, be amended and made 
good by the Contractor, at his cost unless, the Architect in 
consultation with the Bank shall decide that he ought to be paid for 
such amending and making good and in case of default the Bank may 
employ and pay other persons to correct the faults, and all damages, 
loss and expenses consequent thereon or incidental thereto shall be 
made good and borne by the Contractor and  such damage, loss  and  
expenses  shall  be  recoverable  from  him by the  Bank or may be 
deducted by the Bank upon the Architect’s certificate in writing from 
the amount retained with the Bank vide relevant Clause for 
"Certificate and Payment" or any money due or that may become due 
to the Contractor or  the Bank  may in lieu  of such  amending and 
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making good by the Contractor, deduct from  such money a sum, to 
be determined by the Architect, equivalent to the cost of amending 
such works, and in the event the said amount retained under relevant 
clause For "Certificate and Payment" and/or the other sums payable 
to the Contractor being insufficient, recover the  balance from the 
Contractor. 

5.3.2. INSPECTION & TESTS 
a) ACCESS FOR INSPECTION: 

The Contractor is to provide at all times during the progress of the 
works and the maintenance period proper means of access, 
ladders, gangways etc. and the necessary attendants to move and 
adapt the same as directed for the inspection or measurement of 
the works by the Architect / Bank or their representatives. 

5.3.3. TESTING OF WORKS AND MATERIALS AND PREPARATION 
OF SAMPLES: 

a) The Contractor shall arrange to test materials and/or portions of 
the works as instructed by Architect / Bank to specifications/ ISI 
standards at his own cost, in order to provide their soundness and 
efficiency. If after any such test, the work or portions of the works 
are found to be defective or unsound, the Contractor shall pull 
down and re-erect the same at his own cost. 

b) Samples of various materials shall be submitted by the Contractor 
for approval prior to ordering out the same. Wherever necessary 
the Contractor shall, at his own cost, prepare samples to indicate 
the workmanship. 

5.3.4. TEST DATA 
All the materials shall be tested jointly with the Bank / Architect 
as required by the various sections of the specification and Test 
Data shall be furnished as required. 

5.3.5. GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR 
APPROVAL PURPOSE 

a) The Contractor shall carry out in the presence of Bank’s 
Representative all specified tests. Such tests shall be carried out 
at the manufacturer’s works or at the works of the Contractor or 
approved Sub-Contractor. 

b) The Contractor shall then forward all the relevant copies of Tests 
so performed in 3 sets for the record of the Bank / Architect. No 
compensation of any kind will be payable to the Contractor for 
carrying out such tests. 

c) The Contractor shall give clear 15 days notice in writing for all 
such tests to be carried out at relevant place of Manufacture, 
Works, Sub-works etc. 

6. COST CONTROL 
6.1. QUANTITIES 

6.1.1. SCHEDULE OF QUANTITIES: 
a) The Schedule of the Quantities unless otherwise stated shall be 

deemed to have been prepared in accordance with the standard 
procedure of the Architect, and shall be considered to be 
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approximate and no liability shall attach to the Architect / Bank for 
any error that may be discovered therein. 

 
6.1.2. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 

a) The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the prices stated in the Schedule of Quantities and/or 
the Schedule of Rates and Prices, which rates and prices shall 
cover all his obligations under the Contract, and all matters and 
things necessary for the proper completion of the works. 

b) The Contractor shall check all the interior drawings and details 
prepared by the Architect and report errors if any in the drawings 
or details. 

6.1.3. ERRORS IN SCHEDULE OF QUANTITIES: 
a) Should any error appear in the Schedule of Quantities, other than 

in the Contractor’s prices and calculations, it shall be rectified, and 
such rectification shall not vitiate the Contract but shall constitute a 
variation of the Contract and shall be dealt with as an authorised 
extra or deduction 

6.1.4. Prime cost & Provisional sums: 
a) Where "Prime cost" (p.c.) prices or provisional sums of moneys 

are provided for any goods or work in the specification / Schedule 
of Quantities the same amount will be exclusive of any trade 
discounts or allowances, cash-discounts, profit, carriage and fixing 
which the contractor may require. 

b) All goods or work for which prime cost prices or provisional sums 
of money are provided may be selected or ordered from any 
manufacturers or firms at the discretion of the Architect of the 
Bank and the Bank reserves to himself the right of paying direct 
for any such good or Work and deducting the said prices and 
sums from the amount of contract. Should any good or work for 
which prime cost prices or provisional sums are provided or 
portions of the same be not required, such prices of sums, 
together with the profits allowed for the same and such additional 
amounts as the contractor may have allowed for carriage and 
packing will be deducted in full from the contract, whether the 
goods be ordered by the contractor or otherwise, the contractor 
shall at his own cost fix the same if called upon to do so and the 
contractor shall also receive and sing for such goods and be 
responsible for their safe custody from the date of their delivery 
upon the works. 

c) In cases in which the provisional quantities of materials are 
contained in the contract, the contractor shall provide such 
material to such amounts or to greater or less amounts as the 
Architect shall direct in writing as the net rates at which he shall 
have priced such items in his schedule of Quantities, should 
however any such items be entirely omitted, which omission shall 
be at the Architect's discretion, no profit or such items shall be 
allowed to the contractor. 

d) No prime costs sum or sums (or any portion thereof) shall be 
included in any certificate for payment to the contractor until the 
receipted accounts relating to them have been produced by the 
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contractor to the Architect. Such accounts shall show all 
discounts and any sum or sums in respect of such discounts shall 
be treated as trade discount provided always that should the 
contractor in lieu of producing such receipted accounts request the 
Architect in writing to issue a Certificate on the Bank for such 
sum or sums due either on account in settlement to a sub-
contractor direct, the architect shall, upon satisfying himself that 
the sub-contractor is entitled to the same, so issue the certificate, 
and such sum or sums shall be deducted from the amount of the 
contractor at the settlement of accounts and any profit or further 
sum which the contractor is property entitled in respect of such 
sub-contract, and which is in conformity with the terms of the 
contract, shall be allowed to the contractor at the settlement of 
accounts as though the amount of such certificate to the sub-
contractor had been included in a certificate drawn in favor of the 
contractor. 

e) If the Contractor neither produces the receipt nor gives authority to 
the Architect to issue a certificate in favor of such sub-contractor 
directly, the Architect shall, upon giving the contractor seven days 
notice in writing of his intentions to do so, issue to the Sub-
contractor such Certificate directly on the Bank and obtain the 
receipt from the Sub-contractor, which receipt shall be deemed a 
discharge for the amount of such certificate as though given by the 
Contractor. In the event of such default on the part of the 
Contractor, he shall not be allowed any profit he may have added 
in the Schedule of Quantities upon such Such-contract. 

f) The exercise of the option before referred to by the contractor and 
the issue of certificate as before described to Sub-contractors 
upon the Contractor's request on the issue to sub-contractor direct 
of certificate by the Architect shall not, however, relieve the 
Contractor from any of the liabilities in respect of insufficient, faulty 
or in completed work or the Sub-contractor for which he may be 
liable under the terms of the contract. 

g) If any provisional items are provided for work of an nature usually 
carried out by the contractor in the ordinary course of his business, 
the Bank shall give the contractor an opportunity of tendering for 
the same without prejudice to the Bank's right to reject the lowest 
or any tender. 

6.2. VARIATIONS 
6.2.1. EXTRA ITEMS / DEVIATIONS: 

a) The Contractor shall not commence work in respect of any extra 
items/deviations without obtaining the approval of the Architect in 
writing. The Contractor shall immediately submit the rate analysis 
for such item, with necessary details to support the rate quoted. 
The rate shall then be settled by the Architect / Bank and 
necessary certificate based on this shall be given to Bank while 
incorporating the item in the Interim Bills. 

b) Claims for extra/deviated items shall be submitted in the as per 
specimen copies of Proforma included in this tender document that 
indicate authority/order for such items. 

6.2.2. SCHEDULE OF QUANTITIES - VARIATION IN TENDER 
QUANTITIES 
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Quantities in this tender are subject to any variation by way of 
addition, reduction or deletions of the items or quantities. No 
compensation whatsoever will be paid for such variations. 

6.2.3. PRICES FOR EXTRAS ETC. - ASCERTAINMENT THEREOF: 
a) Should it be found from measurements taken in accordance with 

the clause on “Measurement of works”  that any of the quantities 
or amounts of works thus ascertained are less or greater than the 
amounts specified for the works in the priced schedule of 
quantities and/or that any variation is made from the tender 
schedule of items by operating Additional items called “Extra 
Items” or “Substitute Items” in substitution of some tendered items, 
the rate and valuation thereof, of such items unless previously or 
otherwise agreed upon, shall be made in accordance with the 
following rules: - 

b) The net rate or prices in the original Tender shall determine the 
valuation of the extra quantities where extra quantities for any 
item are of similar character and executed under similar conditions 
as the work priced therein. In other words variation in quantities 
shall be measured and paid at quoted price only. 

c) The net rate or prices in the original Tender shall determine the 
rate for the items altered, provided if omissions / additions vary 
the conditions under which any remaining items of works are 
carried out, the prices for the same shall be valued under (b) 
hereof. 

d) For extra items/Substitute items where the description of items is 
different from that of any tendered item, the following method shall 
hold good. 

e) Where the extra item works are not of similar character and/or 
executed under condition as aforesaid or where the omissions 
vary, the conditions under which any remaining items of works are 
carried out or if the amount of any omission or additions relative to 
the amount or the whole of the Contract works or to be any part 
thereof shall be such that in the opinion of the Architect the net 
rate or price contained in the priced Schedule of Quantities or 
tender or for any item of the works involves loss or expenses 
beyond that reasonably contemplated by the Contractor or is by 
reason of such omission or addition rendered unreasonable or 
inapplicable, the Architect shall fix such other rate or price as in 
the circumstances he shall think reasonable and proper on the 
basis of actual rate analysis cost of work involved plus fifteen 
percent (15%) towards Contractor’s overheads and profits, which 
shall be final and binding on the Contractor. 

f) The measurement and valuation in respect of the Contractor shall 
be completed within the “period of Final Measurement” or within 
three months of the completion of the Contract works as defined 
under Clause For "Certificate of Virtual Completion". 

g) The Contractor shall submit the claims for Deviated items and 
Extra items as per proforma annexed hereto. 

6.3. MEASUREMENTS 
6.3.1. MEASUREMENT OF WORKS: 

a) The Architect shall from time to time intimate the Contractor that 
he requires the works to be measured and the Contractor shall 
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forthwith attend or send a qualified agent to assist the Architect’s 
representative in taking such measurements and calculations and 
to furnish all particulars or give all assistance required by either of 
them. 

b) Should the Contractor omit to attend or neglect or omit to send 
such agent, then the measurements taken by the Architect or 
approved by him shall be taken to be the correct measurements. 
The works shall be measured according to the mode of 
measurements specified in the Contract documents and, where no 
mode is specified, as per the latest edition of relevant I.S. Codes. 

c) A certain percentage of measurements will be checked/test 
checked by the Bank as the case may be for each trade, and for 
this the contractor has to render all necessary assistance and co-
operation. 

d) The Contractor or his Agent may at the time of measurement take 
such notes and measurements as he may require. 

e) All authorized extra works, omissions and all variations made 
without the Architect’s knowledge, but if subsequently sanctioned 
by the Bank in writing, shall be included in such measurements. 

6.3.2. MODE OF MEASUREMENT 
a) The mode of measurement for this contract shall be on item rate 

basis and shall include all quantities specified in the Schedule of 
Quantities of this tender/ contract. It shall be further deemed that 
all variations and deviations if specifically agreed to in writing shall 
also form part of this tender/ contract and shall be subject to 
measurements. All payments released to the Contractor shall be 
subject to verification of quantities on the basis of mode of 
measurements herein stated. 

b) If the mode of measurement for any or all item is not specified in 
the contract, latest relevant IS. Code will prevail.  

c) The Contractor shall give due notice to the Bank / Architect in 
writing whenever any work is to be concealed or made 
inaccessible, in order that the work may be inspected and correct 
measurements are recorded before such concealment, in default 
whereof the same shall be at the option of the Architect / Bank to 
either open up for measurement at the Contractor’s expense or no 
allowance shall be made for such work. 

6.4. PAYMENTS & CERTIFICATION 
6.4.1. CERTIFICATE & PAYMENT: 

a) The Contractor shall be entitled for periodic Interim Certificates for 
work done of a minimum value as specified in Appendix hereto to 
be issued by the Architect to the Contractor, and within stipulated 
number of days for ad hoc payment (if allowed) and for full 
settlement of the bill as indicated in appendix to General Condition 
of Contract hereto, subject to work being executed in accordance 
with this Contract and reasonable scrutiny by the Bank. The 
Retention at the given percentage rate of the value of certified 
work as indicated in the appendix subject to the specified limit 
shall be deducted from running bills. The Contractor shall be 
entitled under the Certificate to be issued by the Architect, to 
receive payment of 50% of the total retention amount (deducted 
from all the running account payments) and 100% security amount 
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(2% of the contract amount collected on award of the contract) 
after virtual completion and balance 50% of the retention amount 
at the end of the defects liability period, provided the defects are 
made good, according to the true intent and meaning hereof after 
due completion of work. Should any decorative works or painting 
be deferred on the Instruction of the Architect under the relevant 
“Clause For "Suspension of Works", payments for such decorative 
work or painting shall be made up to the stipulated percentage on 
completion and the balance at the expiration of 6 months from that 
date. Provided always that the issue by the Architect of any 
certificate during the progress of the works or after their 
completion shall not have effect as a Certificate of satisfaction or 
relieve the Contractor from his liability under the clause “Defects 
after Completion” and within the extent and period provided by the 
Statute of Limitations. 

b) The Architect shall have the powers to withhold any Certificate if 
the works or any part thereof is not carried out to his satisfaction. 

c) The Architect may by any Certificate make any correction in any 
previous certificates, which shall have been issued by him. In the 
event if it comes to the Bank’s notice any omission or corrections 
required in bill certified by Architect, the Bank shall effect 
necessary corrections and the contractor shall be bound to accept 
the same. This certificate is particularly essential for settlement 
and payment of the Final Bill. 

d) The Contractor shall submit interim bills only after working out the 
appropriate measurements jointly recorded with Architect at site 
in a register and showing the register to Architect. This is not only 
to regulate the correctness of the quantity but also to facilitate 
expeditious clearing of the bills. The bills shall be submitted in the 
following proforma. 

 
As per tender Previous 

Bills
Up-to-Date 
Bills 

Remarks
 

Tender 
Item No. 

Brief 
Description 

Qty 
Unit 

Rate/unit Qty Unit Qty 
Unit 

Amt. 
Rs. 
/Unit 

 

    
    
    
Note: If any part/reduced rate is proposed by the Contractor (recommended by Architect) 
the same should be brought out in the remarks column along with reasons. 

e) The Bank shall carry out test checking of measurement as and 
when required. 

f) If agreed by the Bank in writing, the Contractor shall be paid for 
Supply of major items and materials –(75%) of value of material or 
item rate on prorata basis against delivery of materials at site -
whichever is lower, on a Certificate, issued by the Architect, in 
regard to quantity and, in conformity with the Contract 
Specifications. However, this advance will be given to the 
contractor against the stamped undertaking as per the proforma E 
in Annexure. On payment of (75%) for supply of materials and 
items, the property in goods shall vest in the Bank and the 
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contractor will keep it in his custody indemnifying the Bank against 
any damage, loss, theft or mishap attributable to their storage. 

g) The final bill shall be submitted by the Contractor within One 
month of Virtual Completion Certificate received by the Contractor 
duly endorsed by the Architect and such bill shall be settled and 
certified for payment by the Architect within four weeks of the 
receipt of the Certificate of payment from the Architect. 

h) Payments upon the Architect’s Interim certificate shall be made 
within a period mentioned in the appendix as “Period of Honoring 
of Interim Certificates” after such Certificates have been received 
and accepted by the Bank. The Bank shall make payment upon 
the Architect’s Final Certificate within a period of Four weeks 
from the date of its receipt and acceptance of the certificate. 

i) The Contractor shall submit Proforma (A) and (B) serially 
numbered with dates for all extra/ deviated items of work. 

j) Contractor shall, without fail, submit along with his R. A. Bills/ Final 
Bills test certificates as specified. 

k) Running Account Bills (R. A. Bills)/Final Bill received without the 
test certificates duly approved by Architect shall be returned to 
the Contractor for the reason of the same being not submitted 
duly. 

l) Delayed Payment : 
Any amounts payable by the Bank to the Contractor in pursuance 
of any Certificate given by the Architect hereunder shall if not paid 
within the "Period of honoring certificates" named in the Appendix 
carry interest at the rate named in the Appendix as the "Rate of 
interest for delayed payment" from the date upon which such sum 
ought to have been paid by the Bank, until payment. 

6.4.2. Ad hoc payment for INTERIM BILLS: 
No Ad hoc payment will be paid to the Contractor on interim bills 
unless expressly agreed by the Bank.   

6.4.3. CERTIFICATE FOR PAYMENT TO CONTRACTOR: 
The Contractor’s bills will be submitted to Bank through the 
Architect for payment as per proforma enclosed for Interim Bill 
Certificate and final Certificate. The Architect in confirmation that 
the work has been carried out satisfactorily as per detailed 
drawings and specifications will endorse and certify the bill. 

6.4.4. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS: 
a) The Contractor shall report in writing to the Architect, in the form 

of a Certificate as per Proforma ‘D’ annexed hereto as and when 
the works are completed in all respects. The Architect shall after 
the verification of the works and in Consultation with Bank issue to 
the Contractor a certificate to be called “Virtual Completion 
Certificate”, a copy whereof shall be submitted to the Bank to 
enable them to take possession of the completed works. 

b) The works shall not be considered as completed till the Architect 
certifies in writing that all the work including those mentioned in 
the snag list prepared jointly with Architect / Bank prior to the 
acceptance of the Virtual Completion. The defect liability period 
shall commence only from the date of issue of such certificate. 
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6.4.5. LIEN ON SUMS PAYABLE TO THE CONTRACTORS 
Any sums of money due and payable to the Contractor including any 
deposits returnable to them under this Contract may be withheld or 
retained by the Bank, against any claim of the Bank against the 
contractor in respect of any sums of money due under this contract or 
any other contract made by the contractor with the Bank, but limited to 
the amount of Bank’s claim and the Bank shall always have a lien 
upon the money so withheld or retained as such by the Bank until 
appropriated towards such claim.  The contractor shall not be entitled 
to claim any interest or damages whatsoever on such retained or 
appropriated sum. 

6.5. MOBILISATION ADVANCE: 
6.5.1. On written application from the Contractor, the Bank may grant 

mobilization advance up to 10% of the amount of accepted tender. 
The mobilization advance will be released against production of 
Bank Guarantee for like amount. The advance shall be released 
after Contractor satisfies Architect with production of 
documentary evidence that this amount of Mobilization Advance 
shall be used for procurement of material/equipment/labour for the 
work. The advance shall attract simple interest at the rate of (15%) 
per annum. The advance shall be secured by a Bank Guarantee 
from a Scheduled Bank (other than the Bank) for the amount of 
mobilization Advance plus interest at the rate of 15% per annum 
(in approved proforma ),which will be recovered in the manner 
described hereinafter. 

6.5.2. The amount of mobilization advance which may be given to the 
Contractor shall be at the sole discretion of the Bank. 

6.5.3. The mobilization advance shall be utilized by the Contractor for the 
purpose of this contract only and for no other purpose. 

6.5.4. 100% recovery of the mobilization advance and of interest there 
on shall be made by deduction from the Contractor’s next running 
account bills. 

6.5.5. If at any time the Contractor fails to execute the contract to the 
satisfaction of the Bank for any reason whatsoever the Bank shall 
be entitled to recall forthwith the entire amount so advanced with 
interest, cost and legal expenses, etc. and/or recover the whole 
balance amount as the case may be from the bill if any, payable to 
the Contractor or by enforcing the Bank guarantee at the 
discretion of the Bank. 

7. PROJECT MANAGEMENT 
7.1. PROGRAM OF WORK: 

7.1.1. The Tenderer shall, along with his bid, submit a schedule for 
completion of work, either in the form of a CPM Net Work or in the 
form of a bar chart, showing how he proposes to complete the 
works. This program shall be prepared in sufficient detail and shall 
indicate, among other things, the following details on a month-to -
month basis (for each month). 

a) Quantum of work under each major item of work that would be 
carried out. 

b) List of Sub-contractors. 
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c) Amount of resources that would be deployed (e.g. materials, 
skilled/unskilled labour, equipment etc.) 

d) Schedule of delivery of materials to site. 
e) Approximate value of work contemplated to be completed each 

month. 

f) Schedule and manner in which details or materials (to be issued 
by the Bank) are required from the Architect / Bank 

g) Time periods allowed for other agencies’ work, 

h) Various milestones to be achieved. 
7.1.2. This program suitably amended after discussions with the 

Architect shall become binding on the Contractor. However, 
during the execution of the project, should it become necessary, in 
the opinion of the Architect to reschedule some of the activities, 
the Contractor shall do so at no extra cost and/or without any other 
claim. 

7.1.3. Acceptance of a bidder’s tender does not necessarily imply 
acceptance of the schedule submitted and the Architect / Bank 
reserve the right to modify/amend this schedule to suit the overall 
project schedule which will be binding on the Contractor at no 
extra cost to the Bank. 

7.2. COMMENCEMENT OF WORK 
The contractor shall be allowed admittance to the site on the "date 
of Commencement" stated in the Appendix and on submission of 
the valid tamper-proof photo Identity Card (and/or in any other 
form), duly endorsed by the Contractor, for all their labour, and 
staff in accordance with the Banks prevailing security requirement. 

7.2.1. The Contractor shall commence work forthwith or within the 
mobilization period defined in the Work order or within the 
maximum period of 15 days, whichever is later, from the date of 
receipt of Work Order and shall regularly proceed with the work 
and ensure to complete same on or before the "day of Completion" 
stated in the Appendix subject nevertheless to the provisions for 
extension of time hereinafter contained. 

Until the site is partly / fully handed over to the Contractor, the 
commencement of work shall include off-site activities including 
planning, procurement of materials shop drawings, 
manufacture/fabrication, interaction with Architect / other 
contractors etc. 

7.3. DATE OF COMPLETION: 
7.3.1. The entire work shall be completed in all respects including testing 

within the period stipulated in the Appendix to General Conditions 
of Contract. 

7.3.2. Time is the essence of the Contract. 

7.3.3. The work shall not be considered as complete until the Architect 
have certified virtual completion in writing. The defects liability 
period shall commence from the date of such certificate. 

7.3.4. During the period of Contract, the Contractor shall maintain 
progress on the basis of the program initially agreed to by Bank / 
Architect and later updated from time to time in consultation with 
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Bank / Architect to suit the overall project schedule and prevailing 
site conditions. 

7.3.5. DELAY AND EXTENSION OF TIME: 
a) If in the opinion of the Bank the works be delayed 

i) by force majeure or 

ii) by reason of any exceptionally inclement weather or 

iii) by reason of proceedings taken or threatened by the 
dispute with adjoining or neighboring Banks or public 
authorities arising otherwise than through the Contractor’s 
own default or 

iv) by the works or delays of other Contractors or tradesmen 
engaged or nominated by the Bank or the Architect and 
not referred to in the Schedule of Quantities and/or 
Specifications or 

v) By reason of the Architect’s instructions.  
vi) by reason of civil commotion, legal combination of strike or 

lock-out affecting any of the building traders or in 
consequence of the Contractor not having received in due 
time necessary instructions from the Architect for which he 
shall have specifically applied in writing, ahead of time, 
giving the Consultant reasonable time to prepare such 
instructions, the Bank shall make a fair and reasonable 
extension of time for completion of the Contract works. In 
case of such strike or lock-out, the Contractor shall, as 
soon as may be, given written notice thereof to the 
Architect, but the Contractor shall nevertheless constantly 
use his endeavors to prevent delay and shall do all that 
may reasonably be required to the satisfaction of the 
Architect to proceed with the work. 

b) The Contractor shall proactively take all practicable steps to avoid 
or reduce any delay in the execution and completion of the works 
arising out of 

i) Force Majeure 
ii) Exceptionally inclement weather 
iii) Loss and damage by fire and earthquake 
iv) Civil commotion, lockout, strike etc. 
v) Delay on the part of the nominated Sub-Contractor or 

nominated supplier. 
vi) Delay on the part of the other Contractors employed by the 

Bank. 

7.4. SUSPENSION OF WORKS: 
The Architect may in an extreme case and in prior consultation with the Bank 
suspend works if the quality or safety of the works are likely to be compromised due 
to heavy rains, natural calamities etc. The Architect may grant such extension of 
time with the approval of the Bank as may be justified by such a delay in the works. 
The Contractor shall not be entitled to any compensation on account of such delay 

7.5. WORK AT NIGHT: 
7.5.1. If the Contractor is required to work at night in order to complete 

the work within the Time Schedule, the Contractor shall provide 
and maintain at his own cost sufficient lights to enable the work to 
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proceed satisfactorily without danger. Approaches to the site also 
shall be sufficiently lighted by the Contractor. No extra payments 
will be made for night work. Prior intimation and approval should 
also be taken from Architect. 

7.6. WORK ON HOLIDAY: 
7.6.1. No work shall be done on national holidays that may be notified by 

the Bank without the specific sanction in writing of the Bank / 
Architect. 

8. PERFORMANCE 
8.1. GENERAL 

8.1.1. INDEPENDENT CONTRACTOR 
a) The Contractor agrees to perform this Contract as an independent 

Contractor and not as a sub- Contractor, agent or Employee of the 
Bank. 

8.1.2. ASSIGNMENT OR SUB-LETTING: 
a) The whole of the works included in the Contract shall be executed 

by the Contractor and the Contractor shall not directly or indirectly 
transfer, assign or underlet the Contract or any part/ share thereof 
or interest therein, nor shall he take a new partner, without the 
written consent of the Architect / Bank and no undertaking shall 
relieve the Contractor from the full and entire responsibility of the 
Contract or from active superintendence of the works during their 
progress. 

b) Nominated Sub-contractors: 
i) All specialists, merchants, tradesmen and others executing 

any work or supplying and fixing any goods for which prime 
cost prices or provisional sums are included in the 
Schedule of Quantities and/or Specifications who may be 
nominated or selected by the Architect are hereby 
declared to be Sub-contractors employed by the Contractor 
and are herein referred to as nominated Sub-contractors. 
No nominated Sub-contractor shall be employed on or in 
connection with the works against whom the contractor 
shall make reasonable objection or (Save where in the 
Architect and Contractor shall otherwise agree) who will 
not enter into contract provided :- 

ii) That the nominated Sub-contractor shall indemnify the 
contractor against the same obligations in respect of the 
Sub-contract as the contractor is under in respect of this 
contract. 

iii) That the nominated Sub-contractor shall indemnify the 
contractor against claims in respect of any negligence by 
the Sub-contractor, his servants or agents or any misuse 
by him or them of any scaffolding or other plant, the 
property of the contractor or under any Workmen's 
Compensation Act in force. 

iv) Payment shall be made to the nominated Sub-contractor 
within 15 days of his receipt of the Architect's certificate 
provided that before any certificate is issued the contractor 
shall upon request furnish to the Architect proof that all 
nominated Sub-contractor's accounts included in previous 
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certificates have been duly discharged; in default whereof 
the Bank may pay the same upon a certificate from the 
Architect and deduct the amount thereof from any sums 
due to the contractor. 

8.1.3. OBTAINING INFORMATION: 
a) No claim by the Contractor for additional payment will be 

entertained which is consequent upon failure on his part to obtain 
correct information as to any matter affecting the execution of the 
works, nor will any misunderstanding or the obtaining of incorrect 
information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfillment of 
the contract. 

8.1.4. THE SETTING OUT : 
a) The Contractor shall at his own expense, set out the works 

accurately in accordance with the plans. The Contractor shall be 
solely responsible for the true and perfect setting out of the works, 
and for the correctness of the position, levels, dimensions and 
alignment of all parts thereof. If at any time any errors shall appear 
during the progress or on completion of any part of the work, the 
Contractor shall at his own cost rectify such error if called upon to 
the satisfaction of the Architect. The Bank and / or its 
representatives shall time to time inspect the work but such 
inspections shall not exonerate the Contractor in any way from his 
obligations to remedy any defects, which may be found to exist at 
any stage of the work or after the same is completed. 

8.1.5. PERFORMANCE 
a) The Contractor shall be fully and solely responsible for proper, 

safe and efficient design and performance of his equipment and 
installation, in conformity with drawings and parameters and 
specifications stipulated in the Contract documents. 

b) In case the Contractor finds that anything contained in drawings, 
specifications or given parameters will not ensure such 
performance and compliance with best trade practices and codes, 
rules and regulations laid down by Authorities, he shall bring such 
matters to the attention of the Architect and shall follow their 
instructions. 

c) The contractor shall also guarantee that the performance of the 
various materials and items individually shall not be less than 
specified ratings when working under operating conditions given 
for the respective items. 

8.1.6. EXECUTION OF WORK: 
a) The whole of the work as described in the Contract (including the 

Schedule of Quantities, Preamble, the Specifications and all 
drawing pertaining thereto) and as advised by the Architect from 
time to time is to be carried out and completed in all its parts to the 
entire satisfaction of the Architect. 

b) Any minor details of manufacture, fabrication and installation which 
are obviously and fairly intended, or which may not have been 
definitely referred to in this Contract, but which are usual in sound 
interiors execution practice and essential to the work, are to be 
included in the Contract. Rates quoted in the Schedules shall be 
inclusive of all freights, taxes, such as Octroi, Sales Tax, Excise 
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Tax, Work Contract Tax, Royalties, VAT etc. as well as 
transportation so as to execute the Contract as per the rules and 
regulations of Local Bodies, State Government and the 
Government of India, and to the full intent of tender documents. 

c) Following shall be deemed to be provided for in the quoted rates: 

i) Labour for constructing, fixing, finishing, carrying, cleaning, 
making good etc. 

ii) Framework, ladders, ropes, nails, spikes, tools, material 
and workmanlike protection from weather, temporary 
supports. 

iii) Covering for the works during inclement weather or strikes 
or whenever directed, as necessary. 

iv) All temporary canvass, lights, tarpaulin, barricades water-
sheets etc. 

v) All such temporary weatherproof sheds at such places and 
in a manner approved by the Architect for the storage and 
protection of materials against the effects of Sun or rain. 

vi) All minor civil works like breaking and making good of 
masonry walls to original condition for passage of cables, 
cable trays, etc. 

vii) Provision of necessary frames (MS/wooden) for dressing 
up of wall/RCC openings and for installation of Fans etc. if 
instructed by Architect. Drawings for framework to be got 
approved from Architect. 

viii) The rate quoted by the Tenderer in the schedule of 
probable quantities will be deemed to be for the finished 
work inclusive of the cost of providing the above items. 

SITE MANAGEMENT 
8.1.7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

a) The Contractor shall provide everything necessary for the proper 
execution of the works according to the true intent and meaning of 
the Drawings, Specifications and Schedule of Quantities taken 
together whether the same may or may not be particularly shown 
or described therein, provided that the same can reasonably be 
inferred wherefrom and if the Contractor finds any discrepancy in 
the Drawings or between the Drawings, Specifications and 
Schedule of Quantities he shall immediately refer the same in 
writing to the Architect, who shall decide which shall be followed, 
and his decision shall be final and binding on all parties. The 
Contractor shall provide ground for himself and fresh water and 
power for carrying out of the works at his own cost. 

b) The Bank shall not charge the Contractor for his own un -rented 
ground but shall on no account be responsible for the expenses 
incurred by the Contractor for hired ground. 

c) The Contractor shall provide and maintain all measuring and 
testing instruments at all times for properly carrying out the work 
and for the use of the Architect / Bank, including providing skilled 
attendants as required. 

d) The Contractor shall supply, fix and maintain at his cost during the 
execution of any works, all the necessary equipment, materials 
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and lighting required by night and as well as by day for proper 
execution of work. The contractor shall take down and remove any 
or all such unwanted waste materials, debris etc. as occasion shall 
require or when ordered to do so, and shall fully reinstate and 
make good all matters and things described during the execution 
of the works, to the satisfaction of the Architect / Bank 

8.1.8. FACILITIES TO OTHER CONTRACTORS 
a) The Contractor shall give full facilities and co-operation to other 

Contractors employed by the Bank and shall afford them 
reasonable opportunity for the execution of their works and for 
properly connecting and co-coordinating their works with the work 
of the other Contractors. The decision of the Architect on any 
points of dispute between the various Contractors shall be final 
and binding on all parties concerned. 

8.1.9. STORES AT SITE: 
a) The Contractor shall be allotted space / existing rooms on site 

subject to availability. The Contractor shall make his own 
arrangements to enclose, secure and guard the space allotted to 
him. Wherever there may be materials, which are likely to 
deteriorate by the action of the sun, rain or other elements, all 
such materials, tools etc shall be duly protected by the Tenderer 
from damage by weather or any other cause. All such stores and 
yards shall be cleared away and ground left in good and proper 
order, on completion of this Contract unless otherwise expressly 
mentioned herein. 

8.1.10. ELECTRIC POWER FOR INSTALLATION 
a) The Contractor shall be given a temporary electrical connection at 

one location at or below ground level to be decided by the Bank. 
The Contractor shall, at his own cost, provide a sub-meter, cabling 
and wiring and switchboards complying with all laws, rules and 
regulations in force and ensuring the safety of everyone working or 
visiting on site. 

b) The Contractor shall regularly reimburse cost for electricity 
consumed to the Main Contractor at the same tariff rates as 
charged by the Electric Supply Company. 

8.1.11. GENERAL CONDITIONS OF SUPPLY OF MATERIALS FOR 
EXECUTING INTERIOR FLOORING WORK 
The successful Tenderer before placing the orders or before 
supplying shall seek clearance in a meeting with the Bank / 
Architect. The final list of supply of materials shall however be 
made at the time of signing of the contract by the Bank in 
consultation with the Architect and the successful Tenderer. The 
Contractor shall then strictly adhere to these approved lists of 
makes and materials and proceed to supply the same. If any 
deviation and/or for any unforeseen reasons the makes or 
materials are to be altered, the contractor shall obtain the approval 
from the Bank / Architect in writing and then only he may proceed 
to supply. 

8.1.12. REMOVAL OF ALL OFFENSIVE MATTERS : 
a) All soil, filth or other matter of an offensive nature taken out of any 

trench, sewer, drain or other place shall not be deposited on the 
surface, but shall be at once carried away by the Contractor and 
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disposed off as per the rules and regulations of the Local 
Authorities concerned. 

8.1.13. UNFIXED MATERIALS: 
a) When any materials intended for the works shall have been placed 

at site by the Contractor, such materials shall not be removed 
there from (except for the purpose of being used on the works) 
without the written authority of the Architect and when the 
Contractor shall have received payment in respect of any 
Certificate in which the Architect shall have stated that he has 
taken into account the value of such unfixed materials on the 
works, such materials shall become the property of the Bank, and 
the Contractor shall be liable for any loss or damage to any such 
materials. 

8.1.14. REMOVAL OF IMPROPER WORK AND MATERIALS: 
a) The Architect shall, during the progress of the works, have power 

to order in writing from time to time the removal from the works, 
within such reasonable time as may be specified in the order, of 
any materials which, in the opinion of the Architect are not in 
accordance with the specifications or the instructions of the 
Architect and the substitution of proper materials and the removal 
and proper re-execution of any work, which has been executed 
with materials or workmanship, not in accordance with the 
Drawings and Specifications or instructions, and the Contractor 
shall forthwith carry out such order at his own cost. In case of 
default on the part of the Contractor to carry out such order the 
Bank shall have power to employ and pay other persons to carry 
out the same and all expenses consequent there on or incidental 
thereto shall be borne by the Contractor, and shall be recoverable 
from him on behalf of the Bank or may be deducted by the 
Architect from any money due or that may become due to the 
Contractor. 

b) If the correcting works are not done in accordance with the 
Contract the Architect, in consultation with the Bank, may allow 
such work to be got done through other parties at Contractors risk 
and cost and in that case they may make allowance for the 
difference in value together with such further allowance for 
damages to the Bank as in their opinion may be reasonable. 

8.1.15. CLEARING THE SITE OF WORKS: 
a) The Contractor shall clear site of works as per the instructions of 

the Architect. The site of works shall be cleared of all men, 
materials, sheds, etc. belonging to the Contractor. The site shall 
be delivered in a clean and neat condition as required by the 
Architect within a period of one week after the job is completed. In 
case of failure by the Contractor, the Bank under advice of the 
Architect will have the right to get the site cleared at the risk and 
cost of the Contractor to the satisfaction of the Architect. 

8.1.16. OCCUPATION OF PARTIALLY COMPLETED WORKS BY THE 
BANK: 

a) The Bank shall be entitled to and at liberty to occupy even the 
partially completed works or any portion thereof by themselves or 
through their agents and servants if they so desire, in which event, 
necessary extension of time on this account for completing the 
works shall however be granted to the Contractor, but he shall 
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have no claim for any compensation whatsoever due to the delay 
involved in completing works. Both the Bank and the Contractor 
will work out the repercussions on the insurance Clause 
mentioned afore to mutual satisfaction safeguarding each other’s 
interest. 

8.1.17. PREPARATION FOR OCCUPATION AND USE ON 
COMPLETION: 

a) On completion of the work, the Contractor shall inform the 
Architect in writing that he has finished the work and it is ready for 
the Architect’s / Bank’s inspection. The Contractor shall clean all 
his works and all the rooms under his charge. He will leave the 
entire works neat and clean and ready for occupation and to the 
satisfaction of the Architect. 

8.1.18. KEEPING THE AREAS AND ACCESS ROADS CLEAN: 
a) The Contractor shall be required to maintain the site and the 

building areas in a neat and clean condition at all times to the 
satisfaction of the Architect. Debris to be removed every 2 days. 

b) The Contractor shall also be required to keep all access roads to 
the site and within the site free from all obstructions, material 
droppings etc. to the satisfaction of the Architect and local 
authorities. 

8.1.19. COVERING UP OF WORKS: 
a) The Contractor shall cover up and protect the works from the 

weather and shall suspend all wet operations during weather 
which, in the opinion of Architect, will be detrimental to the works. 

8.1.20. MEASUREMENT TO BE RECORDED BEFORE WORK IS 
COVERED UP: 

a) The Contractor shall take joint measurements with the Architect 
before covering up or otherwise placing beyond the reach of 
measurement any items of work. Should the Contractor neglect to 
do so, the same shall be uncovered at the Contractor’s expense or 
in default thereof, no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

8.1.21. SITE SURVEY: 
a) On award of the works, the Contractor shall immediately survey 

the complete site and record his findings on civil works and 
services connected with his works and submit the report in 
duplicate. No extra payment shall be made for this work. 

8.1.22. LABOUR HUTMENTS: 
a) The Contractor shall not be allowed to put up any hutment / 

temporary structure of accommodating his labour/staff. He shall be 
required to make these arrangements elsewhere at his own cost. 
However, if the rules of local authorities so permit and subject to 
the contractor arranging for such permission, some space at site 
which will not come in the way of the permanent construction, 
temporary construction facilities and offices may be provided to the 
contractor at the discretion of the Bank for essential/core staff 
engaged on emergency or essential services round the clock work 
with proper sanitary facilities. 

8.2. STAFF MANAGEMENT 
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8.2.1. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
The Contractor shall furnish the Bank the following: 
a) Detailed industrial statistics regarding the labour employed by him, 

etc. 

b) The power of Attorney, name and signature of his authorized 
representative who will be in charge for the execution of the work. 

c) A list of technically qualified persons Employed by him for the 
execution of the work. 

d) The total quantity and quality of materials used for the work. 
8.2.2. APPOINTMENT OF ENGINEERS: 

a) The Contractor shall appoint a Senior Engineer to the satisfaction 
of the Architect / Bank. The Architect / Bank shall be entitled to 
approve or disapprove without assigning reasons the appointment 
of such Engineer proposed by the Contractor. This condition shall 
be reckoned as being the essence of the contract and its breach 
shall make the Contract revocable at the option of the Bank. The 
Senior Engineer shall be assisted by a number of other Engineers 
and Supervisors in the respective disciplines as required for the 
smooth and satisfactory execution of the work. 

b) The Engineer so appointed shall be available at all times when 
required by Architect / Bank to attend all site/office meetings to 
discuss all aspects of the Contract including design, 
administration, planning, fabrication, installation, commissioning, 
testing and defects liability maintenance as well as site co-
ordination with all Contractors/Agencies. 

c) The Senior Engineer shall not be required to be present full time at 
site but shall be available at all times when required by Architect 
to attend site/office meetings to discuss any aspect of the contract. 

8.2.3. SITE ENGINEER: 
a) Successful Tenderer will have to, before receiving work order, 

select suitable Engineer to be interviewed by Architect / Bank. It 
will be the responsibility of the selected engineer to ensure that 
minutes of site meetings are maintained up-to-date. Contractors 
have to be up-to-date for each site meeting to be held. 

8.2.4. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE 
ON WORKS: 

a) The Contractor shall give all necessary personal superintendence 
during the execution of the works and as long thereafter as the 
Architect may consider it necessary until the expiration of the 
“Defects Liability Period” stated in the Appendix hereto. 

b) The Contractor shall maintain and be represented on site, at all 
times while the work is in progress, by a responsible and efficient 
Engineer In-charge, approved by the Architect and who must 
thoroughly understand all the trades entailed and be constantly in 
attendance, while the men are at work. Any directions, 
explanations instructions or notices given by the Architect to such 
Engineer In-charge shall be deemed to be given to the Contractor 
and shall be binding as such on the Contractor. The Engineer-in-
charge shall be thoroughly conversant with the English Language 
and should be able to read, write and speak English. 
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8.2.5. DISMISSAL OF WORKMEN: 
a) The Contractor shall on the request of the Architect / Bank 

immediately dismiss from the works any person employed thereon 
who may, in the opinion of the Architect, be unsuitable or 
incompetent or who may misconduct himself and such person 
shall not again be employed or allowed on the works without the 
permission of the Architect / Bank. 

8.2.6. OTHER PERSONS ENGAGED BY THE BANK: 
a) The Bank reserves the right to use the premises and any portion 

of the site for the execution of any work not included in this 
Contract which he may desire to have carried out by other 
persons, and the Contractor has to allow all reasonable facilities 
for the execution of such work, but is not required to provide any 
plant or material for the execution of such work, except by special 
arrangement with the Bank. Such work shall be carried out in such 
a manner as not to impede the progress of the works included in 
the Contract, and the Contractor shall not be responsible for any 
damage or delay which may happen to or be occasioned by such 
work. 

8.3. SAFETY MANAGEMENT 
8.3.1. REPORTING OF ACCIDENTS TO LABOUR: 

The Contractor shall be responsible for the safety of persons 
employed by him on the works and shall report serious accidents to 
any of them, however and wherever occurring on the works, to the 
Architect and Bank who shall make every arrangement to render all 
possible assistance. This shall be without prejudice to the 
responsibility of the Contractor under the Insurance Clause of the 
General Conditions. 

8.3.2. Use of Explosives: 
Explosives shall not be used on the works by the contractor without 
the written permission of the Architect and then only in the manner 
and to the extent to which He has prescribed. When explosives are 
used, the same shall be stored in a special magazine to be provided 
by and at the cost of the contractor, who shall be liable for all 
damages, loss or injury for non-compliance with all the statutory 
obligations. 

8.3.3. Safety codes 
 Scaffolds 

Suitable scaffolds shall be provided for workmen for all works that 
cannot safely be done from the ground, or from solid construction 
except in the case of short duration work, which can be done 
safely from ladders. When a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps 
shall have a minimum width of 450mm and a maximum rise of 
300mm.Suitable hand holds of good quality wood or steel shall be 
provided and the ladder shall be given an inclination not steeper 
than 1/4 to 1 (1/4 horizontal to 1 vertical) 

a) Scaffolding or staging more than 4 m. above the ground floor, 
swung or suspended from an overhead support or erected with 
stationary support shall have a guard rail properly bolted, braced 
or otherwise secured, at least 1m. above the floor or platform of 
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such scaffolding or staging and extending along the entire length 
of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging 
shall be fastened to prevent it from swaying from the building or 
structure. 

b) Working platforms, gangways and stairway shall be so constructed 
that they do not sag unduly or unequally and if the height of the 
platform, gangway or stairway is more then 4m. above ground 
level or floor level, they shall be closely boarded and shall have 
adequate width and be suitably fenced as described in (ii) above. 

c) Every opening in the floor of a building or in a working platform 
shall be provided with suitable means to prevent the fall of persons 
or materials by providing suitable fencing or railing whose 
minimum height shall be 1 m. 

d) Wherever there are open excavations in ground, they shall be 
fenced off by suitable railing and danger signals installed at night 
so as to prevent persons slipping into excavations. 

e) Safe means of access shall be provided to all working places. 
Every ladder shall be securely fixed. No portable single ladder 
shall be over 9m. in length while the width between said rails in 
rung ladder shall in no case be less than 290mm for ladder up to 
and including 3 m. in length. For longer ladders this width shall be 
increased at least 20mm. for each additional meter of length. 

f) A sketch of the ladders and scaffolds proposed to be used shall be 
prepared and approval of the Engineer obtained prior to 
construction. 

g) All scaffolds, ladders and other safety devices mentioned or 
described herein shall be maintained in safe condition and no 
scaffold, ladder or equipment shall be altered or removed while it 
is in use.  

8.3.4. OTHER SAFETY MEASURES: 
a) All personnel of the Contractor working within the site shall be 

provided with safety helmets. All welders shall wear welding 
goggles while doing welding work and all metal workers shall be 
provided with safety gloves. Persons employed on metal cutting 
and grinding shall wear safety glasses. 

b) Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites of work shall 
be so stacked or placed as to cause danger or inconvenience to 
any person or the public. 

8.3.5. PERSONAL SAFETY EQUIPMENTS: 
a) All necessary personnel safety equipment as considered adequate 

by the Engineer should be kept available for the use of the 
persons employed on the site and maintained in a condition 
suitable for immediate use, and the Contractor should take 
adequate steps to ensure proper use of equipment by those 
concerned. 

b) Workers employed on mixing asphalt materials, cement and lime 
mortar shall be provided footwear and protective goggles. 
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c) Those engaged in white washing and mixing or stacking of cement 
bags or any materials, which are injurious to the eyes, shall be 
provided with protective goggles. 

d) Those engaged in welding works shall be provided with welder’s 
protective eyesight lids. 

e) Stonebreakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

f) When workers are employed in sewers and manholes which are in 
use, the Contractor shall ensure that the manhole covers are 
opened and are ventilated at least for an hour before the workers 
are allowed to get into manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 

g) The Contractor shall not employ men below the age of 18 years 
and women on the work of painting with products containing lead 
in any form. Whenever men above the age of 18 are employed on 
the work of lead painting, the following precautions should be 
taken: 

h) No paint containing lead or lead products shall be used except in 
the form of paste or ready-made paint. 

i) Suitable face masks should be supplied for use by the workers 
when paint is applied in the form of spray or a surface having lead 
paint dry rubbed and scraped. 

j) Overalls shall be supplied by the Contractor to the workmen and 
adequate facilities shall be provided to enable the working painters 
to wash during the cessation of the work. 

k) When the work is done near any public place where there is risk of 
drowning all necessary equipments should be provided and kept 
ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision should be made for 
prompt first aid treatment of all injuries likely to be sustained during 
the course of the work. 

l) Adequate washing facilities should be provided at or near places 
of work. 

8.3.6. HOISTING MACHINES 
Use of hoisting machines and tackle including their attachments 
anchorage and supports shall confirm to the following standards or 
conditions: 

i) This shall be of good mechanical constructions, sound 
material and adequate strength and free from patent defect 
and shall be kept in good repair and in good working order. 

ii) Every rope used in hoisting or lowering materials or as 
means of suspension shall be of durable quality and 
adequate strength and free from patent defects.  

iii) Every crane driver or hoisting appliance operator shall be 
properly qualified and no person under the age of 21 years 
shall be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator. 

iv) In case of every hoisting machine and of every chain ring 
hook, shackle, shovel and pulley block used in hoisting or 
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as means of suspension of the safe working load shall be 
ascertained by adequate means. Every hoisting machine 
and all gear referred to above shall be plainly marked with 
the safe working load. In case, a hoisting machine having a 
variable safe working load, each safe working load and the 
conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond its 
specified capacity. 

v) In case of departmental machines, the safe working load 
shall be notified by the engineer as regards contactor’s 
machines, the contractor shall notify the safe working load 
of the machine to the engineer whenever he brings any 
machinery to site of work and get it verified by the engineer 
concerned.  

vi) Motors, gearing, transmission, electric wiring and other 
dangerous parts of hoisting appliances should be provided 
with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum of 
the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on 
electrical installations that are already energized, insulating 
mats, wearing apparel, such as gloves, sleeves and boots 
as may be necessary should be provided. The workers 
should not wear any rings, watches and carry keys or other 
materials that are good conductors of electricity.  

b) These safety provisions should be brought to the notice of all 
concerned by display on a notice board at a prominent place at 
work spot .The person responsible for compliance of the safety 
code shall be named therein by the Contractor. 

c) To ensure effective enforcement of the rules and regulations 
relating to safety precautions the arrangements made by the 
Contractor shall be open to inspection by the Labour Officer, 
Engineers of the Department or their representatives. 

d) Notwithstanding the above clauses there is nothing in these to 
exempt the Contractor from the operations of any other Act or Rule 
in Force in the Republic of India. 

8.4. RISK MANAGEMENT 
8.4.1. WORK PERFORMED AT CONTRACTOR’S RISK:  

 The Contractor shall take all precautions necessary and shall be 
responsible for the safety of the work and shall maintain all safe 
guards, including providing for guards, proper lights, signs, 
temporary passages, or other protection necessary for the 
purpose. All work shall be done at the Contractor’s risk, and if any 
loss or damage shall result from fire or from other cause, the 
Contractor shall promptly repair or replace such loss or damage 
free from all expenses to the Bank. The Contractor shall be 
responsible for any loss or damage to materials, tools or other 
articles used or held for use in connection with the work. The work 
shall be carried on and completed without damage to any work or 
property of the Bank or of others and without interference with the 
operation of existing machinery or equipment, if any. 

8.4.2. CONTRACTOR’S LIABILITY AND INSURANCE 
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a) From commencement to completion of works, the Contractor shall 
take full responsibility for the care of the work and for taking 
precautions to prevent loss or damage to the work to the maximum 
extent possible and shall be liable for any damage or loss that may 
arise to the works or any part thereof from any cause whatsoever 
including causes of fire, lightening, explosion, fire, earthquake, 
storm, hurricane, floods, inundation, subsidence, landslides, rock 
slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect or damage and shall at his own 
cost repair and make good the same so that at all times the work 
shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract. 

Explanation: For the purpose of this condition, the expression "from 
commencement to completion of works" shall mean the period starting 
with the date of issue of the work order or date of handing over of site 
whichever is later and ending with issue of Virtual Completion 
Certificate. For the purpose of this Insurance clause only, handing 
over of site shall also include any handing over of space to the 
Contractor for the purpose of storage of materials and equipment. 
b) Without limiting the obligations and responsibilities under this 

condition, the Contractor shall insure and keep insured the works 
from commencement to completion, as aforesaid, as increased by 
25% of the contract value against the risk of loss or damage from 
any cause whatsoever including the causes enumerated in the 
foregoing Clause (a). In the event of there being a variation in the 
nature and extent of the works, the Contractor shall from time to 
time increase or decrease the value of the insurance 
correspondingly. All the premia for the insurance shall be borne 
and paid by the Contractor. The said insurance shall also provide 
cover for the removal of debris of the lost or damaged works. The 
said insurance shall be in the joint names of the Bank and the 
Contractor, Banks name being mentioned first in the policies and 
the Contractor shall deposit with the Bank the said policy or 
Policies before commencing the work. All money payable by the 
insurer under such Policy/Policies shall be recovered by the Bank 
only and may be paid to the Contractor or any other agency of 
Bank’s choice in the installments for the purpose of rebuilding or 
replacing or repairing the works and/or goods destroyed or 
damaged as the case may be. 

c) The Contractor shall at all times indemnify and keep indemnified 
the Bank against all losses, claims, damages or compensation 
including under the provisions of the payment of the Wages Act 
1936, Minimum Wages Act 1948, Bank’s Liability Act 
1938,Workman’s Compensation Act 1923,the Maternity Benefit 
Act 1961,the Bombay Shops and Establishments Act1947, 
Industrial Disputes Act 1947, and Contract Labour (Regulation and 
Abolition) Act 1970 and Employees State Insurance Act 1948, 
Motor Vehicles Act 1988 or any modifications thereof or under any 
other law relating thereto and rules made there under from time to 
time or as a consequence of any accident or injury to any 
workman or other person in or about the work whether in the 
employment of the Bank or Contractor or not, and also against all 
costs, charges and expenses of any suit, action or proceedings 
whatsoever out of such accident or injury or combination of any 
such claims. 
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d) Before commencing the work, the Contractor shall without limiting 
his obligations and responsibilities under this condition, insure 
against any loss of life or injury to any personnel in the 
employment of Contractor / sub-Contractor / nominated Sub-
Contractor. For this purpose, an insurance shall be taken by the 
Contractor /Sub-Contractor. Such insurance shall be taken to 
include both, employees / workmen covered by the Workman’s 
Compensation Act 1923, as well as those employees /workmen 
not covered by the said Act. Separate insurance policies may be 
taken for employees/work men covered by Workman’s 
Compensation Act 1923, and employees/ workmen not covered by 
the said Act. All the premia shall be paid by the Contractor. 
Policy/Policies taken under this paragraph for the personnel in 
employment with the Contractor/Sub-Contractor may be in their 
Bank’s names of the Contractor/Sub-Contractor/nominated Sub-
Contractors. In the event of any loss or injury to personnel in 
employment with the Contractor/Sub-Contractor/nominated Sub-
Contractors, the Employee and Contractor shall recover directly 
from the Insurance Company and ensure that payment of the 
same is made to the affected parties including the Bank. The 
policy in original shall be deposited with the Bank. However, if the 
Policy obtained by the Contractor is not project-specific but covers 
several works, a certified copy of the Policy shall be submitted to 
the Bank, together with original which shall be returned after 
verification. 

e) The Contractor shall at all times indemnify and keep indemnified 
the Bank against all losses and claims for injuries or damage to 
any person or any property whatsoever which may arise out of or 
in consequence of the construction and maintenance of the work 
and against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation 
thereto. Before commencing the execution of the works, the 
Contractor shall without in any way limiting his obligations and 
liabilities under this condition, insure at his cost and expense 
against any damage or loss or injury which may be caused to any 
person or property including the Employee or servants of the Bank 
and the Architects and their property by or in the course of the 
execution of the works. Such insurance to be known as the Third 
Party Insurance shall be in a sum equivalent to two percent of the 
estimated value of the work, subject to the minimum sum of 
Rupees Two Lacs. The Insurance policy to be so obtained by the 
Contractor shall be deposited by the Contractor with the Bank 
within seven days of its issue by the insurer. 

f) The Contractor shall provide the Bank with documentary evidence 
from time to time, that he has taken all the insurance policies 
mentioned in the foregoing paragraphs and that he has paid the 
necessary premia for keeping the policies valid till the works are 
completed and handed over to Bank. 

g) The Contractor shall ensure that similar insurance policies are 
taken out by his sub Contractors or nominated Contractors, if any. 
The Contractor shall be responsible to the Bank or to any other 
person for any claim or loss resulting from the failure of the Sub-
contractors or nominated Sub-Contractors to obtain such 
insurance policy. While taking the insurance policies, Contractor 
should indicate clearly to the insurance companies that policies 
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issued should cover their Sub-Contractors and nominated Sub-
Contractors also. 

h) If the Contractor and/or his sub-Contractor or nominated Sub 
Contractor, if any, shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they 
may be required to effect under the terms of the Contract, then in 
any such case, the Bank may, without being bound to effect and 
keep in force any such insurance policy and pay such premium or 
premia, as may be necessary for that purpose from time to time 
and deduct the amount so paid by the Bank from any money due 
or becoming due to the Contractor recover the same as a debt due 
from the Contractor. 

i) All Insurance Policies shall be obtained from nationalized 
Insurance Companies only. 

j) Without prejudice to any of its obligations and responsibilities 
under this condition, the Contractor shall, within 30 days from the 
date of the Work Order and thereafter at the end of each quarter 
submit a report to the Bank in Proforma ‘C’ annexed hereto the 
detailed information on the Insurance Policies as prescribed in the 
said proforma together with relevant documentary evidence. 

k) No work shall be commenced by the Contractor unless and until 
he has obtained the insurance or insurance required to be 
obtained by him under or by the foregoing clauses and no work 
shall be carried out or continued by the Contractor unless and until 
such insurance is current and valid at that time. All the receipts in 
original along with two photocopies thereof, for the payment of the 
premia shall be furnished by the Contractor to the Bank. The 
original receipts will be returned to the Contractor after verification. 
The Bank reserves the right for payment for works done subject to 
fulfillment of this condition and shall instruct the Architect 
accordingly. 

l) In the event of any claim for insurance becoming due on account 
of any eventuality covered by the respective insurance 
policy/policies, the Contractor shall reinstate the installation, 
replace the materials or equipment’s or pay compensations to the 
affected personnel/ Employees or their legal heirs without waiting 
for settlement of the claim from insurance company. 

m) If the Contractor shall not perform and observe any of the duties 
and obligations devolving upon him hereunder, and such omission 
or breach by the Contractor shall involve the Bank in any liability 
tortuous or otherwise and/or loss or damage, the Bank shall be 
entitled to the restitution of such loss or damage and shall be 
entitled to recover the amount of restitution from any moneys due 
to the Contractor from the Bank under this Contract or any other 
Contract. 

n) Upon taking possession of the works under the Contract, the Bank 
shall take out parallel insurance, to insure all persons who are not 
the Contractor’s or the Sub-Contractor’s or the nominated Sub-
Contractors or the Project Management Consultant’s staff or the 
agent of the Banks authorised representatives on getting the 
occupation certificate, the Bank will maintain their own insurance 
Policy and the Contractors will cease to be responsible for the 
insurance of Bank's personnel. 
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o) The Contractor shall ensure the validity of the insurance Policies. 
The Contractors shall hand over the insurance policies to the 
Bank through the Architect. Once delays are certified by the 
Architect, he shall have to ensure that the insurance Policies are 
progressively extended. 

p) The Banks’ insurance Policy shall cover the risk for Banks’ 
agents, Consultants, Architect etc. appointed by the Bank. 

q) The Bank shall insure the building in totality on obtaining 
possession of the building and other structures. 

Insurance in respect of damages to persons & property 
1. The contractor shall be responsible for all injury to persons, 

Neighboring Properties, animals or things, and for all structural and 
decorative damage to property which may arise from the operation or 
neglect of himself or of any nominated Sub-contractor's employees, 
whether such injury damage arise from carelessness, accident or any 
other cause whatever in any way connected with the carrying out of 
this contract. This clause shall be held to include inter alia, any 
damage to buildings, whether immediately adjacent or otherwise, and 
any damage to roads, streets, foot-paths, bridges or ways as well as 
all damage caused to the building and works forming the subject of 
this contract, by frost or other inclemency or whether. The Contractor 
shall indemnify the Bank from any such injury or damage to persons 
or property as aforesaid and also in any award of compensation or 
damages consequent upon such claims. 

2. The Contractor shall reinstate all damage of every sort mentioned in 
the Clause, so as to deliver up the whole of the contract works 
complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damage to the property of third parties. 

3. The Contractor shall indemnify the Bank against all claims, which may 
be made against the Bank by any member of the public or other third 
party in respect of 

4. anything which may arise in respect of the works or in consequence 
thereof and shall at his own expense arrange to effect and maintain, 
Until the virtual completion of the contract, with an approved Office a 
Policy of Insurance in the joint names of Bank and the Contractor 
against such risks and deposit such Policy or Policies with the 
Architect from time to time during the currency of this Contract. 

5. The Contractor shall similarly indemnify the Bank against all claims 
which may be made upon the Bank whether under The workmen's 
Compensation Act or any other statute in force during the currency of 
this Contract or at common law in respect of any employee of the 
Contractor or any Sub-Contractor and shall at his own expense effect 
and maintain, until the virtual completion of the contractor, with an 
approved office, a policy of Insurance in the joint names of the 
employee and the contractor against such risks and deposits such 
Policy or Policies with the Architect from time to time during the 
currency of this Contract. 

6. The Contractor shall be responsible for anything, which may be 
excluded from the Insurance Policies above referred to, and also for 
all the damages to any property arising out of and incidental to the 
negligent or defective carrying out of this contract. He shall also 
indemnify the Bank in respect of any costs, charges and expenses 
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arising out of any claim or proceedings and also in respect of any 
award of or compensation of damage arising there from. 

7. The Bank with the concurrence of the Architect shall be at liberty and 
is hereby empowered to deduct the amount of any damage, 
compensation, costs, charges and expenses arising or occurring from 
or in respect of any such claim or damage from any sum or sums due 
or become due to the contractor. 

Fire Insurance : 
1. The Contractor shall at the time of signing the Contract, Insure the 

works and keep them Insured until the virtual completion of the 
contract, against losses or damages by fire, as approved by the 
Architect, in the joint names of the Bank and the Contractor (the 
name of the former being placed first in the policy) for the full amount 
of the contract and for any further sum being allowed to the Contractor 
as an authorized extra. Such policy shall cover the property or the 
Bank only, fees for assessing the claim and in connection with his 
services generally therein and shall not cover any property of the 
contractor or of any sub-contractor of the Bank. The contractor shall 
deposit the policy and receipts for the premiums of the same with the 
Architect within Ten days of the signing the contract or on receipt of 
the Work order, whichever is earlier unless otherwise instructed by the 
Architect. In default of the contractor insuring as provided above, the 
Bank or the Architect on his behalf may so issue any may deduct the 
premium paid for any money due to the contractor. The contractor 
shall as soon as the claim under the policy is settled, or the work 
reinstated by the insurance office, should they elect to do so, proceed 
with all due diligence with the completion or the work in the same 
manner as though the fire had not occurred and in all respects under 
the same conditions of the contract. The contractor shall be entitled to 
such extension of the time for completion as the Architect deems fit. 

2. The amount so due as aforesaid shall be total value of the works duly 
executed and of the contract materials and goods delivered upon the 
site for use in the work up to and including a date not more than seven 
days prior to the date of the said certificate less the amount to be 
retained by the Bank (As hereinafter provided) and loss any 
installment, previously paid under this clause. Provided that such 
certificates shall only include the value of the said materials and goods 
as and from time they are reasonably, properly and not prematurely 
brought upon the site and then only if properly stored and/or protected 
weather.) 

9. FAILURE OF PERFORMANCE 
9.1. DAMAGES FOR NON-COMPLETION: 

9.1.1. If the Contractor fails to complete any or all the works by the date/s 
named in the relevant clauses for "Date of Completion" and 
"Extension of Time" and if the Architect shall certify in writing on 
or before the date of issue of the Certificate for the last payment to 
which the Contractor may become entitled hereunder that the 
works could reasonably have been completed by the date or within 
the said extended time, then the Contractor shall pay or allow the 
Bank the sum to be worked out as per Appendix to General 
Conditions of Contract per day to be recovered as Liquidated 
Damages (and not by way of penalty) for the delay, beyond the 
said date or extended time, as the case may be, during which the 
works shall remain unfinished and such damages may be 
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deducted from any moneys due or which may become due to the 
Contractor. The maximum amount of Liquidated Damages shall be 
the amount not exceeding Total Security Deposit. The contractor 
shall be bound to extend validity of Insurance Cover till such 
period of completion as to be considered necessary at their cost. 

9.2. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S 
INSTRUCTIONS: 
9.2.1. If the Contractor after receipt of written notice from the Architect 

in prior consultation with the Bank requiring compliance with such 
further drawings and/or instructions to remove, fails within seven 
days to comply with the same, the Architect with prior consent of 
the Bank may employ other persons to execute any such work 
whatsoever as may be necessary to give effect thereto and all 
costs incurred in connection therewith shall be recoverable from 
the Contractor by the Bank on a certificate by the Architect as a 
debt to be deducted by him from any moneys due or to become 
due to the Contractor. 

9.3. DETERMINATION OF CONTRACT: 
9.3.1. If the Contractor except on account of any legal restraint upon the 

Bank preventing the continuance of the works, on account of any 
of the causes mentioned in Clause “Delay and Extension of time”  
in the case of a certificate being withheld or not paid when due, 
shall suspend the works, or, in the opinion of the Architect, shall 
neglect or fail to proceed with due diligence in the performance of 
his part of the Contract or if he shall more than once make default 
in the respects mentioned in Clause “Removal of improper work 
and materials”, the Bank through the Architect shall have power 
to give notice in writing to the Contractor requiring that the works 
be proceeded with a reasonable manner and with reasonable 
dispatch. Such notice shall not be unreasonably given and must 
signify that it purports to be a notice under the provisions of this 
clause and must signify the act or defaults on the part of the 
Contractor upon which it is based. After such notice shall have 
been given, the Contractor shall not be at liberty to remove from 
the site of work, or from any ground contiguous thereto, any plant 
or materials belonging to him which shall have been placed 
thereon for the purpose of the works, and the Bank shall have lien 
upon such plant and materials to subsist from the date of such 
notice being given until the notice shall have been complied with. If 
the Contractor shall fail, for seven days after such notice has been 
given to proceed with the works as therein prescribed, the Bank 
may enter upon & take possession of the works and of all such 
plant and materials thereon intended to be used for the work, and 
the Bank shall retain and hold alien upon all such plant and 
materials until the works shall have been completed under powers 
hereinafter conferred upon him. If the Bank shall exercise the 
above power, he may engage any other person to complete the 
works and exclude the Contractor, his agents and servants, from 
entry upon or access to the same, except that the Contractor or 
any person appointed in writing may have access at all reasonable 
times during the progress of the works to inspect, survey and 
measure the works. Such written appointment or a copy thereof 
shall be delivered to the Architect before the person so appointed 
comes on to the works, and the Bank shall take such steps as in 
the opinion of the Architect may be reasonably necessary for 
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completion of the works, without undue delay or expenses, using 
for that purpose the plant and materials above mentioned in so far 
as they are suitable and adaptable to such use. Upon the 
completion of the work the Architect shall certify the amount of 
the expenses properly incurred consequent on and incidental to 
the default of the Contractor as aforesaid and in completing the 
works by other persons. Should the amount so certified as the 
expenses properly incurred be less than the amount which would 
have been due to the Contractor upon the completion of the works 
by him, the difference shall be paid to the Contractor by the Bank, 
should the amount of the former exceed the latter, the difference 
shall be paid by the Contractor to the Bank. The Bank shall not be 
liable to make any further payment or Compensation to the 
Contractor for or on account of the proper use of the plant for the 
completion of the works under the provision herein before 
mentioned other than such payment as included in the Contract. 
After the works shall have been so completed by persons other 
than Contractor, under provision herein before contained, the 
Architect shall give notice to the Contractor, to remove his plant 
and all surplus materials as may not have been used in the 
completion of the works, from the site. If such plant and materials 
are not removed within a period of 14 days, after the notice shall 
have been given, the Bank may remove and sell the same, 
holding the proceeds, less the cost of the removal and sale, to the 
credit of the Contractor. The Bank shall not be so responsible for 
any loss sustained by the Contractor from the sale of the plant in 
the event of the Contractor not removing it after notice. 

9.4. NOTICES: 
9.4.1. Notices of the Bank to the Architect or the Contractor may be 

served personally or by being left at or sent by registered post to 
the last known place of abode or business of the party to whom 
the same is given or in the case of the Contractor by being left on 
the works. In the case of company or Corporation, notices may be 
served at or sent by registered post to the Registered office of the 
Company or Corporation. Any notice sent by registered post shall 
be deemed to be served at the time when, in the ordinary course 
of post, it would be delivered. 

9.5. TERMINATION OF CONTRACT BY THE BANK 
9.5.1. If the Contractor being an individual or a firm, commits any act of 

insolvency or shall be adjudged as Insolvent or being an 
incorporated Company shall have an order for Compulsory 
winding up or applies for voluntary winding up or subject to the 
supervision of the Court and of the Official Assignee or the 
Liquidator in such acts of Insolvency or winding up shall be unable 
within seven days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the Architect that he is able 
to carry out and fulfill the Contract, and to give security therefore, if 
so required by the Architect or if the Contractor (whether an 
individual firm or incorporated Company) shall suffer execution to 
be issued, or shall suffer any payment under this Contract, to be 
attached by or on behalf of any of the creditors of the Contractor. 

or shall assign or sub-let the Contract without the consent in writing of 
the Architect first obtained. 
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or shall charge or encumber this Contract or any payments due or 
which might become due to the Contractor there under, 

or if the Architect shall certify in writing to the Bank that the 
Contractor 

a) Has abandoned the Contract, or 
b) Has failed to commence the works, or has without any lawful 

excuse under these conditions suspended the progress of the 
works for seven days after receiving from the Architect, written 
notice to proceed, or 

c) Has failed to proceed with the works with such due diligence and 
failed to make such due progress as would enable the works to be 
completed within the time agreed upon, or 

d) Has failed to remove materials from the site or to pull down and 
replace work for seven days after receiving from the Architect 
written notice that the said materials or work were condemned and 
rejected by the Architect under these conditions, or 

e) Has neglected or failed persistently to observe and perform all or 
any of the acts, matters or things by this Contract to be observed 
and performed by the Contractor for seven days after written 
notice shall have been given to the Contractor requiring the 
Contractor to observe or perform the same, or 

f) Has to the detriment of good workmanship or in defiance of the 
Architect instructions to the contrary sublet any part of the 
Contract. 

Then in any of the said cases the Bank may not withstanding any previous 
waiver, after giving seven days notice in writing to the Contractor, determine 
the Contract but without thereby affecting the powers of the Architect or the 
obligations and liabilities of the Contractor, the whole of which shall continue 
in force as fully as if Contract has not been determined and as if the works 
subsequently executed had been executed by or on behalf of the Contractor. 
And further, the Bank, may enter upon and take possession of the work and 
all plant, tools, scaffoldings, sheds, machinery, steam and other power, 
utensils and materials lying upon the premises or the adjoining lands or roads 
and use the same as his own property or may employ the same by means of 
his own servants and workmen carrying on and completing the works or by 
employing any other Contractors or other persons to complete the works, and 
the Contractor shall not in any way interrupt or do any act, matter or things to 
prevent or hinder such other Contractor or other person or persons employed 
for completing and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient, the 
Architect shall give a notice in writing to the Contractor to remove his surplus 
materials and plant, and should the Contractor fail to do so within a period of 
14 days after receipt thereof by him the Bank shall sell the same by public 
auction, or otherwise and shall give credit to the Contractor for the amount 
realized after deducting there from the costs of removal and sales by the 
Bank for the values of the said plant and material so taken possession of by 
the Bank and the expense or loss which the Bank shall have been put to in 
procuring the works to be completed and the amount, if any, owing to the 
Contractor and the amount which shall be so certified shall thereupon be paid 
by the Bank, to the Contractor, or, by the Contractor to the Bank, as the case 
may be, and the certificate of the Architect shall be final and conclusive 
between the parties. On termination of the Contract, the Contractor shall 
forthwith remove himself and his workmen from the works site. 
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9.6. TERMINATION OF THE CONTRACT BY THE CONTRACTOR: 
9.6.1. If payment of the amount payable by the Bank under the 

Certificates of the Architect with interest as provided for 
hereinafter shall be in arrears and unpaid for thirty days after 
notice in writing requiring payment of the amount with interest as 
aforesaid shall have been given by the Contractor to the Bank (or 
if the Bank interferes with or obstruct issue of any such 
Certificates), or the Bank commits any ‘Act of Insolvency’, or if the 
Bank being an individual, or firm shall be adjudged insolvent or 
(being an incorporated company)shall have an order made against 
it or pass an effective resolution for winding up either compulsorily 
or subject to the supervision of the court or Voluntarily, or if the 
official Assignee of the Bank being an individual, or firm shall be 
adjudged insolvent or (being an incorporated company) shall have 
an order made against it or pass an effective resolution for winding 
up either compulsorily or subject to the supervision of the court or 
Voluntarily, or if the official Assignee of the Bank  shall repudiate 
the Contract, or if the Official Assignee or the Liquidator in any 
such winding up fails within fifteen days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of 
the Contractor that he is able to carry out and fulfill the Contract 
and to make all  payments due, and to become due hereunder and 
if required by the Contractor, to give security for the same, or if the 
works be stopped for three months under an order of the 
Architect or the Bank or by any injunction or other orders of any 
court of law, then and in any of the said cases the Contractor shall 
be at liberty to determine the Contract by notice in writing to the 
Bank, through the Architect, and he shall be entitled to recover 
from the Bank payment for all works executed and for any loss he 
may sustain upon any plant or material supplied or purchased or 
prepared for the purpose of the Contract. 

9.6.2. In arriving at the amount of such payment, the net rates contained 
in the Contractor’s original tender shall be followed, or where the 
same may not apply, valuation shall be made in accordance with 
“Prices for Extras, etc. Ascertainment thereof”. 

9.7. FORECLOSURE OF CONTRACT IN FULL OR IN PART: 
9.7.1. If at any time after acceptance of the tender the Bank / Architect 

shall decide to abandon or reduce the scope of the works for any 
reasons whatsoever and hence not require the whole or any part 
of the works to be carried out he shall inform the Contractor in 
writing to that effect and the Contractor shall have no claim to any 
payment or compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

9.7.2. The Contractor shall be paid at the Contract rates full amount for 
woks executed at site, and in addition, reasonable amount as 
Certified by the Architect for the value of such material (which 
material shall thereupon become the property of the Bank) and 
also such further allowances as the Architect may think 
reasonable and fair in respect of (a) any expenditure incurred by 
the Contractor towards preliminary works etc. and (b) other 
reasonable and proper engagement the Contractor may have 
entered into for carrying out the work. 
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10. COMPLIANCE 
10.1. COMPLIANCE TO BANK’S/LEGAL NORMS 

a) NOTICES:- The Contractor shall give all notices and pay all fees 
and shall comply with all Acts and Regulations for the successful 
completion of the Contract works. 

10.1.2. AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES: 
The Contractor shall conform to the provisions of all the statutes 
relating to the works, and to the Regulations and bye laws of any 
local Authority, and of any Water, Lighting, Electric supply, and of 
other Companies or Authorities with whose systems the structure 
is proposed to be connected, and shall before making any 
variation from the drawings or specifications that may be 
necessitated by so confirming, give to the Architect written notice, 
specifying the variations proposed to be made and the reason for 
making it, and apply for instruction thereon. In case the Contractor 
shall not within 10 days receive such instructions, he shall proceed 
with the work conforming to the provision or Regulations or 
Byelaws in question. 

a) The Contractor shall bring to the attention of the Architect all 
notices required by the said Acts, Regulations or Bye-laws to be 
given to any Authority by the Bank or the Architect and pay to 
such Authority, or to any public Officer, all fees that may be 
properly chargeable in respect of the works, and lodge the receipts 
with the Architect. 

b) The Contractor shall indemnify the Bank against all claims in 
respect of patent rights, design, trade marks of name or other 
protected rights in respect of any constructional site, machine work 
or material used for or in connection with the works or temporary 
works and against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising 
from such claims, unless he has informed the Architect before 
any such infringement and received their permission to proceed, 
and shall himself pay all royalties, license fees, damages, costs 
and charges of all and every sort that may be legally incurred in 
respect thereof. All statutory fees, deposits etc paid by the 
contractor for permanent works to be handed over to Bank which 
shall be reimbursed to him by the Bank against documentary 
proof. 

c) The Contractor shall assist and co-ordinate with the Architect in 
obtaining all statutory approvals and/or amendments to such 
approvals as per the rules in force from Municipality and other 
local bodies. Any expenditure incurred in obtaining such approvals 
is deemed included in the rates quoted by the Contractor. 

10.1.3. Notices to Local Bodies: 
a) The Contractor shall comply with and give all notices required 

under any law, rule, regulations, or byelaw of parliament, State 
Legislature or Local Authority relating to works. The Contractor 
shall before commencing the execution of work issue a certificate 
to the Bank/ Architect that he has obtained all the permissions 
Registrations and give all the notices as are required to be 
obtained or given under law particularly blasting permission the 
Police permission etc. 
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10.1.4. MUNICIPAL REGULATIONS: 
a) The whole of the work is to comply with the requirements and 

byelaws of the concerned Municipal Corporation and local bodies. 
10.1.5. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR: 

a) The Contractor shall pay all labour employed by him at rates fixed 
by him at the commencement of the Contract as per the Labour 
Laws. Wages as applicable for the construction work as per norms 
stipulated by the local authorities, under whose jurisdiction the site 
falls, or any other statutory body or authority of the concerned 
State or Government of India shall be followed by the contractor.  
No violation of such statutory laws and rules shall be permissible. 
This will also include the minimum and the maximum allowable 
wages for various categories of labour to be employed by the 
contractor. 

b) All wages shall be paid in full and without any deduction 
whatsoever at the approved rates and for full time actually worked 
during the wage period. Officers of Architect or an Officer of the 
Bank as may be authorised in that behalf shall have power to 
exercise supervision over the labour employed by the Contractor, 
and for such other purpose any of these officers may inspect the 
wage books, muster books and other labour records of the 
Contractor. In the event of the report of such Officer/s showing that 
the proper rates of wages are not being paid, or that in any 
manner whatsoever the dealings between the Contractor and his 

c) Labours are not satisfactory, the Architect / Bank shall pass such 
orders upon the report as he considers desirable, and those orders 
shall be final and binding upon the Contractor. The contractor shall 
indemnify and keep indemnified the Architect and / or the Bank 
against any claim arising from failure of the Contractor to comply 
with such labour laws. 

d) The contractor shall register with Assistant Labour Commissioner 
(Central) as contractor approved by the Bank. 

10.1.6. DISPLAY OF NOTICES 
a) The Contractor shall display all permissions licenses registration 

certificates and other statements required to be displayed under 
various labour laws and other legislation’s applicable to the works 
at the site office and also maintain the requisite register/records 
factually and up to date and keep them ready for inspection by the 
concerned authorities and also make available the same to the 
Architect / Bank for inspection. 

10.1.7. INSURANCE POLICIES: 
a) The Contractor shall not commence any work at site, until all the 

insurance Policies, as required here and in terms of the General 
Conditions of Contract, have been submitted to the Bank. 
Renewal of the same if required due to extension of time for 
completion or similar reasons is also the responsibility of the 
Contractor. 

b) Notwithstanding anything to the contrary mentioned in the 
Contract, Contractors have to submit all Insurance Policies to the 
Bank directly to make the Bank satisfy themselves regarding 
adequacy of values of Insurance, validity etc. as per contractual 
clauses. 
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c) The Contractor shall arrange for renewals of these policies on their 
own. Any omissions to do so or delay in non-receipt of any 
information will be no excuse for failure to renew them or keep 
them in force without a break. 

10.1.8. INDEBTEDNESS AND LIENS: 
a) The Contractor agrees to furnish the Bank from time to time during 

the progress of the work as requested, verified statements 
showing the Contractors’ total outstanding indebtedness in 
connection with the work covered by the Contract. 

b) Before final payment is made, the Bank may require the Contrac-
tor to furnish the Bank with satisfactory proof that there are no 
outstanding debts or liens in connection with the Contract. If during 
the progress of the work, the Contractor shall allow any 
indebtedness to accrue to Sub-Contractors or others and shall fail 
to pay or discharge same within Seven days after demand, then 
the Bank may withhold any money due to the Contractor until such 
indebtedness is paid, or apply the same towards the discharge 
thereof. 

10.1.9. INDIAN STANDARDS CODE: 
a) The relevant I.S. Code of practice shall be the latest version with 

its amendments/revisions. The Contractor shall keep and maintain 
copies of the latest editions of relevant I.S. Codes at the work site 
and make it available to Architect when required. 

10.1.10. TREASURE TROVE: 
a) Should any important and valuable materials/items be found while 

carrying out the works, the same shall be the property of the Bank. 
The Contractor shall give immediate notice to the Architect of any 
such discovery and shall hand over any such treasure to the Bank 
on demand. 

10.1.11. TECHNICAL AUDIT 
a) The work is liable to be technically audited by the Chief Technical 

Examiner of the Central Vigilance Commission Government of 
India from time to time. Any defects, improvements or testing etc. 
pointed out by the Chief Technical Examiner should be carried out 
by the Contractor at his own cost and any deduction suggested by 
the CTE will be effected. 

b) The Bank shall have a right to cause a technical examination and 
audit of works and final bills of the contractor including all 
supporting vouchers, abstract, etc. to be made at the time of 
payment of the bill.  If as a result of this examination or otherwise 
any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract the contractor shall be 
liable to return the amount of over payment and it will be lawful for 
the Bank to recover the same from any sum or sums due to him 
and in any other manner legally permissible and if it is found that 
the Contractor was paid less than what was due to him under the 
contract in respect of any work, executed by him under the 
contract, the amount of such under payment shall be duly paid by 
the Bank. 

c) Any sum of money due and payable to the contractor (including 
security deposit returnable to him) under this contract may be 
appropriated by the Bank and set off against any claim of the 
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Bank for the payment of a sum of money arising out of or under 
any other contract made by the Contractor with the Bank. 

11. ROLE OF ARCHITECT 
11.1. ROLE OF THE ARCHITECT 

11.1.1. Architect’s duties are to design, control and supervise the works 
and to test any materials to be used or workmanship employed in 
connection with the works, quality control, project scheduling and 
monitoring and co-coordinating with all other agencies and Civil 
Contractor, checking of measurements, certification of bills, 
preparing extra deviation items, preparing minutes of meetings etc. 

11.1.2. Wherever it is mandatory by law that the Architect so appointed 
by the Bank shall be registered with the council of architecture / 
Competent Authority. 

11.1.3. The Contractor shall afford the Architect every facility and 
assistance for examining the works and materials and checking 
and measuring time and materials. The Architect shall have no 
power to revoke, alter, enlarge, or relax any requirements of this 
Contract, or to sanction any day-work, additions, alterations, 
deviations or omissions unless such an authority may be specially 
confirmed by a written order of the Bank. 

11.1.4. The Architect shall act in consultation with the Bank regarding 
quality of works, interpretation of drawings, contract documents 
and finalize the selection of finishing materials. The Architect shall 
check/ record the measurements made by Contractor’s 
representative for all items of works and on completion hand over 
the records to the Bank. 

11.1.5. The Architect shall have the power to give notice to the 
Contractor or his Engineer In charge about the non-approval of 
any work or materials and such works shall be suspended or the 
use of such materials should be discontinued until the decision of 
the Architect in consultation with Bank if required is obtained. The 
work will from time to time be visited by the Architect / Bank but 
such examination shall not in any way exonerate the Contractor 
from the obligation to remedy any defects which may be found to 
exist at any stage of the work or after the same is completed. 
Subject to the limitations of this clause, the Contractor shall take 
instructions only from the Architect as the case may be. In other 
words the contractors shall take total responsibility for the 
execution of work / items of work by using quality materials and 
providing best of workmanship to fulfill the true intent of the tender 
provision. 

11.1.6. The Architect shall have such other powers and discharge other 
functions as are specifically provided in this contract including 
such incidental or consequential powers or duties, subject always 
to such specific instructions or directions of the Bank, which shall 
be duly notified to the Contractor. 

11.2. TO DEFINE TERMS AND EXPLAIN PLANS: 
11.2.1. The various parts of the Contract are intended to be 

complementary to one another; but should any discrepancy 
appear, or any misunderstanding arise as to the import of anything 
contained therein, the explanations of the Architect shall be final 
and binding. The correction of any errors or omissions of the 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                         SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    64 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 
 

Drawings and Specifications may be made by the Architect, when 
such correction is necessary to bring out clearly the intention, 
which is indicated by a reasonable interpretation of the drawings & 
Specifications as a whole. 

11.3. MATTERS TO BE FINALLY DETERMINED BY THE ARCHITECT: 
11.3.1. The Architect’s decision, opinion, direction, Certificates (except 

for payments) with respect to all or any of the matter under clauses 
“2, 8.1.7, 4.4.3 6.2.3, 8.4.2 (a) (b), (c), (d), (f)” and the schedule of 
rates, hereof shall be final and conclusive and binding on the 
parties hereto and shall be without appeal. Banks' instructions if 
any, in this regard in case of any urgency, shall also be 
confirmed/vetted by the Architect at the earliest possible. 

11.3.2. Any of the decision, opinion, direction certificate, or valuation of 
the Architect or any refusal of the Architect to give any of the 
same shall be subject to the right of Arbitration and review in the 
same way in all respect (including the provision as to opening the 
reference) as if it were a decision of the Architect under the 
following clause. 

11.4. TYPOGRAPHICAL OR CLERICAL ERRORS: 
11.4.1. The Architect’s clarifications regarding partially omitted 

particulars or typographical or clerical errors shall be final and 
binding on the Contractor. 

11.5. SITE VISITS: 
11.5.1. The Architect / Bank shall visit the site from time to time at their 

discretion, or when expressly called upon to do so, to co-ordinate 
various activities and/or to answer such queries that may be posed 
at site on electrification drawings. 

11.6. ADDRESS FOR SERVICE 
11.6.1. All letters and Notices under or pursuant to these presents shall be 

hand delivered against acknowledgement or sent by Registered 
Post with Acknowledgement Due at the respective addresses 
mentioned below. Any change in the addresses shall be duly 
intimated by the concerned Party to all others. 

Address for the Bank 
The DY, REGIONAL MANAGER 
Bank of Baroda 
Regional Office – Surat  Region 
5th Floor, Baroda Sun Complex, Ghod Dod Road, Surat. 
Address for the Architect: 
The name and address of the Architect is the same as mentioned on 
the first page of the tender. 

Address for the Consultants : 
Name and Address of the Consultants are same as mentioned on the 
first page of the tender. 

11.7. TAKING OVER 
11.7.1. Upon the successful completion of all the tests to be conducted at 

site on the materials/items executed by the contractor, the 
Architect shall issue a recommendation letter to the Bank 
confirming that the electrification is ready to be taken over by the 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                         SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    65 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 
 
 

Bank. Issuance of such recommendation letter for taking over 
shall not relieve the contractor of any of his obligations under the 
terms and conditions of contract. 

11.8. DISPUTES 
11.8.1. SETTLEMENT OF DISPUTE BY ARBITRATION 

a) Disputes and differences of any kind whatsoever arising out of or 
in connection with this contract or the carrying out of the works 
(whether during the progress of the works or within one year after 
their completion, or within one year after the determination or 
abandonment or breach of the contract) excepting however, on 
matters referred to in clause 9.3 and 9.5 of General Conditions of 
Contract hereof, shall be referred by either party for arbitration 
after giving at least 30 days notice in writing to the other(s) (herein-
after referred to as the ‘Notice for Arbitration’) clearly setting out 
the items of disputes for reference to a Sole Arbitrator to be 
appointed as hereinafter provided. 

b) For the purpose of appointing the Sole Arbitrator referred to above, 
the Bank will send to the Contractor within thirty days of the Notice 
for Arbitration, a panel of three names of persons who shall be 
presently unconnected with the organization of the Bank and the 
Contractor. 

c) The Contractor shall on receipt of the names as aforesaid, select 
any one of the persons so named to be appointed as a Sole 
Arbitrator and communicate his name to the Bank within thirty 
days of receipt of the names. The Bank shall thereupon without 
any delay appoint the said person as the Sole Arbitrator.  If the 
Contractor fails to communicate such selection as provided above 
within the period specified, the Bank shall make the selection and 
appoint selected person as the Sole Arbitrator. In the event, the 
contractor communicates disagreement to appointment of Sole 
Arbitrator as selected by the Bank than notwithstanding such 
disagreement, the person selected, as sole Arbitrator by the Bank 
shall be the sole Arbitrator. 

d) If the Bank fails to send to the Contractor the panel or three 
names as aforesaid within the period specified, the Contractor 
shall send to the Bank a panel of three names of persons who 
shall all be unconnected with either party. The Bank shall on 
receipt of the names as aforesaid select any one of the person’s 
names and appoint him as the Sole Arbitrator. If the Bank fails to 
select the person and communicate such selection to the 
Contractor, the Contractor shall be entitled to appoint one of the 
persons from the panel as the Sole Arbitrator and communicate 
his name to the Bank, provided however in case if delay by the 
contractor as regards such selection, the Arbitrator selected by the 
Bank shall be appointed as sole Arbitrator. 

e) If the Arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason 
whatsoever, another Sole Arbitrator shall be appointed as afore-
said. 

f) The decision of the Architect with respect to the matters referred 
in clause 9.3 and 9.5 of General condition of Contract herein, shall 
be final and outside the scope of arbitration.  The Sole Arbitrator 
shall have power to open up, review and revise any certificate, 
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opinion or decision, requisition or notice save in regard to matters 
enumerated in clause 9.3 and 9.5 of General Conditions hereof 
written and to determine all other matters in dispute which shall be 
submitted to arbitration and of which notice shall have been given 
as aforesaid. Subject to aforesaid, the Arbitration shall be 
governed by the Arbitration Act, and Conciliation 1946 or any other 
statutory modification thereof. The Award of the Arbitrator shall be 
final and binding on the parties. It is hereby agreed that in all 
disputes referred to Arbitration, the Arbitrator shall give a separate 
Award in respect of each dispute or difference in accordance with 
the terms of the contract and give a reasoned Award. 

g) The fees, if any, of the Arbitrator shall, if required to be paid before 
the award is made and published, be paid half and half by each of 
the parties. The cost of the reference and of the award including 
the fees, if any, of the Arbitrator, shall be directed to be borne and 
paid by such party or parties to the dispute, in such manner or 
proportion as may be directed by the Arbitrator in the Award. 

h) The Bank and the Contractor hereby also agree that the Arbitrator 
under this clause shall be a condition precedent to any right to 
action under the contract with regard to the matters hereby 
expressly agreed to be so referred to arbitration. 

11.8.2. Settlement of dispute by arbitration: 
a) All disputes and differences of any kind whatsoever arising out of 

or in connection with the contract or the carrying out of the works 
(whether during the progress of the works or within one year after 
their completion, or within one year after the determination or 
abandonment or breach of the contract) shall be referred to and 
settled by the Architect, who shall state his decision in writing. 
Such decision in writing may be in form of a final certificate or 
otherwise. The decision of the Architect with respect of any of the 
expected matters shall be final and without appeal as stated in the 
relevant clause on “matters to be finally decided by the 
Architect.”(Clause no. 11.3). 

b) But if either the Bank or the contractor be dissatisfied with the 
decision of the Architect on any matter, question or dispute of any 
kind (except any of the expected matters) or as to the withholding 
by the Architect of any certificate to which the contractor may 
claim to be entitled, then and in any such case either party (the 
Bank or the Contractor) may within (28 days) after receiving notice 
of such decision, give a written notice to the other party through 
the Architect requiring that such matters in dispute be arbitrated 
upon. Such written notice (hereinafter referred to as the ‘notice for 
arbitration’ shall clearly set out the items of disputes for reference 
to a Sole Arbitrator to be appointed as herein after provided: 
specify the matters which are in dispute and such dispute and 
difference of which such written notice has been given and no 
other shall be and is hereby referred to the Arbitrator being a 
fellow of the Indian Institute of Architects to be agreed upon and 
appointed by both the parties or in case of disagreement as to the 
appointment of a single Arbitrator, to the arbitration of two 
Arbitrators both being fellows of the Indian Institute of Architects, 
and to be appointed by each party, which Arbitrators shall before 
taking upon 4themselves the burden of re-reference appoint an 
umpire. The Arbitrator, the Arbitrators or the Umpire shall have the 
power to open up, review and revise any certificate, opinion, 
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decision, requisition or notice save regard to the expected matters 
referred to the preceding clause, and to determine all matters in 
dispute which shall be submitted to him or them and of which 
notice shall have been given aforesaid. Upon every or any such 
reference the cost of an incidental to the reference and award 
respectively shall in the direction of the Arbitrator, or Arbitrators or 
the Umpire who may determine the amount thereof, or direct the 
same to taxed as between attorneys and client or to between party 
and party, and shall direct by whom and to whom and in what 
manner the same shall be borne and paid. This submission shall 
be deemed to be a submission to The Arbitration act, 1989 or any 
statutory modification thereof. The award of the Arbitrator, or the 
Arbitrators, or the Umpire shall be final and binding on the parties, 
Such reference except as to the withholding by the Architect of 
any Certificates under clause 7.3.5 to which the Contractor claims 
to be entitled, shall not be opened or entered upon until after the 
completion of alleged completion of the works or until after the 
practical cessation of the works arising from any cause unless with 
the written consent of the Bank and Contractor. 

11.8.3. ARBITRATION: 
a) Any dispute, controversy or claims out of or relating to this Work 

Order or breach, or termination or invalidity thereof, shall be 
settled by Arbitration in accordance with the Arbitration and 
Conciliation Act, 1996 as at present in force. 

11.8.4. LEGAL: 
a) All disputes and differences of any kind whatsoever arising out of 

or in connection with the Work Order whether during or after 
completion of contract shall be deemed to have arisen at BARODA 
and only Courts in BARODA shall have jurisdiction to determine 
the same. 

11.8.5. WORK TO BE CONTINUED DURING THE PENDANCY OF THE 
ARBITRATION 

a) The Contractor shall continue with the construction works with due 
diligence and speed so as to complete the same within the period 
agreed upon, notwithstanding any dispute or difference or question 
is referred to arbitration.  The works shall not be delayed on 
account of any such reference made to the Arbitrators. 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Tenderers shall go through all documents before quoting rates and provide for necessary cost 
as may be included in either bill or material or specifications. 

2. Tenderers shall be given prices in blank column Entries in English made in ink. Arrive also at the 
grand total must also fill in all “rates only columns” and sign all corrections. 

3. Tender shall be invalid unless all rates are filled in. No arbitrary condition shall be submitted. 
Tenders shall be signed by all the legal partners of the firm. 

4. Each of the tender documents shall be signed by the Tenderer. 
5. The Tenderer whose tender is accepted shall be bound to enter in to the contract within eight 

days of intimation from BANK. 
6. Work shall be done night and day without extra charge, if necessary. 
7. Tenderer shall provide for stacking of materials in such a way as to facilitate rapid checking of 

quantities. 
8. Materials supplied by owner shall be used only in owner’s work. 
9. Contractors shall pay any local charges relating to execution of work. 
10. Contractor shall allow for all wastages in the rates. 
11. Contractor shall arrange for all temporary connections. 
12. No extras shall be paid, quantity sheets and drawings both are to be considered jointly and 

Architect is the final authority for the interpretation. 
13. Site instruction shall be deemed for proper execution, and shall be carried out without extra 

charge. 
14. Order book with numbered pages shall be kept on site. Contractor shall carry out all instructions 

properly. 
15. Contractors shall insure whole work against fire, PICT and third party. 

 *APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
    

A Mobilization Period  03Day from the date of Work Order 

B 
Date of Commencement of work on 
site  07days after the date of Work order 

C Completion Period  12 weeks from date of commencement 
D Date of virtual completion 14 weeks from date of commencement
E Earnest Money Deposit To be paid by Demand Draft or Banker's Cheque 

favouring Bank of Baroda payable at the place of 
the Regional Office, Surat 

F Security Deposit 
 

@2% of Contract Value refundable on Virtual 
completion. 

G Retention Money  8% on RA Bill & 5% on Final Bill. 
H Defects Liability Period   12 calendar months from Virtual Completion  
J Liquidated Damages for Delay  1% per day up to max. of 10% of Contract value  
K Period of Final Measurement  1 month 
L Frequency of Interim Bills  15 working days. 
M Value of Interim Certificate  Rs 80,000/- (Rupees Eighty Thousands only) 
N Period of honoring Interim Certificate  15 working days. 

P 
Rate of Interest for delayed 
payments  As per prevalent Prime Lending Rate (PLR) 

 
Signature of Contractors: 

Witness: 
The Contractor will be expected to submit, along with Interim Bills, “Proforma A” duly filled 
in and serially numbered with dates for all extra and deviated items of work. In absence of 
these, the extra / deviated items will not be certified for payment. The Contractor will be 
expected to submit with the Final Bill “Proforma B” duly completed. 
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DEVIATIONS (INTERIM)

Name of Work:
Interim Bill No.:

Tender Provision 
Rs.

Actual Amount 
Rs.

Excess (+)  / 
Savings (-) Remarks

Deviated Items +
Extra Items +
Deleted Items -

Tender Items (As 
executed)

Actual cost (as 
executed)

Less tender cost
Net Excess / Saving 0

PROFORMA A

 
PROFORMA 'B' 

DEVIATIONS (FINAL) 
Name of Work: 
Interim Bill No. 

Tender provision Actual 
Amt. 

Excess (+) 
Rs. 

Savings (-) 
Rs. 

Remarks.

Deviated Items (+)     
Extra Items (+)     
Deleted Items (-)     
Net Excess / Savings     
Tender Items (As executed)      
Actual Cost (As Executed) LESS 
Tender Cost 

    

Net Excess / Saving 
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PROFORMA C 
 

CONTRACTORS' LIABILITY AND INSURANCE SUMMARY 
Name & Number of   Value of  Validity Loss or damage to work Insurance 
Policy with Description Insurance  Period (covered under policy) 

or any part thereof 
and all materials at 
site from any cause 
whatsoever 

1.       2.     3.           4. 
_________________________________________________________________________ 
a) 

 
b) 

 
c) 
_________________________________________________________________________ 

 
Damage, loss or injury   Claims under the Workman  Remarks  
     compensation Act 1923, the 
to any property of the    Minimum Wages Act 194_ & 
Bank or Consultant    Contract Labour (Regulation 
or his agents and servants   & Abolition) Act 197_ 

 
5.                                            6.     7. 

_________________________________________________________________________ 
a) 

 
b) 

 
c) 

 
NB:  Details of further policies if any taken and the loss or damage if any under that policy 
may please be indicated separately at appropriate places. 

 
 

Signature of Contractor 
 
Address: 

 
 

Witness: ____________ 
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PROFORMA D 
REPORT OF VIRTUAL COMPLETION 
Draft of letter to be written by the Contractor to the Architect in connection with the Virtual 
Completion Certificate as per the relevant clause. 

"Having executed the work in terms of the Contract, we hereby certify that we have 
virtually completed the works covered by our Contract Agreement. 

We hereby certify that the work has been executed wholly conforming to drawings, 
specifications and instructions of Architect. 
We do certify further that we have executed the work in accordance with the 
applicable laws and without any transgression of such laws." 

 
NOTE:  The Virtual Completion Certificate will be endorsed by the Architect as having examined 
the works and certifying that work has been executed as per detailed drawings and specifications. 
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PROFORMA 'E' 
UNDERTAKING/HYPOTHECATION IN CONNECTION WITH PAYMENT 

OF ADVANCE ON MATERIALS BROUGHT BY THE CONTRACTOR TO THE SITE 
This undertaking executed at this   day of ____month of year 20 _ By 
____________________________________________ (hereinafter called the Contractors) IN 
FAVOUR OF which expression shall include its _________________________ 

The_____________ and having its _________________________________________ 

(herein after called the Bank) which expression shall include its successors and assigns. 

The Bank and the Contractors have entered into an Agreement dated ______________ for 
construction of on office complex on piece of land belonging to the Bank at 
_____________________________________ (hereinafter called as the said agreement) in terms of 
which Contractors will be paid an advance of 75% of the cost of materials brought by the Contractor 
to the site for consumption in the works at the discretion of the Bank. 

The Contractors have since applied to the Bank that they be allowed advances as the security 
of materials absolutely belonging to him and brought by them to the site of work and the Bank 
has since agreed to do so on the terms and conditions hereinafter set out. 

Now this letter of Undertaking witnesses that in consideration of the said agreement, and in 
consideration of the amount paid/payable to the contractors by the Bank and of any further 
advances as may be made to the contractors as aforesaid, the Contractors hereby agree with the 
Bank and undertake as under: 
The amount advanced by the Bank to the Contractors as aforesaid and all or any further sum or 
sums advanced as aforesaid shall be employed by the Contractor(s) in or towards expediting the 
execution of the said works and for no other purpose whatsoever. 

2. That the materials which have been offered to and accepted by the Bank as      security are 
absolutely the Contractor’s own property and free from encumbrances of any kind and the 
Contractors will not make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from encumbrances of any kind and 
the Contractors indemnifies the Bank against all claims to any materials in respect of which an 
advance has been made to them as aforesaid. 

That the materials on the security of which any further advance or advances may hereafter be made 
as aforesaid (hereinafter called the said materials) shall be used by the Contractors solely in the 
execution of the said works in accordance with the directions of the Bank / Architect and in the 
terms of the said agreement. 

That the Contractor shall make at his own cost all necessary and adequate arrangement for the 
proper storage, watch, safe custody, accounting and protection against all risks of the said materials 
and that until used in construction as aforesaid, the said materials shall remain at the site of the said 
works in the Contractor’s custody and on the responsibility and shall at all times be open to 
inspection by the Bank / Architect or any officer authorised by the Bank.  In the event of the said 
materials or any part thereof being stolen, destroyed or damaged, the Contractor will forthwith 
replace the same with other materials of like quality or repair and make good the same as required 
by the Bank / Architect. 
That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Bank of his authorised representative. 

That the advances shall be repayable in full at or before the Contractors receive payment from the 
Bank of the price payable to them for the said works under the terms and the provision of the said 
agreement provided that if any intermediate payments are made to the Contractors on account of 
work done, then on the occasion of each such payment the Bank will be at liberty to make a 
recovery from the Contractor’s bill for such payment deducting there from the value of the said 
material then actually used in the construction and in respect of which recovery has not been made 
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previously the value for this purpose being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were calculated. 

That if the Contractors shall at any time make any default in the performance or observance in any 
respect of any of the term and provisions of the said agreement or of these presents, the total 
amount of the advance or advances that may still be owing to the Bank shall immediately on the 
happening of such default be repayable by the Contractors to the Bank together with interest 
thereon at Eighteen per cent per annum from the date or respective date of such advance or 
advances to the date of repayment and with all costs, charges, damages and expenses incurred by 
the Bank in or for the recovery thereof or the enforcement of this security or otherwise by reason of 
the default of the Contractor and the Contractor hereby covenants and agrees with the Bank to 
repay and pay the same respectively to him accordingly. 

That the Contractor hereby hypothecates all the said materials for the time being at site or to be 
brought at site from time to time until the repayment to the Bank of the sum or sums advanced as 
aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED 
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement 
and without prejudice to the powers contained therein if and whenever the covenant for payment 
and repayment herein before contained shall become enforceable and the money owing shall not be 
paid in accordance therewith, the Bank may at any time thereafter adopt all or any of the following 
courses as he may deem best. 

a) Seize and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the contractor in accordance with the provisions in that behalf contained in the said 
agreement, debiting the Contractor with the actual cost of effecting such completion and the amount 
due in respect of advances under these presents and crediting the Contractor with the value of work 
done as if he had carried it out in accordance with the said agreement and at the rates thereby 
provided.  If the balance is against the Contractor, he is to pay it to the Bank on demand together 
with interest accruing thereon. 

Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the Bank under these 
presents including expenses incurred by Bank in connection with such auction and pay over the 
surplus (if any) to the Contractor. 

Deduct all or any part of the money owing hereunder out of the security deposits or any sum 
payable to 

 the Contractor under the said agreement. 

That except in the event of such default on the part of the Contractor as aforesaid, interest on the 
said advance shall not be payable. 

That in the event of any conflict between the provisions of these presents and the said agreement 
the provisions of these presents shall prevail and in the event of any dispute or difference arising 
over the construction of effect of these presents the settlement of which has not been herein before 
expressly provided for, the same shall be referred to the Bank’s Chief Engineer whose decision 
shall be final and no appeal shall lie against his decision before any court, arbitrator or authority. 

The Provision of this undertaking shall be deemed to be supplemental to the said agreement. 

IN WITNESS WHERE OF the contractors have set their hands to these presents the day and year 
first herein above written. 

SIGNED, SEALED AND DELIVERED BY THE SAID CONTRACTOR IN THE PRESENCE OF- 
WITNESS: 
SIGNATURE 
NAME 
ADDRESS 
WITNESS: 
SIGNATURE 
NAME 
ADDRESS 
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PROFORMA F 

SCHEDULE OF EXCEPTION AND DEVIATIONS 
The bidder shall include in a schedule all exceptions or deviations made from the bidding 
documents of whatever nature included in the proposal. 
Unless exceptions and deviations are stated in this schedule, the bidder will be deemed to have 
agreed with the conditions and specifications as stated in the bidding documents. 

Each bidder shall be free in his proposals to indicate deviations and / or exceptions and / or 
alternative to these bidding documents. 

Item Ref. Clauses Description of 
Exceptions and / or 
Deviations 

   

 
 
 

SIGNATURE OF TENDERER 
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EQUIPMENT TO BE DEPLOYED AT SITE 
 

The Tenderer shall specify in the form given below list of proposed equipment to be deployed for the 
work if awarded to the Tenderer. 

 
Type Number Make Capacity Locatio

n 
Bank 

      

 
 
 

SIGNATURE OF TENDERER 
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SCHEDULE OF PROPOSED SITE ORGANISATION 
 

The Tenderer is to indicate here the proposed site organization he proposes to set up for execution 
of the work. It is understood that this will be augmented from time to time depending upon the 
requirement for timely construction of work, as directed by Engineer-in-charge. 

 
BIO-DATA OF SITE-IN-CHARGE & KEY PERSONNEL 
 
 
 
SIGNATURE OF TENDERER 
 
 
 
Certified that the above information is correct    SIGNATURE OF TENDERER 
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PREAMBLE AND SPECIFICATIONS. 
The quantities given in this schedule of quantities are approximate and subject to variations without 
vitiating the contract. 
Pricing 

The rate for each item of work shall, unless expressly stated otherwise, include the following 
(but not limited to the list given below) for the completion of works in all respects as per 
conditions of Contract, technical specifications, drawing etc.: 

All taxes such as Octroi, Sales tax, Work Contract Tax, Royalties, Transportation, Freights, Packing 
and forwarding charges Insurance etc., 
All requirements and expenses for completion of work as per Rules and Regulations of Local 
Bodies, State Government and Central Government of India. 

All materials, equipments, accessories, consumable, controls and instruments, tools, tackles, plants, 
scaffolding/double scaffolding labour, maintenance, fixing, cleaning, making good hauling, hoisting 
etc., 
Waste on material and labour. 
Loading, Unloading, handling/double handling, setting out protection from weather, temporary 
supports, platforms etc., and the maintenance, of the same, dismantling of temporary works, 
disposal of debris and all other labour necessary for the execution of works. 

Testing the installation as often as necessary, Contractors to arrange for all special instruments and 
tools required for such testing. 
Painting of all equipment, pipes, supports etc., as per color codes to be decided for various 
systems. 

Apportion of costs for general facilities to be used by the Contractor’s staff such as lifts, electricity, 
telephones etc. during execution if such facilities are provided by other contractors and who arrange 
for such facilities in the first instance. 
Fees for testing the materials, equipment or overall installation by appropriate authorities. 

Supervising Civil/ Masonry / Carpentry Works done by other agencies on behalf of the Bank for 
electrical contractor. 

All requirements of specification and drawings. Description of work given in the schedule of 
quantities is a brief description and shall be read in conjunction with specifications and drawings. 

Removal of POP covering and carting away all unwanted material including POP. 
The rates quoted by the Tenderer will be deemed to be for the finished work complete in all respects 
with accessories, fitting, mounting arrangements normally provided with such equipment and/or 
needed for execution, completion, safe operation of equipment as required through they may not 
have been specifically mentioned in technical specifications, drawings and/or schedule of 
equipment. 
All minor Masonry, Carpentry and Civil works such as cutting opening in Masonry Walls, Internal 
Partitions, Chasing on walls, etc. and making good the same to match existing works shall be 
provided by the contractor, Whenever asked for by the Architect. 
SCHEDULE OF QUANTITIES 

All items of work contracted for shall be executed strictly in accordance with the description 
of the item in the Schedule of Quantities, relevant drawings and specifications read in 
conjunction with the appropriate Indian Standard specifications and conditions of the 
contract and established Engineering practices. 

The rate for each item of work included in the schedule of quantities shall unless expressly stated 
otherwise include cost of: 



TENDER FOR AIR CONDITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                                          SARJAN ARCHITECTS AND PROJECT CONSULTANTS,                                    78 
51, River Palace, A – Wing Opp. Old Civil Court, 

Nanpura, Surat. 

All materials, fixing materials, accessories sequence of operations, appliances, tools, plant 
equipment, transport labour and incidentals required and completion of the work called for in the 
item and as per specifications and drawings completely 
Wastage on materials and labour 

Loading transporting, unloading, handling as necessary, hoisting to all levels, and setting, fitting and 
fixing the position, protecting, disposal of debris as directed and all other labour necessary and to 
fully complete the job in accordance with contract documents, good practice and recognized 
principles of trade laid down in codes of practice. 

Liabilities, obligations and risks arising out of conditions of contract. 
All requirements of specifications, whether such requirements are mentioned in the item or not shall 
be provided for the specifications and drawings where available are to be read as complimentary to 
any part of the schedule of quantities and any work called for in one shall be taken as required for 
all similar items. 

In the event of conflict between Schedule of Quantities and other documents including the 
specifications the most stringent among them shall apply and the interpretations of the Architects / 
owner shall be final and binding. 

The Contractor shall be paid for the actual quantity of work executed by him in accordance with the 
drawings at the accepted rates. 

This schedule shall be fully priced and the extensions and totals duly checked. The rates for all 
items shall be filled in INK. The entries under amount column shall be rounded off to the nearest 
Rupee. 

No alterations whatsoever is to be made either to the description of items in the Schedule of 
quantities or specifications unless such alterations, is clarified in writing by the Architect / owner. 
Any such alterations, notes or additions shall unless clarified in writing be disregarded when tender 
documents are considered. Any observation on BOQ should be made in the letter accompanying 
technical bid for proper consideration and on disfiguring or overwriting in the documents is 
permitted. 

In event of an error occurring in the amount column of the schedule, as a result of wrong extension 
of unit rate and quantity, the unit rate quoted by the Tenderer shall be regarded as firm and the 
extensions shall be amended on the basis of rates. 

All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
Unless otherwise stated, all measurements shall be taken in accordance with Indian standard for 
building of Measurements IS 1200 latest revision effective on the date of measurement for interior 
items as applicable. 

Any errors in quantity of items from the contract schedule shall not vitiate this contract but shall be 
corrected and deemed to be a variation by the Architect / Owner. 
DRAWINGS AND DATA 
Within two weeks of placement of order/letter of intent contractor shall furnish the following data in 
triplicate for approval by Architect / Owner. 

General arrangement drawing of the equipment on orders showing plan, elevations, and sectional 
views, mounting details. 

Bill of materials. 
Descriptive catalogues, characteristic curves, duty point efficiency factor and technical particulars of 
all the various equipments offered. 

SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED 
Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare parts 
required for a period of 1 years continuous operation. Itemized unit prices with exact quantities 
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recommended for these spares shall be separately indicated for consideration of the Owner / 
Architect. 
DOCUMENTS MUTUALLY COMPLIMENTARY 
The several documents forming the contract are to be read as mutually complementary to each 
other and in case of ambiguities/ discrepancies, the same shall be explained and clarified by the 
Architect / Owner to the Contractor in what manner the work is expected to be carried out to meet 
the end requirements. 

INSTRUCTIONS DURING EXECUTION 
On the advice of the Owner, the Architect may issue further drawings and written instructions, 
details, directions and explanations collectively referred to as “Site instruction” in regard to: 

Variations for modification of the design, quality or quantity of works as addition or omission or 
substitution of any works therein. 

Any discrepancies in the drawings or between the schedule of quantities and/or specifications 
and/or drawings. 
Removal from the site any material brought by the contractor and substitution of any other materials 
therefore. 

The dismissal or removal from work of any person employed thereupon. 

Removal/re-examination of any works executed in case of doubt of any nature. 

Opening up for inspection of any work covered up without proper tests by the Architect. 
Oversight on the part of the Architect / his assistant to disapprove any defective work or material 
shall not prejudice the Owner / Architect, thereafter to disapprove such work or materials and to 
order pulling down, replacement, removal breaking up or reconstruction. 

The Contractor shall make his own arrangement for the engagement of all labour and shall be 
responsible for regulating their service conditions, work conditions in conformity with all Acts, 
Regulations, Rules or order of competent authority under relevant laws in force during the pendency 
of the contract. 

Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub-contractors, 
Salaries, Wages, Overtime, Leave, Provident Fund, Medical facilities, gratuity, Bonus or any other 
claim as applicable and stipulated in any statutory provisions, rules or order of competent authority. 

All materials so far as procurable shall be of the reputed make in the category of manufacture and 
bear the stamp of quality of the Bureau Standards wherever applicable. The contractor shall furnish 
documentary proof, test certificates and guarantees as relevant to such materials from 
manufacturers, which shall match with the date of procurement. 

SPECIFICATIONS GENERAL 
These specifications are for work to be done, items to be supplied and materials to be used in the 
works as shown and defined on the drawings and described herein all under supervision and to the 
entire satisfaction of the Architect / owner. 

The workmanship is to be the best available and of a very high standard, use must be made of 
specialist tradesmen in all types of work and necessary allowance must be made for the same in the 
rates quoted. 

The materials and items to be provided by the contractor shall be the best of their respective kinds 
as specified in the tender and in accordance with the samples approved, where materials or 
products are specified in these specifications and/or Bill of Quantities by the name of the 
manufacturer of the brand name, trade name or catalogue reference, the contractor will require to 
obtain prior approval of the Architect / owner for using substitute material or product. The 
contractor shall produce all invoices, vouchers or receipted accounts for any materials if called upon 
to do so by the Architect / owner. 
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Samples of all materials are to be submitted to the Architect / owner for his approval before the 
contractor orders or delivers in bulk in the site. Samples together with their packing are to be 
provided by the Contractor free of charge and approved samples will be retained by the owner and 
designer for comparison with the materials which will be delivered to the site. 

Should any materials be rejected by the Architect / owner, they will be removed from the site at the 
Contractor's expense. Also the contractor will be required to submit specimen finishes of colours, 
fabrics, etc. for approval of Architect / owner before proceeding with the works. Should it be 
necessary to prepare shop drawings, and then four copies of such drawings shall be submitted for 
approval of the Architect who will retain two copies, all at the Contractor's expenses. 
ELECTRICAL INSTALLATION (whomever it may concern) 
The whole of the electrical installation shall be carried out by a major registered licensed Electrical 
Contractor's firm. 
The electrical installation shall include for the supply of the whole of the materials and the work of 
fixing, necessary for the complete installation. The work shall be carried out in strict accordance with 
the latest edition of the Regulations for the Electrical Equipment of Buildings issued by the Institute 
of Electrical Engineers I.E. rules and to the satisfaction of and in accordance with rules, regulations, 
and requirements of the supply company and the Fire department all to the entire satisfaction of the 
Architect / owner. 

The positions of all points and equipment shown on the drawings shall be assumed to be correct for 
the purposes of tendering, but it is the main contractor’s responsibility to check the exact positions 
on the site before commencing the works. 
 
NOTE : This specification is of the general type only and must be used in conjunction with the 
drawing of the particular item being made. Anything shown on the drawing and not in the 
specification must be compiled with, and vice versa. 
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BANK OF BARODA 

REGIONAL OFFICE, SURAT REGION, 

6th FLOOR, (P&E Dept.), BARODA SUN COMPLEX, 

GHOD DOD ROAD, SURAT. 
 

 
 

PRICE BID 
 
 
 

FOR AIR CONDITIONING AT, 

BHAGATALAV (MAIN) BRANCH, 
SURAT. 

 
 
 
 

AT 
BANK OF BARODA, 

BHAGATALAV (MAIN) BRANCH, 
BHAGATALAV, KANPITH, SURAT. 

 
 

ARCHITECT: - 
 

M/S SARJAN ARCHITECTS & PROJECT CONSULTANTS 
51, River Palace - A, Opposite Old Civil Court, 

Nanpura, Surat- 395003 
E-mail id:  sarjanarch@sify.com 

Tel: 0261-2476778. Mb no: - 9879604404, 9879604444 
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BILL OF QUANTITIES 
 

BOQ FOR AIR CONTITIONING WORK AT BOB BHAGHATALAV BRANCH, SURAT. 

                         SCOPE OF WORK       
SR 
NO DESCRIPTION UNIT QTY RATE TOTAL 
        IN RS. IN RS. 

1 HIGH WALL SPLIT UNIT         
            
1.1 1.0 TR  - AIRCOOLED SPLIT AC WITH REMOT NOS 4 

  MAKE VOLTAS 3 STAR      
        

1.2 1.5 TR  - AIRCOOLED SPLIT AC WITH REMOT NOS 1 
  MAKE VOLTAS 3 STAR      
        

1.3 2  TR  - AIRCOOLED SPLIT AC WITH REMOT NOS 20 
  MAKE VOLTAS 3 STAR      
        
  MODEL :  3- STAR RATING SPLIT A/C     

  
MAKE VOLTAS, HITACHI, BLUE STAR,
CARRIER         

  WITH CORDLESS REMOTE CONTROL         
            

2 INSTALLATION INCLUDES 15 RFT CU. PIPE         
  5 FT DRAIN PIPE, N-2 TESTING, VACCUM  NOS 25 
  & COMMISSIONING AS PER SPECIFIED     
  MATERIAL         
            

2.1  APPROX. EXTRA  CUPPER PIPING    RFT 300 

  
(   BILL WILL BE GIVEN AS  ACTUAL  USE ON 
SITE )     

        
2.2 APPROX EXTRA DRAIN PIPING     

  25  MM DIA  RFT 450 
  32 MM DIA  RFT 450 

  
(   BILL WILL BE GIVEN AS  ACTUAL  USE ON 
SITE )     

        
2.3 M.S  STAND WITH PAINT - L TYPE NOS 25 

        
2.4 M.S  STAND WITH PAINT -  IF REQ. KGS 250 

        
2.5 CIVIL WORK AND ZARI WORK JOB lumsum

            
Contractor have to  check all drain & copper piping 

by architect in presence of authority before 
concealing.         

            
# TOTAL PROJECT COST IN RS  ( A + B )       
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