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BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

External Services Department 
Electronics Division  

P.B. No. 2606    Mysore Road 
Bangalore 560 026 

       E mail: kparthasarathy@bheledn.co.in 
 
 

IMPORTANT NOTE 
 

 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVICED TO CHECK 
AND ENSURE COMPLETION OF ALL PAGES OF TENDER DOCUMENT 
AND REPORT ANY DISCREPANCY TIMELY FOR CORRECTIVE ACTION, 
IF ANY, TO THE ISSUING AUTHORITY   BEFORE THE BID’S ARE 
SUBMITTED. ORIGINAL COPY OF TENDER DOCUMENT COMPLETE IN 
ALL RESPECT MUST BE SUBMITTED BACK AS PART OF THE BID 
WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 
 
THIS TENDER SPECIFICATION ISSUED TO: 
   
M/S----------------------------------------------------------- 
 
----------------------------------------------------------- 
 
----------------------------------------------------------- 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

 External services Dept ,Electronics Division,   
                          Mysore Road, Bangalore 560 026 
 

  
Phone : 0091-80-26989031 
Fax   : 0091-80-26989222 
Email: kparthasarathy@bheledn.co.in 

 
TENDER NOTICE 

 
Sealed tenders are invited from the contractors, fulfilling qualifying 
requirements, for the work of Receipt of Materials, Unloading, 
stacking and maintenance of stores records at BHEL Stores / Open 
yard and providing Man power assistance at BHEL EDN site Office / 
Field hostel for Renovation & Modernisation of Station C&I contract at 
NTPC, Korba STPP, Stage 1 (3 x 200MW), PO Jamnipali, Distt. KORBA 
(CG). 

 
QUALIFYING REQUIREMENTS: 
 

“Bidders who wish to participate should satisfy the following 
‘Qualifying Requirements’: 

 
1. Tenderers should have executed similar nature of work during 

last seven years in power projects / Industrial Projects consisting 
of Boiler & Steam turbine controls, Balance of plant controls and 
related field instrumentation works.  
 

2. Experience of having successfully completed similar works during 
last 7 years from the date of tender notice should be either of the 
following :  
a) Three similar completed works each costing not less than an 

amount equal to 40% of estimated value mentioned against 
each work in the tender notice  

OR 
b) Two similar completed works each costing not less than an 

amount equal to 50% estimated value mentioned against each 
work in the tender notice  

OR 
c) One similar completed works each costing not less than an 

amount equal to 80% estimated value mentioned against 
each work in the tender notice. 
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3. Latest Bankers Solvency Certificate from Nationalized / 

Scheduled Bank issued not earlier than 12 months from the final 
date of Tender submission for value not less than 10% of the 
estimated cost mentioned in the notice.  
 

4. Average annual financial turn over during the last 3 years, ending 
31st March of the previous financial year, should be 30% of the 
estimated cost as mentioned against each work in this notice. 

 
5. Registration with BHEL, other organization if any  

 
For this work, Bidder selection is subject to the approval of BHEL’s 
Customer i.e M/s.NTPC, Korba STPP, Stage 1, Korba (CG). 

 
Notes:  

 
i) The Tender Documents comprises of following; 
 

a) Tender Notice, Procedure for submission of Tender 
 

b)  Project Synopsis, General Instructions to Tenderer.  
 

c)  General Conditions of Contract,  
 

d)  Special Conditions of Contract 
 

e)  Rate Schedule    
 

 
ii)   The tender documents with complete details are hosted on BHEL’s 

web page www.bhel.com  or www.bheledn.com                    
 

Bidders intending to participate may down load the tender document 
from the web site. Bidders downloading the tender documents from 
the web site shall remit Rs 2000/= (Rupees Two thousand only) in 
the form of crossed demand draft (non - refundable), in favour of 
“BHEL Bangalore” along with their offer.  

 
 iii)  Tenders must be submitted to the undersigned latest by 14 00 Hrs 

on 21/06/2013.  Technical bids shall be opened at 14.30 Hrs. on 
21/06/2013 at the office of the undersigned. Tenders not 
accompanied with full Earnest Money Deposit of  Rs. 1,00,000/- 
(Rupees One Lakh Only)  by Pay Order Or Demand Draft will  not 
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be considered. Tenders received after the due date and time shall be 
liable to be summarily rejected. 

 
 iv)   All corrigenda ,addenda, amendments and clarifications to this 

tender will be hosted in this  web page and not in the newspaper. 
Bidders shall keep themselves updated with all such amendments. 

 
v)   BHEL reserves the right to accept or reject any or all tenders without 

assigning any reason whatsoever. 
 

vi) BHEL takes no responsibility for any loss / delay of documents or 
correspondence sent by courier / post. 

 
vii) Bids once submitted, shall not be returned. 

 
viii) Unsolicited rebate / discount shall NOT be accepted after bid opening. 

 
      

 
DGM  (External Services) 
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Bharat Heavy Electricals Limited 

(A Governmet. Of India Undertaking) 
 External services Dept , Electronics Division,   

                          Mysore Road, Bangalore 560 026 
 

 
Phone : 0091-80-26989031 
Fax    : 0091-80-26989222 / 26989217 
Email : kparthasarathy@bheledn.co.in 
 

TENDER NOTICE - NEWS PAPER 
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BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 
External Services Dept  Electronics Division 

Mysore Road   Bangalore 560 026 
 

 
 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The Bidders  must submit their tenders as required in two parts in 
separate sealed covers prominently superscribed as Part-I Technical 
bid and Part-II  Price bid also indicating on each of the cover tender 
specification no.  Date and time as mentioned in tender notice. 

 
TECHNICAL BID (COVER-I) 
 

Except Price bid Part-II, complete set of tender document consisting 
of General conditions of Contract, “Technical specification & Special 
terms and condition” ( Part-I) issued by BHEL shall be enclosed in 
Part I Technical Bid only. All schedules, data sheets and details called 
for in the specification shall also be submitted along with technical 
bid. All details / Data / Schedules including offer letter duly signed 
and stamped are to be submitted in duplicate. The  EMD amount & 
Tender Fee  are to be attached in   FIRST COVER (TECHNICAL BID)  

 
PRICE BID (COVER-II) 
 

Bidders may please note that price bid is to be submitted only in 
original copy of Tender i.e. Price bid (Part-II) issued by BHEL and no 
duplicate copy of same is required. 

 
TENDER BID (COVER-III) 

 
The Two separate covers i.e. cover I & II shall together be enclosed 
in a third envelope (Cover-III) and this sealed cover shall be super 
scribed with tender specification No., due  date, time and submitted 
to officer inviting tender as indicated in tender notice on or  before 
due date as indicated. 
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PROJECT SYNOPSIS 
Korba Super Thermal Power Project, a pit head coal based thermal 
power project, is located in Korba District of Chattisgarh state. 

 

BHEL has been awarded the work of supply, material receipt, storage 
preservation, erection, testing and commissioning of stage I (3 x 200 
MW) Unit-1,2 & 3 renovation and modernization of C & I system  by 
NTPC. The site location, approach & map is reproduced below:  

 

The site is located on the western bank of river Hasdeo near Korba 
town in Korba district of Chhattisgarh state. The site is contiguous to 
the right bank irrigation canal originating from Hasdeo barrage. 
BALCO Aluminium plant and two power stations are already located 
on both the banks of Hasdeo river vicinity. 
 

Korba town is a broad gauge railhead 37 km away from Champa 
railway station on Kolkata – Nagpur main line of South-Eastern 
Central railway and is approximately 510 km from Nagpur by rail. The 
site is very close to all weather road between Kotghora & Korba and 
is approximately 110 km from Bilaspur and 10 Km from Korba Town. 
The nearest airport is Raipur located at a distance of approximately 
250km from the project site.  
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CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
Note: Tenderers are requested to fill in the following details and no 

column should be left blank. 
1 Name and Address of the 

Tenderer 
 

 

 

 

2 Telegraphic/Telex Address  

 

3 Phone No. (Office) / Fax No.  

 

4 Name & designation of the 
officials of the tenderer to 
whom all the references 
shall be made  

 

 

 

 

5 Tenderer’s Proposal No. & 
date 

 

 

6 Whether EMD submitted (By 
cash / Pay order / Bank 
Draft) 

Yes / No 

7 Validity of offer / rates 
quotes for Three months 
from the date of opening of 
Tender 

Yes / No 

8 Financial status as per 
Clause 11.1 (in the format 
as per Annexure-5) 

Yes / No 

9 Income tax Clearance 
Certificate as per clause 
11.2 

Yes / No 

10 Details of Experience as per 
clause 11.3 (in the format 
as per Annexure-6) 

Yes / No 

11 Month wise & Category wise 
manpower deployment plan 
as per Clause 11.4 (in the 

Yes / No 
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format as per Annexure-7) 
12 Attested copy of power of 

attorney as per clause 11.5 
Yes / No 

13 Details about type of the 
firm as per clause 11.6 

Yes / No 

14 Status of T&P and month 
wise deployment plan as per 
clause 11.7 (in the format 
as per Annexure-8) 

Yes / No 

15 Analysis of unit rate quoted 
a per clause 11.8 (in the 
format as per Annexure-9) 

Yes / No 

16 Declaration sheet as per 
clause 11.9 (in the format 
as per Annexure-10) 

Yes / No 

 
 

Date: _________________ 
      
(Signature of the Tenderer with stamp) 

WITNESS 
(Signatures with Full Particulars) 
1. 
 
 
 
2. 
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Section I : General Instructions to Tenderer 
 

1. This tender specification as a whole, furnishing all the details and 
other documents as required in the following pages, shall be duly 
signed and sent in a sealed cover (In Duplicate) super scribing the 
name of work as given in the tender notice. 

 
2. The tender shall be addressed to: OFFICER INVITING TENDER AS 

INDICATED IN THE TENDER NOTICE (page 7 of 81). 
 
3. Tenders submitted by post shall be sent as “REGISTERED/SPEED/ 

COURIER POST” and shall be posted with due allowance for any 
postal delay. The tenders received after the Due Date and Time of 
opening, are liable to be rejected. 

 
4. Tenders shall be opened at the Time and Date as specified in the 

tender notice in the presence of such of those tenderers or their 
authorised representatives who may wish to be present. 

 
5. The tenderers shall closely peruse all the clauses indicated in the 

Tender Documents before quoting. Should the tenderer have any 
doubt about the meaning of any portion of the Tender Specifications 
or find discrepancies / omission in the drawings or the tender 
documents issued are incomplete or shall require clarification on any 
of the technical aspect, scope of work etc., He / she shall at once 
contact the authority inviting the tender for clarification before the 
submission of the tender. 

 
6. Before tendering the offer, the tenderers are advised to inspect the 

site of work and the environments and be acquainted with the actual 
working and other prevalent conditions, facilities available, position of 
material and labour. No claim will be entertained later on grounds of 
lack of knowledge. 

 
7. Tenderer must fill up all the schedules and furnish all the required 

information as per the instruction given in various sections of the 
tender specification. Each and every page of the Tender Specification 
must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE 
OFFER by the tenderer in token of complete acceptance thereof. The 
information furnished shall be complete by itself. 

 
8. The Tenderer shall quote the rates in English Language and 

international numerals. These rates shall be entered in figures as well 
as in words. In case of difference in rates between words and figures 
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THE LESSER OF THE TWO will be treated as valid rate. For the 
purpose of tender, the metric system of units shall be used. 

 
9. All entries in the tender shall either be typed or be written in ink. 

Erasure and over writings are not permitted and may render such 
tenders liable to summary rejection. All cancellations and insertions 
shall be duly attested by the tenderer. 

 
10. Qualifications of TENDERERS: Only Tenderers who have previous 

experience in the work of this nature and description detailed in this 
tender specification are expected to quote for this work. Offers from 
tenderers who do not have proven and established experience in the 
field are not likely to be considered. 

 
11. DATA TO BE ENCLOSED: Full information shall be given by the 

tenderer in respect of the following. Non submission of this 
information may lead to rejection of the offer. 

 
11.1. FINANCIAL STATUS: Financial viability as per proforma 

enclosed at ANNEXURE – 5.  
 

11.2. INCOME TAX CERTIFICATES: A Certificate from Income tax 
clearance from the appropriate authority in the forms 
prescribed therefore duly indicating annual turnover. These 
certificates shall be valid for one year from the date of issue or 
for the period prescribed therein for all tenders submitted 
during the period. 
 

11.3. PREVIOUS EXPERIENCE: A Statement giving particulars (duly 
supported by documentary evidence) of the various service 
rendered in progress for each similar works by the tenderer 
indicating the particulars and value of each work, the site 
location, the duration, date of completion etc., strictly as per 
proforma enclosed at ANNEXURE – 6.  
 

11.4. ORGANISATION CHART: The organization pattern that are 
totally available with him and that will be employed by the 
tenderer for this work in the form of month wise and category 
wise deployment plan.  

 
11.5. An attested copy of the Power of Attorney, in case the tender 

is signed by an individual other than the sole Proprietor, shall 
be attached. 
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11.6. IN CASE OF AN INDIVIDUAL: His full name, experience, 
address and nature of business. 
 

OR 
 

IN CASE OF PARTNERSHIP FIRMS: The names of all the 
partners with addresses and their experience. A copy of the 
partnership deed / instrument of Partnership duly certified by 
a Notary Public shall be enclosed. 

 
OR 

 
IN CASE OF COMPANIES: Date and place of registration 
including date of commencement certificate in case of public 
companies and the nature of business carried or by the 
Company. Certified copies of memorandum and Articles of 
Association are also to be furnished. Also indicate names, 
addresses and experience of the Directors. 

 
11.7. A list of tools and tackles (including cranes, tractor, trailers 

etc., wherever applicable) that the tenderer is having and 
those that will be deployed on this job as per proforma 
enclosed at ANNEXURE – 7 & 8. 
 

11.8. Analysis of Unit Rate Quoted as per proforma enclosed at 
ANNEXURE – 9.  

 
11.9. Declaration sheet as per proforma enclosed at ANNEXURE – 

10.  
 

11.10. IN ADDITION TO THE ABOVE, the particulars required 
elsewhere in tender documents. 

 
11.11. Checklist and schedule of general particulars duly filled in, 

signed and stamped.  
 
Note: In terms of clauses 11.1 to 11.11 above, all the data 

required to be enclosed with the tender need to be furnished 
neatly typed, signed and stamped in the given formats only (in 
the form of separate sheets) failing which the tender may be 
considered as incomplete and is liable for rejection. 
Documentary proofs wherever necessary also need to be 
enclosed. 
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12. EARNEST MONEY DEPOSIT: Every tender must be accompanied by 
the prescribed amount of Earnest Money Deposit in any one of the 
following forms. 
 
Note: Bank Guarantee, Cheques, Currency Notes, Money 

orders or Postal orders will not be accepted. 
 

12.1. Cash (As permissible under Income Tax Act): The amount 
should be remitted by the party to the cashier of Bharat Heavy 
Electricals Limited and cash receipt issued by him shall be 
enclosed along with the tender. 
 

12.2. Pay order or Demand Draft in favour of Bharat Heavy 
Electricals Limited, Bangalore. 

 
12.3. Tenders received without Earnest Money in full in the manner 

prescribed above will not be considered. 
 

12.4. The Earnest Money Deposit of the successful tenderer will be 
retained towards part of Security Deposit. 

 
12.5. In the case of unsuccessful tenderers, the Earnest Money will 

be refunded normally within thirty (30) days of acceptance of 
award of work by the successful tenderer. 

 
12.6. BHEL reserves the right of forfeiture of Earnest Money Deposit 

in case the successful tenderer. 
 

12.6.1. After opening of Tender, revokes his tender within 
the validity period or increases his earlier quoted 
rates. 
 

12.6.2. Does not commence the work within the period as 
per LOI/Contract. In case the LOI/Contract is silent in 
this regard then within 15 days after award of 
contract. 

 
12.7. EMD shall not carry any interest. 

 
12.8. Tenderers, who so ever desires, may deposit one time Earnest 

Money Deposit of Rs. 2,00,000/- (Rupees Two Lakhs only) in 
cash (As permissible under Income Tax Act) / DD / pay order 
only with the cashier of BHEL. Tenderers, who furnish one time 
EMD as above, will not be required to furnish EMD time and 
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again along with their tenders submitted to BHEL/EDN. 
However they will be required to indicate the cash receipt & 
date of one time EMD in their bid / tender. EMD provided 
against any other tender shall not be adjusted either partly or 
fully against this tender.  

 
13. AUTHORISATION AND ATTESTATION: Tenders shall be signed by 

persons duly authorised / empowered to do so. Certified copies of 
such authority and relevant documents shall be submitted along with 
the tenders. 
 

14. VALIDITY OF OFFER: THE OFFER SHALL BE KEPT OPEN FOR 
ACCEPTANCE FOR A MINIMUM PERIOD OF THEREE MONTHS FROM 
THE DATE OF OPENING OF TENDERS. In case Bharat heavy 
Electricals Limited calls for negotiations, such negotiations shall not 
amount to cancellation or withdrawal of the original offer which shall 
be binding on the tenderer’s. 

 
15. EXECUTION OF CONTRACT: The successful tenderer’s responsibility 

under this contract commences from the date of issue of the Letter of 
Intent by Bharat heavy Electricals Limited. The successful tenderer 
shall be required to execute an agreement in the prescribed form with  
BHEL within a reasonable time (30 DAYS) after the acceptance of his 
/ her tender and in any case before submitting the first bill for 
Payment. 

 
16. SECURITY DEPOSIT: Upon acceptance of tender, the successful 

tenderer must deposit the required amount of security deposit within 
the time specified in the Letter of Intent for satisfactory completion of 
work. 

 
16.1 The Total amount of Security Deposit shall be as follows: 

 
16.1.1 In case of work costing upto INR 10 lakhs: 10% of 

the contract value. 
 

16.1.2 In case of work costing above INR 10 lakhs and up to 
INR 50.0 lakhs: INR One lakh + 7.5% of the amount 
exceeding INR 10 lakhs. 
 

16.1.3 In case of work costing more than INR 50 lakhs: INR 
4 Lakhs + 5% of the amount exceeding Rs.50 Lakhs. 
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16.2 The Security Deposit shall be deposited within 15 days from 
the date of issue of Letter of Intent but before start of work in 
any one of the following forms:- 
  
16.2.1 The Security Deposit as indicated in the Letter of 

Intent in cash (As permissible under Income Tax 
Act). 
 

16.2.2 Pay order, Demand Draft in favour of BHEL. 
 

16.2.3 Local cheques of scheduled banks, subject to 
realization. 

 
16.2.4 Securities available from Post Offices such as 

National Savings Certificates, Kisan Vikas Patras etc. 
(Certificates should be held in the name of Contractor 
furnishing the security and duly pledged in favour of 
BHEL and discharged on the back) 

 
16.2.5 Bank Guarantee from Scheduled Banks / Public 

Financial Institutions as defined in the Companies Act 
subject to a maximum of 50% of the total security 
deposit value. The Bank Guarantee format should 
have the approval of BHEL. 

 
16.2.6 Fixed Deposit Receipt (FDR) issued by Scheduled 

Banks / Public Financial Institutions as defined in the 
Companies Act. The FDR should be in the name of 
the contractor, A/C BHEL, duly discharged on the 
back. 

 
16.2.7 Security deposit can also be recovered at the rate of 

10% from the running bills. However in such cases at 
least 50% of the Security Deposit should be 
DEPOSITED before start of the work and the balance 
50% may be recovered from the running bills. 
 

16.2.8 EMD of the successful tenderer shall be converted 
and adjusted against the security deposit. 

 
16.3 The Security deposit shall not carry any interest. 

 
NOTE:   Acceptance of Security Deposit against Sl.No (16.2.4) 
and (16.2.6) above will be subject to hypothecation or 
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endorsement on the documents in favour of BHEL. However, 
BHEL will not be liable or responsible in any manner for the 
collection of interest or renewal of the documents or in any 
other matter connected therewith. 
 

16.4 Security deposit shall not be refunded to the contractor except 
in accordance with the terms of the contract. 
 

16.5 The validity of the Bank Guarantee furnished towards Security 
Deposit under (16.2.5) above shall be up to the period of 
completion of work as stipulated in the Letter of Intent + 6  
months and the same will be kept valid by proper renewal till 
the satisfactory completion of the Guarantee period. 
 

16.6 If the value of the work done at any time exceeds the 
accepted agreement value, the Security Deposit shall be 
correspondingly enhanced and the extra Security Deposit shall 
be immediately deposited by the Contractor or recovered from 
payments due to him/her. 
 

16.7 Failure to deposit the Security Deposit within the stipulated 
time, may lead to forfeiture of Earnest Money Deposit and 
Cancellation of the award of work. 
 

16.8 In any part of Security Deposit of the Contractor is held in the 
form of approved securities, it shall be kept transferred in the 
name of Bharat Heavy Electricals Limited, in such a manner 
that the same can be realised fully without referring to the 
contractor. BHEL shall not be responsible for any depreciation 
in the value of the Security while in BHEL’s custody or for any 
loss of interest thereon. 
 

16.9 BHEL reserves the right of forfeiture of Security Deposit in 
addition to other claims and penalties in the event of 
contractor’s failure to fulfil any of the contractual obligations or 
in the event of termination of contract as per terms and 
conditions of contract. BHEL reserves the right to set off the 
security Deposit, against any claims of any other contracts 
with BHEL. 
 

16.10 RETURN OF SECURITY DEPOSIT: If the contractor fully 
performs and completes the work in all respects to the entire 
satisfaction of BHEL, and presents an absolute “No Demand 
Certificate” in the prescribed form (refer annexure 13)  and 
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returns properties belonging to BHEL taken, borrowed or hired 
by him / her for carrying out the said works, half the amount 
of security Deposit will be released to the contractor after 
deducting all costs, expenses and other amounts that are to 
be paid to BHEL under this or other contracts entered into with 
contractor. It may be noted, that in no case the Security 
Deposit shall be refunded / released prior to passing of final 
bill. Balance half of the amount of Security Deposit will be 
released only after SIX months from release of first 50% of 
Security Deposit. 

 
Note: The Bank Guarantees are to be submitted as per BHEL - 
EDN proforma (refer annexure 12). 

 
17. No Interest shall be payable by BHEL on Earnest Money Deposit, 

Security Deposit or on any moneys due to the contractor. 
 
18. REJECTION OF TENDER AND OTHER CONDITIONS: 
 

18.1. The acceptance of Tender will rest with BHEL which does not 
bind itself to accept the lowest tender or any tender and 
reserves to itself full rights for the following without assigning 
any reasons whatsoever. 

 
18.1.1. To reject any or all of the tenders. 

 
18.1.2. To split up the work amongst two or more Tenderers. 

 
18.1.3. To award the work in part. 

 
18.1.4. In either of the contingencies stated in (18.1.2) and 

(18.1.3) above to modify the time for completion 
suitably. 

 
18.2. Conditional and un-witnessed tenders, tenders containing 

absurd or unworkable rates and amounts, tenders which are 
incomplete or otherwise considered defective and tenders not 
in accordance with the tender conditions, specifications, etc., 
are liable to be rejected. 

 
18.3. If a tenderer expires after the submission of his tender or after 

the acceptance of his tender, BHEL may at its discretion, 
cancel such tender.  If a partner of a firm expires after the 
submission of the tender or after the acceptance of the tender, 
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BHEL may cancel such tender at its discretion unless the firm 
retains its character. 

 
18.4. BHEL will not be bound by any Power of Attorney granted by 

the tenderer or by changes in the composition of the firm 
made subsequent to the execution of the contract.  BHEL may, 
however, recognise such Power of Attorney and changes after 
obtaining proper legal advice, the cost of which will be 
chargeable to the contractor concerned. 

 
18.5. If the tenderer deliberately gives wrong information in his 

tender, BHEL reserves the right to reject such tender at any 
stage or to cancel the contract, if awarded and forfeit the 
Earnest Money/Security Deposit/any other moneys due. 

 
18.6. Canvassing in any form in connection with the tender is strictly 

prohibited and the tenders submitted by the contractor who 
resorts to canvassing are liable to be rejected. 

 
18.7. Should a tenderer or contractor or in the case of a firm or 

Company of contractors / one or more of its Partners / 
shareholders / Directors have a relation or relations employed 
in BHEL, the authority inviting tender shall be informed to the 
fact along with the offer, failing which BHEL may, at its sole 
discretion reject the tender or cancel the contract and forfeit 
the Earnest Money / Security Deposit. 

 
18.8. The successful tenderer should not sub-contract the part or 

complete work detailed in the tender specification without 
written permission from BHEL.  The tenderer is solely 
responsible to BHEL for the work awarded to him. 

 
18.9. NO DEVIATIONS to the tender conditions will normally be 

accepted.  
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SECTION-II 
 

GENERAL TERMS AND CONDITIONS 
 

19 The following terms and expressions shall have the meaning hereby 
assigned to them except where the context otherwise requires. 
 
19.01 BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals 

Limited, a Company registered under the Indian Companies 
Act, 1956, with its Registered Office at BHEL HOUSE, SIRI 
FORT, NEW DELHI-110049 or its authorised officers or its 
Engineer or other employees authorised to deal with any 
matters with which these persons are concerned, on its behalf. 
 

19.02 ‘GENERAL MANAGER’ shall mean the Officer in Administrative 
charge of the contracting Unit of BHEL. 
 

19.03 ‘ENGINEER’ or ‘ENGINEER-IN-CHARGE’ shall mean Engineer 
deputed by BHEL.  The terms include Addl. General Manager, 
Sr. Deputy General Manager, Deputy General Manager, 
Construction Manager, Resident Manager, Site Engineer, 
Resident Engineer and Assistant Site Engineer of BHEL at the 
site as well as the officers in charge at Head Office. 
 

19.04 ‘SITE’ shall mean the place or places at which the plants / 
equipments are to be unloaded / stored / erected and services 
are to be performed as per the specifications of this Tender. 
 

19.05 ‘CLIENTS OF BHEL’ or ‘CUSTOMER’ shall mean the project 
authorities to whom BHEL is supplying the equipment. 
 

19.06 ‘CONTRACTOR’ shall mean the individual, firm or company 
who enters into contract with BHEL and shall include their 
executors, administrators, successors and permitted assigns. 
 

19.07 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and 
include the agreement, the work order, the accepted 
appendices of rates, Schedules of Quantities, if any, General 
Conditions of Contract, Special Conditions of Contract, 
Instructions to Tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender 
terms stipulated by the tenderer in the tender documents or 
subsequent letters shall not form part of the Contract unless 
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specifically accepted in writing by BHEL in the Letter of Intent 
and incorporated in the Agreement. 
 

19.08 ‘GENERAL CONDITIONS OF CONTRACT’ shall mean the 
‘Instructions to Tenderers’ and ‘General Conditions of Contract’ 
pertaining to the work detailed. 
 

19.09 ‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, 
Technical Specifications, appendices, Site information and 
drawings pertaining to the work for which the tenderers are 
required to submit their offer.  Individual Specification Number 
will be assigned to each tender specification. 
 

19.10 ‘TENDER DOCUMENTS’ shall mean the General Conditions of 
Contract (19.08) and Tender Specifications (19.09). 
 

19.11 ‘LETTER OF INTENT’ shall mean the intimation by a 
letter/telegram/telex/fax to the tenderer that the tender has 
been accepted in accordance with provisions contained in the 
letter.  The responsibility of the contractor commences from 
the date of issue of this letter and all the terms and conditions 
of contract are applicable from this date. 
 

19.12 ‘COMPLETION TIME’ shall mean the period by date specified in 
the Letter of Intent or date mutually agreed upon for handing 
over the Store/godown to BHEL after due material 
reconciliation which are found acceptable by the Engineer 
being of required quantity and conforming to the Material 
Verification Register. 
 

19.13 ‘PLANT’ shall mean and connote the entire assembly of the 
plant and equipment covered by the Contract. 
 

19.14 ‘EQUIPMENT’ shall mean all equipments, machineries, 
materials, structural, electrical and other components of the 
plant covered by the Contract. 
 

19.15 ‘TESTS’ shall mean and include such test or tests to be carried 
out by the contractor as prescribed in the Contract or 
considered necessary by BHEL in order to ascertain the 
quality, workmanship, performance and efficiency of the 
contracted work or part thereof. 
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19.16 ‘APPROVED’,’DIRECTED’ or ‘INSTRUCTED’ shall mean 
approved, directed or instructed by BHEL. 
 

19.17 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of 
all categories of labour, specified consumables, tools and 
tackles required for complete and satisfactory site 
transportation, handling, stacking, storing of the equipment to 
the entire satisfaction of BHEL. 
 

19.18 ‘SINGULAR’ and ‘PLURAL’ etc.  Words carrying singular number 
shall also include plural and vice versa where the context so 
requires.  Words importing masculine gender shall be taken to 
include the feminine gender and words importing persons shall 
include any Company or Association or Body of Individuals, 
whether incorporated or not. 
 

19.19 ‘HEADINGS’ The headings in these General Conditions are 
solely for the purpose of facilitating reference and shall not be 
deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or the contract. 
 

19.20 ‘MONTH’ shall mean calendar month. 
 

19.21 ‘WRITING’ shall include any manuscript, typed, written or 
printed statement under the signature or seal as the case may 
be. 

 
20 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The 

Contract shall be governed by the Law for the time being in force in 
the Republic of India.  The Civil Court at Bangalore having ordinary 
Original Civil Jurisdiction shall alone have exclusive jurisdiction in 
regard to all claims in respect of this contract. 
 

21 ISSUE OF NOTICE The Contractor shall furnish to the Engineer, the 
name, designation and address of his authorised representative and 
all complaints, notices, communications and references shall be 
deemed to have been duly given to the Contractor, if delivered to the 
Contractor or his authorised representative or left at or posted to the 
address either of the contractor or his authorised representative shall 
be deemed to have been so given in the case of posting on the day 
on which they would have reached such address in the ordinary 
course of post or at which they were so delivered or left. 
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22 USE OF LAND No land belonging to BHEL or its customer under 
temporary possession of BHEL shall be occupied by the Contractor 
without the written permission of BHEL. 

 
23 COMMENCEMENTS AND COMPLETION OF WORK 
 

23.01 The contractor shall commence the work within the time 
indicated in the Letter of Intent and shall proceed with the 
same with due expedition without delay. 
 

23.02 If the successful tenderer fails to commence the work within 
the stipulated time, BHEL, at its sole discretion, will have the 
right to cancel the contract.  His Earnest Money and/or 
Security Deposit will stand forfeited without any further 
reference to him without prejudice to any and all of BHEL’s 
other rights and remedies in this regard. 
 

23.03 All the works shall be carried out under the direction and to 
the satisfaction of BHEL. 
 

23.04 The unloaded / stored C&I materials or Service provided or 
work performed under the Contract, as the case may be, shall 
be taken over when it has been completed in all respects. 

 
24 MEASUREMENTS OF WORK AND MODE OF PAYMENT 

 
24.01 All payments due to the contractor shall be made by Electronic 

Fund Transfer.  
 

24.02 For progress / running bill payments, the contractor shall 
present detailed measurement sheets in TRIPLICATE duly 
indicating all relevant details based on documents and 
connected drawings for the work done during the 
month/period under different categories in line with terms of 
payment as per Letter of Intent.  The basis of arriving at the 
quantities/weights shall be the relevant documents (LR copy / 
Waybill / Invoice / Packing List).  These measurement sheets 
shall be prepared jointly with Engineer and signed by both the 
parties. 
 

24.03 These measurement sheets will be checked by the Engineer 
and quantities and percentages eligible for payment under 
different groups shall be decided by him.  The abstract of 
quantities and percentages so arrived at based on the terms of 
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payment shall be entered in the Measurement Book and 
signed by both the parties. 

 
24.04 Based on the above quantities, contractor shall prepare the 

bills in the prescribed proforma and work out the financial 
value.  These will be entered in the Measurement Book and 
signed by both the parties.  Payment shall be made by BHEL 
after effecting the recoveries due from the contractor. 

 
24.05 All recoveries due from the contractor for the month/period 

shall be effected in full from corresponding running bills unless 
specific approval from Competent authority is obtained to the 
contrary. 
 

24.06 Measurement shall be restricted to that quantity for which it is 
required to ascertain the financial liability of BHEL under this 
contract. 
 

24.07 Measurement shall be taken jointly by persons duly authorised 
by BHEL and the Contractor. 
 

24.08 The Contractor shall bear the expenditure involved, if any, in 
making the measurements in the work.  The Contractor shall, 
without extra cost to BHEL, provide all the assistance with 
appliances and other things necessary for measurement. 
 

24.09 If, at any time due to any reason whatsoever, it becomes 
necessary to re-measure the work done, in full or in part, the 
expenses towards such re-measurement shall be borne by the 
Contractor. 
 

24.10 Passing of bills covered by such measurements does not 
amount to acceptance by BHEL of the completion of the work 
measured.  Any left out work has to be completed by the 
Contractor, as directed. 
 

24.11 Final measurement bill shall be prepared in the proforma 
prescribed for the purpose, based on the certificate issued by 
the Engineer that the entire work as stipulated in the tender 
specifications has been completed in all respects to the entire 
satisfaction of BHEL.  The Contractor shall give unqualified ‘No 
Claim’ and ‘No Demand’ certificates.  All the tools and tackles 
loaned to him should be returned in condition satisfactory to 
BHEL.  The abstract of final quantities and financial values 
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shall also be entered in the Measurement Book and signed by 
both the parties.  The final bill shall be paid within a 
reasonable time after completion of the work.  After the 
payment of final bill, only the guarantee obligation percentage 
value, if applicable, shall remain unpaid which shall be 
released in accordance with clause 32. 

 
25 RIGHTS OF BHEL 

 
BHEL reserves to itself the following rights in respect of this contract 
without entitling the contractor to any compensation. 
 
25.01 To get the work done through another agency at the risk and 

cost of the contractor, in the event of poor progress or the 
contractor’s inability to progress the work for completion as 
stipulated in the contract, poor quality of work, persistent 
disregard of instructions of BHEL, assignment, transfer, sub-
letting of the contractual obligations etc. and to claim/recover 
compensation for such losses from the contractor including 
BHEL’s supervision charges and overheads from Security 
Deposit/other dues. 
 

25.02 To withdraw any portion of work and/or to restrict/alter 
quantum of work as indicated in the contract during the 
progress of work and get it done through another agency 
and/or by the departmental labour to suit BHEL’s 
commitments to its customer or in case BHEL decides to 
advance the completion due to other emergent reasons/BHEL’s 
obligation to its customer. 
 

25.03 To terminate the contract after due notice and forfeit the 
Security Deposit and recover the loss sustained in getting the 
balance work done through other agencies in addition to 
liquidated damages in the event of: 

 
25.03.1 Contractor’s continued poor progress. 

 
25.03.2 Withdrawal from or abandonment of the work before 

completion of the work. 
 

25.03.3 Corrupt act of the contractor. 
 

25.03.4 Insolvency of the contractor. 
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25.03.5 Persistent disregard of the instructions of BHEL. 
 

25.03.6 Assignment, transfer, sub-letting of the contract 
work without BHEL’s written permission. 
 

25.03.7 Non-fulfilment of any contractual obligations. 
 

25.04 To recover any monies due from the Contractor from out of 
any monies due to the Contractor under this or any other 
Contract or from the Security Deposit. 

 
25.05 To claim compensation for losses sustained including BHEL’s 

supervision charges and overheads in case of termination of 
contract and to levy liquidated damages for delay in 
completion of work, at the rate of ½% of the contract value 
per week of delay or part thereof subject to a ceiling of 10% of 
the contract value. 
 

25.06 To determine the Contract or to restrict the quantum of work 
and pay for the portion of work done in case BHEL’s contract 
with its customer is terminated for any reason. 
 

25.07 To effect recoveries from any amounts due to the contractor 
under this or any other contract or in any other form the 
moneys which BHEL is forced to pay to anybody due to 
contractor’s failure to fulfil any of his obligations. 
 

25.08 To restrict or increase the quantity and nature of work to suit 
site requirements, since the tender specification is based on 
preliminary documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be 
subject to revision. 
 

25.09 To deploy BHEL’s skilled and semiskilled workmen in case of 
emergency/poor progress/deficiency in skill on the part of the 
employees of the contractor and to recover the expenditure on 
account of the same from the moneys due to the contractor. 
 

25.10 While every endeavour will be made by BHEL to this end, 
BHEL cannot guarantee uninterrupted work due to conditions 
beyond its control.  The Contractor will not be entitled to any 
compensation/extra payment on this account. 
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25.11 In the event of any dispute of technical nature, the decision of 
BHEL shall be final and binding on the Contractor. 

 
26 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC. 
 
The following are the responsibilities of the Contractor in respect of 

observance of local laws, employment of personnel, payment 
of taxes etc.: 

 
26.1 As far as possible, unskilled workers shall be engaged from the 

local areas in which the work is being executed. 
 

26.2 The contractor at all times during the continuance of this 
contract, shall in all his dealings with the local labour for the 
time being employed on or in connection with the work, has 
due regard to all local festivals, religious and other customs. 
 

26.3 The contractor shall comply with all State and Central Laws, 
Statutory Rules, Regulations, etc., such as the payment of 
wages Act, The Minimum Wages Act, The workmen’s 
Compensation Act, The Employer’s Liability Act, The industrial 
Disputes Act, The Employees’ Provident Fund Act, Employees’ 
State Insurance Scheme, the Contract Labour (Regulations 
and Abolition Act, 1970) and other Acts, Rules and Regulations 
for labour as may be enacted by the Government during the 
tenure of the Contract and having force or jurisdiction at site.  
The contractor shall give to the local Governing Body, Police 
and other concerned Authorities all such notice as may be 
required under law. 
 

26.4 The Contractor, in the event of his engaging 20 (Twenty) or 
more workmen, will obtain independent license under the 
Contract Labour (Regulations and Abolition Act, 1970) from 
the concerned authorities based on the certificate (Form-V) 
issued by the principal employer/customer. 
 

26.5 The contractor shall pay all taxes, fees, license charges, 
deposits, duties, tolls, royalty, commissions or other charges 
which may be levied on account of any of his operations 
connected with this contract.  In case BHEL is forced to make 
any such payment, BHEL shall recover the same from the 
contractor either from moneys due to him or otherwise as 
deemed fit. 
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26.6 The contractor shall be responsible for the provision of health 
and sanitary arrangements more particularly described in the 
Contract Labour (Regulations and Abolition Act, 1970) and 
safety precautions as may be required for safe and satisfactory 
execution of the contract. 
 

26.7 The contractor shall be responsible for proper accommodation 
including adequate medical facilities for the personnel 
employed by him. 
 

26.8 The contractor shall be responsible for the proper behaviour 
and observance of all regulations by the staff employed by 
him. 
 

26.9 The contractor shall ensure that no damage is caused to any 
person/property of other parties working at site.  If any such 
damage is caused, it shall be the responsibility of the 
contractor to make good the losses and compensate them. 
 

26.10 All the properties/equipment/components of BHEL/its 
customer loaned with or without deposit, to the contractor 
shall remain the properties of BHEL/its customer.  The 
contractor shall use such properties for the purpose of 
execution of this contract.  All such properties/ 
equipment/components shall be taken to be in good condition 
unless notified to the contrary by the contractor within 48 
hours.  The contractor shall return them in good condition as 
and when required by BHEL/its customer.  In case of non-
return, loss, damage, repairs etc., the cost thereof, as may be 
fixed by the Engineer, will be recovered from the contractor. 
 

26.11 It shall not be obligatory on the part of BHEL to supply any 
tools and tackles or materials other than those specifically 
agreed to be given by BHEL.  However, depending upon 
availability / possibility, BHEL / its customer’s equipment and 
other materials may be made available to the contractor on 
payment of hire charges as fixed by them, subject to the 
conditions laid down by BHEL / its customer from time to time.  
Unless paid in advance, such hire and other charges shall be 
recovered from out of dues to the contractor of security 
deposit in one installment. 
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26.12 The contractor shall fully indemnify and keep indemnified 
BHEL/its customer against all claims of whatever nature 
arising during the course of execution of this contract. 
 

26.13 In case the contractor is required to undertake any work 
outside the scope of this contract, the amount payable shall be 
as may be mutually agreed upon. 
 

26.14 Any delay in completion of works or non-achievement of 
periodical targets, due to reasons attributable to the 
contractor, will have to be compensated by the contractor 
either by increased manpower and resources or by working 
extra hours or more than one shift at no extra cost to BHEL. 
 

26.15 The contractor shall execute the work under the conditions 
usual to such power plant construction and in conjunction with 
numerous other operations at site. The contractor and his 
personnel shall cooperate and coordinate with other agencies 
at project site and proceed in a manner that shall help in the 
progress of work at site as a whole. 
 

26.16 The contractor will be directly responsible for payment of 
wages to his workmen. A pay-roll sheet giving details of all 
payments made to the workmen duly signed by the 
contractor’s representative should be furnished to BHEL, if 
called so for. 
 

26.17 In case of any class of work for which there is no specification 
laid down in the contract, such work shall be carried out in 
accordance with the instructions and requirements of the 
Engineer. 
 

26.18 No levy, payment or charges made or imposed shall be 
impeached by reason of any clerical error or by reason of any 
mistake in the amount levied, demanded or charged. 
 

26.19 No idle labour charges will be admissible in the event of any 
stoppage of work resulting in the contractor’s workmen being 
rendered idle due to any reason at any time. 
 

26.20 The contractor shall take all reasonable care to protect the 
materials and the work till such time the plant / equipment 
has been taken over by BHEL / its customer. 
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26.21 Contractor shall not stop work or abandon the site for 
whatsoever reason or dispute, excepting for force majeure 
conditions. All problems / disputes shall be separately 
discussed and settled without effecting the progress of work. 
Stoppage or abandonment of work, other than under force 
majeure conditions, shall be treated as breach of work of 
contract and dealt with accordingly. 
 

26.22 The contractor shall keep the area of work clean and shall 
remove the debris etc. while executing day-to-day work. Upon 
completion of work, the contractor shall remove from the 
vicinity of work, all scrap, packing materials, rubbish, unused 
and other materials and deposit them in places specified by 
the Engineer. The contractor will also demolish all the 
hutments, sheds, offices, etc. constructed and used by 
him/her shall clean the debris. In the event of his failure to do 
so, the same will be arranged to be done by the Engineer and 
the expenses recovered from the contractor. 
 

26.23 The contractor shall execute the work in the most substantial 
and workmen like manner in the stipulated time. Accuracy of 
work and timely execution shall be essence of this contract. 
The contractor shall be responsible to ensure that the quality, 
assembly and workmanship conform to the dimensions and 
clearance given in the drawings and / or as per the 
instructions of the Engineer. 
 

26.24 The contractor shall furnish fortnightly labour deployment 
report indicating the classification and number of workmen 
engaged, date wise and category wise. Besides, the contractor 
shall also furnish progress reports on work at regular intervals 
as required by the Engineer. 

 
27. RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF 

MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT. 
 
27.1 All safety rules and codes applied by BHEL and its customer at 

site shall be observed by the contractor and his workmen 
without exception. The Contractor shall be responsible for the 
safety of the equipment / material and work to be performed 
by him and shall maintain all lights, fencing guards, sign etc. 
or other protections necessary for the purpose. Contractor 
shall also take such additional precautions as may be indicated 
from time to time by the Engineer, with a view to prevent 
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pilferage, accidents, fire hazards etc. Suitable number of 
clerical staff, watch and ward, store keepers to take care of 
equipment, materials, constructions tools and tackles shall be 
posted at site by the contractor till the completion of the work 
under this contract. The contractor shall arrange for such 
safety devices as are necessary for this type of work and carry 
out the requisite site tests for handling equipment, lifting 
tools, tackles etc. as per usual standards and practices. 

 
27.2 The contractor shall provide to its work force and ensure the 

use of the following personal protective equipment as found 
necessary and as directed by the authorized BHEL officials. 

 
27.2.1. Safety Helmets conforming to IS-2925 

 
27.2.2. Safety Belts conforming to IS-3521 

 
27.2.3. Safety shoes conforming to IS-1989 

 
27.2.4. Eye & Face Protection devices conforming to IS-8520 

and IS-8940 
 

27.2.5. Hand & Body protection devices conforming to IS-
2573, IS-6994, IS-8807 & IS-8519. 

 
27.3 All tools, tackles lifting appliances, material handling 

equipment, scaffolds, cradles, safety nets, ladders, equipment 
etc. used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness 
obtained before putting them to use and from time to time as 
instructed by authorized BHEL official who shall have the right 
to ban the use of any item. 
 

27.4 All electrical equipment, connections and wiring for 
construction power, its distribution and use shall conform to 
the requirements of Indian Electricity Act and Rules. Only 
electricians licensed by the appropriate statutory authority 
shall be employed by the contractor to carry out all types of 
electrical works. All electrical appliances including portable 
electric tools used by contractor shall have safe plugging 
system to source of power and be appropriately earthed. 
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27.5 The contractor shall not use any hand lamp energized by 
electric power with supply voltage of more than 24 volts. For 
work in confined spaces, lighting shall be arranged with power 
source of not more than 24 volts. 
 

27.6 Where it becomes necessary to provide and/or store 
petroleum products, explosives, chemicals and liquid or 
gaseous fuel or any other substance that may cause fire or 
explosion, the contactor shall be responsible for carrying out 
such provision and / or storage in accordance with the rules 
and regulations laid down in the relevant Government Acts, 
such as Petroleum Act, Explosive Act, Petroleum and Carbides 
of Calcium Manual of the Chief controller of Explosives, 
Government of India etc. Prior approval of the authorized 
BHEL official at the site shall also be taken by the contractor in 
all such matters. 

 
27.7 The contractor shall arrange at his cost (wherever not 

specified) appropriate illumination at all work spots for safe 
working, when natural daylight may not be adequate for clear 
visibility. 

 
27.8 In case of a fatal or disabling injury / accident to any person at 

construction sites due to lapses by the contractor, the victim 
and / or his / her dependents shall be compensated by the 
contractor as per statutory requirements.  However, if 
considered necessary, BHEL shall have the right to impose 
appropriate financial penalty on the contractor and recover the 
same from payments due to the contractor for suitably 
compensating the victim and/or his/her dependents.  Before 
imposing any such penalty, appropriate enquiry shall be held 
by BHEL giving opportunity to the contractor to present his 
case. 
 

27.9 In case of any damage to property due to lapses by the 
contractor, BHEL shall have the right to recover the cost of 
such damages from the payments due to the contractor after 
holding an appropriate enquiry. 

 
27.10 In case of any delay in the completion of a job due to mishaps 

attributable to lapses by the contractor, BHEL shall have the 
right to recover cost of such delay from the payments due to 
the contractor, after notifying the contractor suitably and 
giving him opportunity to present his case. 
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27.11 If the contractor fails to improve the standards of safety in its 
operation to the satisfaction of BHEL after being given 
reasonable opportunity to do so and/or if the contractor fails 
to take appropriate safety precautions or to provide necessary 
safety devices and equipment or to carry out instructions 
regarding safety issued by the authorized BHEL official, BHEL 
shall have the right to take the corrective steps at the risk and 
cost of the contractor after giving a notice of not less than 
seven days indicating the steps that would be taken by BHEL. 

 
27.12 The contractor shall submit report of all accidents, fires, 

property damage and dangerous occurrence, but in any case 
not later than 12 hours of the occurrence.  Such reports shall 
be furnished in the manner prescribed by BHEL.  In addition, 
periodic reports on safety shall also be submitted by 
contractor to the authorized BHEL official from time to time as 
prescribed. 

 
27.13 During the course of shifting, verification, and restacking, the 

scrap lumbers with protruding nails, sharp edges etc., and all 
other packing material debris including combustible scrap shall 
be kept cleared from working areas, passage ways and in and 
around store area. 

 
27.14 Cylinders shall be moved by tilting and rolling them on their 

bottom edges.  They shall not be intentionally dropped, struck 
or permitted to strike each other violently.  When cylinders are 
transported by powered vehicles, they shall be secured in a 
vertical position. 

 
27.15 The contractor shall be responsible for the safe storage of his 

radioactive sources.   
 

27.16 All the contractor’s supervisory personnel and sufficient 
number of workers shall be trained for fire fighting and shall 
be assigned specific fire protection duties.  Enough number of 
such trained personnel must be available during the tenure of 
the contract. 

 
27.17 Contractor shall provide enough fire protecting equipment of 

the types and numbers at his office, stores, erection site, 
other temporary structures, labour colony area etc.  Access to 
such fire protection equipment shall be easy and kept open at 
all times.  Compliance of the above requirement under fire 
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protection shall in no way relieve the contractor of any of his 
responsibility and liabilities to fire accident occurring.  In the 
event fire safety measures are not to BHEL’s satisfaction, 
BHEL shall have option to provide the same and recover the 
cost plus incidentals from contractor’s bills and/or impose 
penalty as deemed fit by the Engineer. 

 
27.18 Before commencing the work, the contractor shall 

appoint/nominate a responsible officer to supervise 
implementation of all safety measures and liaison with his 
counterpart of BHEL. 

 
27.19 If safety record of the contractor in execution of the awarded 

job is to the satisfaction of Safety Department of BHEL, issue 
of an appropriate certificate to recognize the safety 
performance of the contractor may be considered by BHEL 
after completion of the job. 

 
28 CONSEQUENCES OF CANCELLATION 

 
28.1 Whenever BHEL exercise its authority to terminate the 

contract / withdraw a portion of work under clause 25, the 
work may be got completed by any other means at the 
contractor’s risk and cost provided that in the event of the cost 
of completion (as certified by the Engineer which shall be final 
and binding on the contractor) being less than the contract 
value, the advantage shall accrue to BHEL.  If the cost of 
completion exceeds the moneys due to the contractor under 
the contract, the contractor shall either pay the excess amount 
demanded by BHEL or the same shall be recovered from the 
contractor.  This will be in addition to the forfeiture of Security 
Deposit and recovery of liquidated damages as per relevant 
clauses. 
 

28.2 In case BHEL completes the work under the provisions of this 
clause, the cost of such completion to be taken into account 
for determining the excess cost to be charged to the 
contractor shall consist of cost of materials purchased and / or 
labour provided by BHEL with an addition of such percentage 
to cover supervision and establishment charges as may be 
decided by BHEL. 
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29 INSURANCE 
 
29.1 BHEL / its customer shall arrange for insuring the materials / 

property of BHEL / its customer covering the risks during 
transit, storage, erection and commissioning. 
 

29.2 IT SHALL BE THE SOLE RESPONSIBILITY OF THE 
CONTRACTOR TO INSURE HIS WORKMEN AGAINST 
RISKS OF ACCIDENTS AND INJURY WHILE AT WORK 
AS REQUIRED BY THE RELEVANT RULES AND TO PAY 
COMPENSATION, IF ANY, TO THEM AS PER 
WORKMEN’S COMPENSATION ACT.  THE CONTRACTOR 
SHALL ALSO INSURE HIS STAFF AGAINST ACCIDENTS.  
THE WORK WILL BE CARRIED OUT IN A PROTECTED 
AREA AND ALL THE RULES AND REGULATIONS OF 
BHEL / ITS CLIENT IN THE PROJECT AREA WHICH IS 
IN FORCE FROM TIME TO TIME WILL HAVE TO BE 
FOLLOWED BY THE CONTRACTOR. 

 
29.3 If due to negligence and / or non-observance of safety and 

other precautions, any accident / injury occurs to any other 
persons / public, the contractor shall pay necessary 
compensation and other expenses, if so decided by the 
appropriate authority. 

 
29.4 The contractor will take necessary precautions and due care to 

protect the material, while in his custody from any 
damage/loss till the same is taken over by BHEL or customer.  
For lodging/processing of insurance claim the contractor will 
submit necessary documents.  BHEL will reserve the right to 
recover the loss from the contractor, in case the damage/loss 
is due to carelessness/negligence on the part of the 
contractor.  In case of any theft of material under contractor’s 
custody, matter shall be reported to police by the contractor 
immediately and copy of FIR and subsequently police 
investigation report shall be submitted to BHEL for taking up 
with insurance. 

 
29.5 If due to negligence/carelessness on the part of the 

contractor, any material/equipment gets damaged, the 
contractor shall submit necessary documents for lodging 
insurance claims as required by BHEL Engineer.  BHEL shall 
however reserve the right to recover deductible franchise and 
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also unsettled portion of insurance claim amount from the 
contractor. 

 
29.6 If due to negligence / carelessness on the part of the 

contractor, any surrounding properties also get damaged, the 
contractor shall submit necessary documents for lodging 
insurance claims as required by BHEL Engineer.  BHEL shall 
however reserves the right to recover deductible franchise and 
to unsettled portion of insurance claim amount from the 
contractor. 

 
29.7 The contractor may note that BHEL T&Ps/IMTEs are not 

insured.  The Contractor will take necessary precautions and 
due care to protect the same while in his custody from any 
damage/loss till the same is handed over back to BHEL.  In 
case the damage/loss is due to carelessness/negligence on the 
part of the contractor, the Contractor is liable to get them 
repair/replaced immediately and in case of his failure to do so 
within a reasonable time, BHEL will reserve the right to 
recover the loss from the contractor. 

 
30 STRIKES AND LOCKOUTS 

 
30.1 The contractor will be solely responsible for all disputes and 

other issues connected with his workmen.   In the event of 
contractors workmen resorting to strike or the contractor 
resorting to lockout and if the strike or lockout so declared is 
not settled within a period of one month, BHEL shall have the 
right to get the work executed by employing its own men or 
through other agencies or both.  The cost incurred by BHEL in 
this regard shall be recovered from the contractor. 
 

30.2 For any purpose whatsoever, the employees of the contractor 
shall not be deemed to be in the employment of BHEL. 

 
31 FORCE MAJEURE 

 
31.1 The following shall amount to force majeure conditions.  Acts 

of God, Act of any Government, War, Sabotage, Riots, Civil 
Commotion, Police Action, Revolution, Flood, Fire, Cyclone, 
Earthquake and Epidemic and other similar causes over which 
the contractor has no control. 
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31.2 If the contractor suffers delay in the due execution of the 
contract, due to delays caused by force majeure conditions, as 
defined above, the agreed time for completion of the work 
covered by this contract shall be extended by a period of time 
equal to the period of delay, provided that on the occurrence 
of any such contingency, the contractor immediately reports to 
BHEL in writing the causes for the delay but the Contractor 
shall not be eligible for any compensation on this account. 

 
32 GUARANTEE.  

 
Even though the work (work of unloading and assistance to 
site Office) will be carried out under the supervision of the 
Engineer, the contractor will be responsible for the quality of 
the workmanship, and shall rectify, free of cost to BHEL, all 
defects arising out of faulty workmanship within the time 
specified by Engineer, BHEL may proceed to undertake the 
repairs of such defective works at the contractor’s risk and 
cost, without prejudice to any other rights and recover the 
same from out of any monies payable to the contractor or by 
other legal means. 

 
33 ARBITRATION 

 
33.1 Except where otherwise provided for in this contract, all 

questions and disputes relating to the meaning of the terms 
and conditions and instructions herein before mentioned and 
as to the completion of work/services, has been other 
questions, claim, right, matter of things whatsoever in any 
way arising out of or relating to the contract, instructions, 
orders or these conditions or otherwise concerning the works 
or the execution or failure to execute the same, whether 
arising during the schedule of work or after the completion or 
abandonment thereof, shall be referred to the sole arbitration 
of the Additional General Manager of External Services 
Department of BHEL, Electronics Division(AGM/ES) and if the 
Additional General Manager is unable or unwilling to Act, to 
the sole arbitration of some other person appointed by the 
Executive Director, BHEL-Electronics Division, willing to Act as 
such arbitrator. 
 

33.2 There will be no objection for the Purchaser if the arbitrator so 
appointed is an employee of BHEL and that he had to deal with 
the matters to which the contract relates and that in the 
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course of his duties as such he had expressed views on all or 
any of the matters in dispute or difference.  The arbitrator to 
whom the matter is originally referred being transferred by 
vacating his office or being unable to act for any reason, such 
Additional General Manager as aforesaid at the time of such 
transfer, vacation of office or inability to act, shall appoint 
another person to act as arbitrator in accordance with terms of 
the contract, such person shall be entitled to proceed with the 
reference from the state at which it was left by his 
predecessor. 

 
33.3 Subject as aforesaid the provisions of the Arbitration and 

Conciliation Act, 1996 of India or any statutory modification or 
re-enactment thereof and the rules made there under and for 
the time being in force shall apply to the arbitration 
proceedings under this clause.  It is a term of contract that the 
party initiating arbitration shall specify the dispute or disputes 
to be referred to arbitration under this clause together with 
the amount or amounts claimed in respect of each such 
dispute.  The venue for the arbitration shall be Bangalore, 
India.  The award of the arbitrator shall be final, conclusive 
and binding on all parties to this contract. 
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SECTION: III  
 

SPECIAL CONDITIONS OF CONTRACT 
 

34. GENERAL SCOPE OF WORK 
 
34.1. BHEL has been awarded the work of Design, Manufacture, 

supply, installation, erection & commissioning for Renovation 
and Modernisation of Control & Instrumentation Package for 3 
x 200MW Units at NTPC, Korba STPP, Stage 1, Jamnipali, 
Korba Dist., Chattisgarh.  The equipments consist of Control 
and Instrumentation System equipments, along with the 
associated auxiliaries.  These materials will be supplied from 
our manufacturing unit at Bangalore as well as our vendors 
located both in the country and abroad.  The scope of work 
under this tender consists of taking delivery of materials and 
other equipment’s from Trucks, unloading and shifting of these 
materials to their designated locations & Stacking. Certain 
materials will be unloaded by transporter at the 
designated place. Also assistance to be provided to BHEL 
site for verification, material issue to erection contractor, 
record keeping, handing over of materials to erection agency, 
spares to customer, material reconciliation.  The delivery of 
these materials will be inside the project campus by road 
transport. 
 

34.2. The contractor is to use his own equipments like suitable lifting 
devices (or arrange the material handling cranes) and other 
material handling equipment including all necessary Tools & 
Plant required for the above work. 
 

34.3. Approximate quantity, to be handled, is indicated in the rate 
schedule.  It may be noted that the list of materials to be 
handled is also given separately for understanding the type of 
materials to be handled.  The unloading is to be normally 
carried out at BHEL stores.  However in certain cases BHEL 
Engineer may instruct the contractor to unload the materials 
at any place within the plant premises.  The quoted rate shall 
remain valid for this work also. 

 
Note: In case some of the material have already been received at 

site.  Shifting, Stacking, relocating verification etc. of these 
materials to be carried out on the instructions of BHEL 
ENGINEER. 
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After the stacking / verification, the materials may need to be 
restacked / shifted within the storage area as per the 
instructions of the Engineer.  The activity of restacking shall be 
applicable and payable only if the materials need to be shifted 
and restacked to different location with the help of material 
handling equipment as per the instruction of BHEL Engineer.  
The contractor will have to carry out the instructions of the 
BHEL Engineer and will be paid as per item No 2 of the Rate 
Schedule for this restacking work. 

 
Quantities mentioned in the rate schedule are approximate 
only and liable for variation due to change of scope of work / 
variation in schedule of quantities, changes in design etc.  The 
contractor has to handle whatever actual materials are 
dispatched for the project irrespective of any variations and 
payments shall be released for the actual gross tonnage 
handled.  The quantities indicated against each item may vary 
to any extent and no compensation will be payable in variation 
of Individual quantity or overall quantity. 
 
Tenderers are required to take above into account while 
quoting the unit rates quoted as per Rate Schedule so as to 
take care of such variation during execution stage.  The Gross 
weight as indicated in the packing slip will be considered for 
payment purpose.  In case the details of the weight are not 
available, the BHEL Engineer will refer other documents like 
drawings / dispatch documents to arrive at the weight of the 
consignment.  The decision of BHEL Engineer is final and 
binding on the contractor.  The manpower as required for the 
work of unloading and stacking (Sr.No.1&2 of rate schedule) is 
to be arranged by the contractor depending upon the work 
load.  However a minimum of 2 No’s are to be retained for the 
initial 12 months.  The additional manpower whenever needed 
is to be arranged immediately. 
 

34.4. The contractor under this contract shall also provide services  
(Refer Rate Schedule Sr.No.3 & 4) who are : 
 
34.4.1. Qualified personnel capable of operating computer 

and familiar with MS Office, MS Excel / other similar 
packages available at site office / stores work. 
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34.4.2. Qualified personnel having experience in maintaining 
store transactions / material issue etc.  

 
34.4.3. Unskilled workers for working in Site office / stores & 

Field Hostel / Quarters. Persons so deployed shall 
have to work in extended hours whenever required. 

 
Workmen provided as per the above provisions shall be 
experienced in the nature of work for which they are deployed. 
 
The services of manpower provided under 3 & 4 of rate 
schedule are for exclusive use of BHEL Site.  These shall not 
be utilized for contractors work under 1 & 2 of rate schedule. 
 
In case the work performance of the manpower provided 
under 3 & 4 of rate schedule is not satisfactory, BHEL Engineer 
may seek replacement.  The contractor shall replace the 
manpower within 7 days from the date of intimation.  Decision 
of BHEL Engineer is final & binding on the contractor. 
 

34.5 Annexure-I attached gives the general idea about the weights 
and dimensions of some major components / equipments to 
be handled by the contractor.  The weights and dimensions 
shown are approximate and are liable to vary.  No increase in 
quoted / accepted rates / prices shall be allowed due to 
change in weights and dimensions of the equipment / 
materials. 
 

34.6 It shall be the responsibility of the contractor to keep in touch 
with Engineer at site and find out the arrival of consignments. 
 

34.7 The contractor has to ensure the unloading and removal of 
materials from unloading places within the permitted time.  He 
has to ensure that the area is kept free and avoid jamming. 
 

34.8 The materials unloaded, shall be shifted to project stores / 
storage yard and properly stacked immediately as per the 
instructions of BHEL Engineer. 
 

34.9 Any discrepancy / shortage / damage found in the 
consignment after taking delivery from the carriers after giving 
clear receipt would be the responsibility of the contractor and 
the amount liable to be lost by BHEL on such accounts is 
recoverable from the contractor. 
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34.10 In case of apparent damages / shortages in consignments / 
packing noticed by the contractor, such cases shall be brought 
to the notice of BHEL and cleared only with their 
consent/approval. 
 

34.11 It would be responsibility of the contractor to examine the 
packages, consignments, etc. on arrival and bring to the notice 
of carriers and BHEL Authorities regarding loss/damages, if 
any, observed in the consignments proposed to be taken 
delivery of.  Before taking delivery, particularly of 
consignments in ‘smalls’, the weight of the package shall be 
checked with the invoiced weight/contents of the packages 
and any discrepancy shall be reported immediately to 
BHEL/carriers. 
 

34.12 In all the cases of loss / damages the contractor will take open 
delivery from the carriers.  They shall forward such Open 
Delivery Certificates (ODC) to the Engineer immediately after 
retiring such consignments.  BHEL reserves right to claim 
losses, if any, accrued to BHEL in the event of contractor’s 
non-compliance to above. 
 

34.13 If cases / packages arrive short or in a damaged condition or 
show even the slightest sign of having been tampered with, 
open delivery should be insisted upon and a shortage / 
damage certificate obtained from Carriers representative. 
 

34.14 In case of short delivery and non-delivery, immediate notice of 
loss shall be filed with the carriers at places of dispatch and 
destination through BHEL authorities at site. 
 

34.15 BHEL reserves the right to recover from the contractor any 
loss which arises out of undue delay / discrepancy / shortage / 
damage or any other cause during transit between the Railway 
Station / Railway sidings Road / carriers godowns / weigh 
bridges and BHEL storage yards / store sheds / project site or 
during stacking, when the custody of the equipment is with 
the contractor. 
 

34.16 Unloading from vehicles, at storage area / work site stacking 
and restacking shall be done in the presence of or as per the 
directions of BHEL representative. 
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34.17 Since, the trucks / trailers are expected to arrive during any 
time of the day / night, the contractor shall have his workmen 
round the clock at site as well as other places as required to 
unload the materials. 
 

34.18 Consignments coming on Sundays and Holidays are also 
required to be handled by the contractor promptly.  It will be 
the responsibility of the contractor to contact the site Engineer 
/ his authorized representative of BHEL at their residence, if 
required, and obtain instructions to make suitable 
arrangements. 
 

34.19 The detention charges, if any, in the event of delay in 
unloading from the carrier, will be to contractor’s account. 
 

34.20 It shall be the responsibility of the contractor, to provide all 
necessary facilities to open the packages, in the presence of 
the Engineer, verifying their contents, re-packing wherever 
and whenever necessary, properly stacking them as may be 
directed by the Engineer.  These works should be so done so 
as to facilitate proper handling, periodical verification of 
materials, receipt position, stock taking etc.  The contractor 
shall have experienced persons at site who can maintain the 
records of dispatch / receipt / stacking / verification / shortage 
/ damage / missing items etc. 

 
34.21 Wooden sleepers / concrete blocks / steel frames and 

tarpaulins wherever deemed necessary shall be issued by 
BHEL free of charges. No material shall be left to remain on 
ground / in low-lying areas, where they are likely to get 
flooded during rains.    However the items like wooden 
sleepers / concrete blocks / steel frames and tarpaulins shall 
be stacked / stored properly at a location(s) specified by BHEL 
when not in use.  The contractor is expected to use these most 
judiciously.  In case it is observed that the contractor is not 
utilizing these optimally, he could be asked to restack the 
same at his cost. 
 

34.22 The material/equipment requiring indoor storage will be 
handled and stacked inside the storage shed (provided by 
BHEL) by the contractor using own material equipment like 
Hydra crane. 
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34.23 For checking/verification of the components/packages with 
packing slips GR/LWB/PWB/RR etc., sufficient experienced 
persons along facilities shall be provided by the contractor as 
and when required by the Engineer. 
 

34.24 Stacking of the material shall be done as per the instructions 
and to the satisfaction of the Engineer.  The materials shall be 
so stacked that the same should facilitate easy handling.  In 
the event of any improper stacking BHEL may ask the 
contractor to re-stack the material properly or failing which 
BHEL may get the job done by any other agency at the risk 
and cost of the Contractor. 
 

34.25 The contractor shall execute the work in the most substantial 
and workman like manner.  The stores shall be handled with 
care and diligence.  Any loss to BHEL due to contractor’s lapse 
/ negligence shall have to be made good by the contractor. 
 

34.26 In case contractor is not able to unload, transport, stack the 
material at a pre-determined area, as per direction of the 
Engineer for any reason whatsoever (including non-availability 
of crane, tractor trailer and other T&P etc.) BHEL shall be at 
liberty to get the work done by engaging other agency / 
equipment / T&P etc. at the risk and cost of the contractor. 
 

34.27 If the contractor or his workmen shall break, deface injure or 
destroy any part of a building, road, kerb, fenced enclosures, 
water pipes, cables, drains, electric or telephone posts or 
wires, trees, stored components or any other property or to 
any part of erected equipment etc., the contractor shall make 
the same good at his cost or in default the Engineer may 
cause the same to be made good by other workmen / agency 
or by other means and deduct the expense (of which the BHEL 
Engineer’s decision is final) from any sum that may be then or 
at any time thereafter become due to the contractor or from 
his security deposit or any other money due. 
 

34.28 It shall be the responsibility of the contractor to keep the 
storage areas (closed/semi-closed/open) in neat and tidy 
conditions.  Any vegetation like grass, bushes, etc. shall be cut 
periodically in open storage area & removed as per 
requirement & instructions of BHEL Engineer within the 
contractual value.  All surplus/unusable packing materials shall 
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be removed and deposited at location(s) specified by BHEL 
within the project premises. 
 

34.29 For any exigencies during execution of the contract, the 
contractor shall have to depute his personnel for 
collection/delivery of any material meant for site from/to out 
station if desired and instructed by the Engineer.  The 
contractor will however be reimbursed expenses incurred for 
such work for person deputed. 
 

34.30 Health, Safety & Environment management (HSE). 
 

34.30.1. BHEL EDN is ISO 9001-2000, ISO 14001-1996, 
OHSAS 18001-1999, ISO 27001 and SA-8000 
certified company.  Quality of work, to customer’s 
satisfaction and system requirements is the essence 
of these certifications.  The contractor in all respects 
will organize his work, systems, environment, 
process control documentation, tools, plant, 
inspection, measuring and testing equipments etc. as 
per instructions of BHEL engineer.  The contractor 
will be responsible for Health, Safety & Environment 
management (HSE) at site for the activities to be 
carried out by them in accordance with requirements 
of BHEL / its customer.  The Contractor shall be fully 
responsible for accidents caused due to him or his 
agents or workmen’s negligence or carelessness in 
regard to the observance of the safety requirements 
and shall be liable to pay compensation for injuries.  
It may be noted that non-compliance to HSE 
requirements will result in penal action.  In case of 
violations of safety requirements, the contractor shall 
be liable for a penalty of Rs. 200/- for the first 
violation and Rs. 500/- for each subsequent violation.  
For serious lapses, as decided by BHEL Engineer, 
fines up to Rs. 5000/- at a time can be imposed.  The 
amount towards penalties as above will be deducted 
from running bills of the Contractor. The amount so 
collected above will be utilized for supporting the 
safety activities at site.  The decision of BHEL on 
above will be final and binding on the Contractor. 
 

34.30.2. Contractor shall arrange for following provisions of 
HSE;  
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1.Contractor has to maintain contact with local / 
nearest hospital having ambulance facility, scanning 
& other ultra-modern medical facilities required 
during emergency. 
2. Contractor has to ensure pre-employment medical 
check for all staff & workers. 
3. Contractor has to ensure that adequate First Aid 
facilities are available at work site. 
 

34.30.3. Besides provision with regard to SAFETY under 
Clause 27 in this tender document, the contractor will 
be responsible for Health, Safety & Environment 
management at site for the materials handling 
activities to be carried out by them in accordance 
with requirements of BHEL / its customer.  The 
contractor shall continuously take special care to 
ensure the safety and prevention of human and 
equipment accidents and maintain good sanitary 
conditions in and around the site.  All the work and 
plant operation must be carried out in the safest 
possible manner.  The Engineer reserves the right to 
stop any process which, in the Engineer’s opinion, is 
being performed dangerously.  In this case the 
contractor must immediately adhere the requisite 
safety precautions and any delays attributed to the 
work stoppage on this account shall not affect the 
agreed contractual finishing dates. 
 

Some of the common safety rules to be followed during working are 
as follows: -  

No outsider is allowed to enter construction area without 
permission.   
Nobody is allowed to enter at construction site without Safety 
Shoe.   
Never enter work area without Safety helmet & chin strap in 
place.   
No climbing/working allowed without proper safety belt above 
2m height. 
Do not exceed the speed limit of 25 kmph for vehicles within 
premises. 
No debris obstacles to be allowed to be dumped on the roads 
& passages. Maintain record of all accidents / incidents.  All 
accidents/incidents need to be reported to site In-charge & 
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also need to be investigated (formats & procedure should be 
finalized). 
Do not walk on pipelines or false ceiling.  Maintain good 
Housekeeping at work site. 
No photography / Videography shall be allowed without 
permission.  Site Safety training to be imparted to all workers 
& plan to be made to cover each and every worker for this 
training.   
Tools box talk (5-15 minutes) by supervisor prior to 
commencement of any job on safety and housekeeping. 
All safety equipment must be of International standards & 
checked by safety officer before use. 
LPG cylinders not allowed for gas cutting. 
Good Housekeeping, Separate waste bins to be used for 
flammable & non-flammable material. 
Safety awareness programs for workers by display of boards, 
posters, competitions, talks etc. 
Deployment of safety supervisors for every 250 workers and 
part thereof at work site.   
Display of list of First Aid trained persons.   
Testing certificates for lifting tools & tackle and inspection at 
regular intervals, besides thorough inspection prior using the 
same.   
Provision & maintenance of fire extinguishers at construction 
site & material stores.   
Display of emergency telephone numbers at various locations.  
Checking of tags of equipments like grinding machine, welding 
machine, gas cutting set etc., by supervisors before use. 

 
34.30.4. The contractor shall comply with following towards 

social Accountability ; 
(a) the contractor shall not employ any person less 
than 15 years of age in pursuant to ILO convention.  
If any child labour were found to have been engaged, 
the contractor shall be levied with expenses of 
bearing his education expenditure which will include 
stipend to substantiate appropriate education or 
employ any other member of family enabling to bear 
the child education expenditure. 
(b) The contractor shall not engage Forced/Bonded 
Labour and shall abide by abolition of Bonded Labour 
System (Abolition) Act, 1976. 
(c) The contractor shall maintain Health &safety 
requirement as stipulated in the contract and 
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contract Labour (Regulation & Abolition) Act, 1970.  
(d) The contractor shall abide by UN convention w.r.t 
Human Rights and shall be liable for 
Decimation/Corporal punishment for failure in 
meeting with relevant requirements. 
(e) The contractor shall abide the requirement of 
contract Labour (Regulation & Abolition) Act, 1970 
for working hours.   
(f) The Contractor shall abide by the statutory 
requirement of Minimum Wages Act 1948, payment 
of Wages Act 1936. 
(g) The Contractor shall arrange potable drinking 
water to its employees &workers. 
 

35. TOOLS AND PLANTS 

35.1 All T&Ps, which are required for successful and timely 
execution of the work covered within the scope of this tender, 
shall be arranged and provided by the contractor at his own 
cost in working condition.  In the event of the failure of 
contractor to bring necessary and sufficient T&Ps, BHEL will be 
at liberty to arrange the same at the risk and cost of 
contractor including transportation cost of same from any of 
BHEL site/place and hire charges as applicable shall be 
deducted from contractor’s bill.  Decision of BHEL in this 
regard shall be final and binding on contractor. 
 

35.2 All necessary lifting tackles, tools, wires ropes/slings of 
suitable capacities, distribution boards, wire ropes, hoses etc. 
including temporary air/water/electrical connections etc. 
required for his operation, shall have to be arranged by the 
contractor at his own cost and in sufficient numbers.  
Availability of Fitness certificates of all T&Ps and tools and 
tackles is essential before being put to use.  All such 
equipments shall be approved by the Engineer, before these 
are actually used for the works.  However such approvals shall 
not relieve the contractor of his responsibilities. Lifting 
equipments / material shifting vehicle, in case required, which 
will be normally required to be deployed by the contractor for 
the execution of this work is indicated in the Annexure-II.  All 
the material handling equipment of the contractor shall have 
valid permit renewable from time to time for operation in 
working areas/project sites etc. and transportation in 
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respective states.  All supervision and labour required for 
maintenance and attending breakdowns shall be arranged by 
the contractor at his own cost. 

 
35.3 Consolidation of ground and arrangement of sleepers/sand bag 

filling etc. for safe operation/movement of equipment including 
cranes/trailers etc. shall be the responsibility of the contractor 
at his cost. 

 
35.4 Contractor shall ensure deployment of serviced and healthy 

T&Ps including cranes, lifting tackles, wire rope, Manila rope, 
winches and slings etc.  History card and maintenance records 
for major T&Ps will be maintained by the contractor and will be 
made available to BHEL Engineer for inspection as and when 
required.  Identification for such T&Ps will be done as per 
BHEL Engineer’s advice. 

 
35.5 BHEL shall have lien on all T&Ps & other equipment of the 

contractor brought to the site for the purpose off execution of 
contract.  BHEL shall continue to hold the lien on all such 
items throughout the period of contract.  The contractor 
and/or his Sub-contractors, without the prior written approval 
of the Engineer, shall not remove any material or equipment 
brought to the site. 

 
35.6 The month wise T&P deployment plan to be submitted as per 

format (at Annexure-8) is only to assess the capability as well 
as understanding of the contractor to execute the work.  It 
shall be the contractor’s responsibility to deploy the required 
T&Ps, for timely and successful completion of the job, to any 
extent over and above those indicated in the above 
deployment plan (including those which are not covered in the 
plan submitted) without any compensation on this account. 

 
35.7 Under this contract, the contractor shall deploy all the Tools 

and Plant required to completing the works for the total period 
of the contract including the extended period within the 
accepted rates. 
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36. LABOUR & SUPERVISORY STAFF 
 

36.1 The contractor shall engage experienced supervisory staff and 
especially skilled labour e.g. Riggers crane-operators, 
Khalasis, etc. for works under this contract. 
 

36.2 The supervisory staff employed by the contractor shall ensure 
proper out-turn of work and discipline on the part of the 
labour put on the job.  The contractor in general shall ensure 
that the works are carried out in a safe and proper manner 
and in coordination with the staff of BHEL & its customer, staff 
employed directly by BHEL or other contractors of BHEL or 
other agency. 

 
36.3 It shall be the responsibility of the contractor to ensure safe 

lifting of the equipment taking due precautions to avoid any 
accident and damage to other equipment and personnel.  The 
Contractor shall be liable for all accidents, damages etc. to 
personnel and equipment etc. during the execution of the 
work. 

 
36.4 The work shall be executed under the usual conditions like 

rain, insufficient space, and improper approach roads etc. 
affecting major power plant construction and in conjunction 
with numerous other operations at site.  The contractor and 
his personnel shall cooperate with other personnel.  The 
contractor will coordinate his work with others and proceed in 
a manner that shall not delay or hinder the progress of work 
as a whole. 

 
36.5 The month wise man power deployment plan to be submitted 

as per format (at Annexure-7) is only to assess the capability 
as well as understanding of the contractor to execute the 
work.  It shall be the contractor’s responsibility to deploy the 
required manpower, for timely and successful completion of 
the job, to any extent over and above those indicated in the 
above deployment plan (including those which are not covered 
in the plan submitted) without any compensation on this 
account.  The contractor shall identify separate persons at site 
for quality control and safety. 
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37. FACILITIES TO BE PROVIDED BY BHEL 
 
37.1 BHEL shall provide limited open space for office free of rental 

charge.  It is the responsibility of the contractor to construct 
sheds, provide all utilities like electricity, drinking water etc., 
as a part of his scope of work within the accepted rates.  
Electricity for office will be provided at one point as decided by 
BHEL.  Further distribution will have to be made by the 
contractor at their own cost.  The electricity shall be provided 
on free of cost basis to the contractor.  Meter for electricity will 
have to be provided by the Contractor at his own cost. 
 

37.2 Contractor shall be responsible for providing all necessary 
facilities like residential accommodation, transport, electricity, 
water, medical facilities etc. as required under various labour 
laws and statutory rules and regulations framed there under to 
the personnel employed by him. 

 
37.3 On completion of work or as and when required by BHEL, all 

the temporary buildings, structures etc. in plant and in labour 
colony shall be dismantled and levelled and debris shall be 
removed as per instruction of BHEL by the contractor at his 
cost.  In the event of his failure to do so, it will be got done at 
his risk and cost, and expenses incurred shall be re-covered 
from the contractor along with prevailing overhead.  The 
decision of BHEL Engineer in this regard shall be final. 

 
38. TIME SCHEDULE 
 

38.1 The contractor is required to commence the work within 10 
days from the date of issue of letter of intent (LOI) unless 
BHEL decides to fix any other later date.  However, BHEL 
Engineer will certify the actual date of start of work after 
adequate mobilization of manpower, material handling 
equipment and other T&P by the contractor. 
 

38.2 Materials as covered within the scope of this tender are likely 
to be received in stages. The contract period shall be 
considered as 42 (Forty Two) months from the date of award  
of work.  Most of the Material unloading work is expected to be 
completed in Eighteen month’s time.  Manpower requirement 
(under Sr. No.3 & 4 of rate schedule) is for a total period of 42 
months.  If the completion of work as detailed in these 
specifications gets delayed beyond the end of contract period 
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(for the delay not attributable to the contractor), then 
depending on the balance works, BHEL at its discretion may 
extend the contract on existing terms and conditions for a 
further period of six months.  The manpower and T&P 
deployment required during extended period will be mutually 
discussed & finalised. The scope of work under this contract is 
deemed to be completed, when so certified by the Engineer. 

 
38.3 In case the work is completed before the contractual period of 

42 months, BHEL at its discretion will close the contract and 
no compensation is payable to contractor. 

 
39. TAXES, DUTIES AND OCTROI CHARGES 
 

39.1 TDS under income Tax, sales Tax, VAT and surcharge etc., if 
any, shall be deducted at prevailing rates on gross invoice 
value from the running bills unless Exemption Certificate from 
appropriate Authority / authorities is furnished. 
 

39.2 Price quoted shall be FIRM and valid throughout the contract 
period inclusive of all taxes, duties except Service Tax.  The 
service tax, as legally leviable & payable by the contractor 
under the provisions of applicable law / act, shall be paid by 
BHEL as per contractor’s bill.  However, contractor shall have 
to submit proof of service Tax deposited by them immediately 
after the deposit but not later than the next bill submitted 
after the due date of deposit.   The contractor shall furnish 
proof of Service Tax registration with Central Excise Division 
covering the services covered under this contract.  
Registration should also bear endorsement for the premises 
from where the billing shall be done by contractor on BHEL for 
this project. 

 
40. TERMS OF PAYMENT 

 
40.1 The ‘Engineer’ will certify regarding the actual work executed 

in the measurement books and bills, which shall be accepted 
by the contractor in measurement book. 
 

40.2 Contractor shall also submit bills for the work completed under 
the specification, once in a month detailing work done during 
the month.  The format for billing shall be approved by BHEL 
before raising invoices. 
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40.3 Shortage/damage reports on BHEL’s standard materials 
management forms to be submitted. 
 

40.4 Subject to any deduction which BHEL may be authorized to 
make under the contract, the contractor on the certificate of 
the Engineer at site is entitled for payment as explained 
hereunder: 

 
40.5 FOR ITEM NO 1 to 4 OF RATE SCHEDULE 

 
40.5.1. For Sr.No.1 OF RATE SCHEDULE: 85% (Eighty five 

per cent) payment for the executed quantities (pro 
rata basis) along with the service tax (if applicable) 
on invoice value shall be released after the materials 
are unloaded, shifted & stacked at project stores / 
open yard and verified as per LR / LWB / box packing 
slip subject to furnishing of following information 
along with the bill. 
 

40.5.1.1. Material unloading: quantity of material for each 
consignment.   

40.5.1.2. Shortage report / open delivery taken with 
respect to LR / LWB, if any and acceptance 
thereof by transporters in respect of above 
shortage / open delivery.   

40.5.1.3. Weights duly certified by the Engineer. 
 

40.5.2. For the Sr.No.2 of RATE SCHEDULE, 85% (Ninety per 
cent) payment for the executed quantities (pro rata 
basis) along with the service tax (if applicable) on 
invoice value shall be released after the materials are 
relocated / restacked on the instructions of BHEL 
Engineer and the weights to be indicated. 

 
40.5.3. For Sr.No.1 & 2 OF RATE SCHEDULE :10% (Ten) of 

the amount withheld (pro rata basis)  against earlier 
bills will be released after a period of 6 months and 
balance 5% (Five) payment shall be released (Pro 
rata basis) along with the final bill to be submitted at 
the end of completion of contract. 

 
40.5.4. For Sr.No.3 & 4 OF RATES SCHEDULE:  85% (Eighty 

five per cent) payment for the executed quantities 
(pro rata basis) shall be released on submission of 
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bills along with the attendance duly certified by BHEL 
Engineer. 

 
40.5.5. For Sr.No.3 & 4 OF RATE SCHEDULE : 10% (Ten) of 

the amount withheld (pro rata basis)  against earlier 
bills will be released after a period of 6 months and 
balance 5% (Five) payment shall be released (Pro 
rata basis) along with the final bill to be submitted at 
the end of completion of contract. 

 
40.5.6. The payment for the first running bill will be released 

only after production of copies of following: 
 

-PF Registration / Membership certificate 
 
-Workmen compensation insurance policy 
 
-Labour licence if applicable (form V till Licence is 
issued). 
 

41. RATE SCHEDULE 
 

41.1 Contractor shall fully understand equipment description and 
scope of work before quoting.  The scope of work and 
responsibility of the contractor as mentioned under these 
specifications shall be covered within the quoted rates. 
 

41.2 The tenderer shall quote the rates as per the rate schedule 
only; in part II Price bid (Original).  Conditional price bids or 
price bids with any deviation/clarification etc. are liable to be 
rejected.  No cutting/erasures/over writing shall be done. 

 
41.3 Quantities mentioned in the rate schedules are approximate 

only and liable for variation.  The actual quantities executed 
will be considered for payment. The quantities indicated 
against each item may vary to any extent and no revision in 
rates will be considered.  

 
41.4 The tenderers are required to quote for all the items of the 

rate schedule. 
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42. INSTRUCTIONS TO TENDERERS 
 

42.1 Offers received without data / information required to be 
submitted under tender clauses-11.1 to 11.11 of this tender 
are liable to be rejected.  Documentary evidences should duly 
support all these data /information. 
 

42.2 No deviations to the tender conditions will normally be 
accepted. 

 
42.3 The tenderer are advised to actually visit the site and fully 

acquaint themselves with site conditions, transportation 
routes, various distances, facilities, Local taxes, toll charges 
and levels, local labour minimum wages & prevailing wage 
agreements at site, quantum of work etc., before quoting their 
rates for this work.  BHEL shall not be responsible in any way 
for non-familiarization of site conditions. 

 
42.4 Once the tenderer has quoted for the work, it is implied that 

he has ascertained various site conditions, transportation 
routes and distances, etc. as per above clause.  No claim 
whatsoever will be entertained by BHEL on any such account. 

 
42.5 The contractor in the event of this work awarded to him, shall 

post an authorized, responsible person who should hold a valid 
power of attorney. 

 
42.6 For the purpose of the contract, any order or instruction of the 

Engineer or his duly authorized representative shall be 
communicated to the contractor’s representative at site office 
and the same will be deemed to have been communicated to 
the contractor at his legal address. 

 
43. PERFORMANCE GUARANTEE: 
  

43.1 Irrespective of provisions in tender elsewhere, in view of 
nature of work, performance guarantee is not envisaged for 
this contract. 
 

44. OTHERS: 
 
44.1 Security Deposit: - The contractor shall submit Security 

Deposit within 15 days from the date of issue of LOI as per 
clause no.16.2 of the General Conditions of Contract (GCC).  
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In case the contractor opts to furnish Bank Guarantee as a 
part of Security Deposit, the BG shall be issued as per the 
Proforma enclosed as per Annexure 12 in this tender and also 
that the BG should be issued preferably through any of the 
Member Banks listed in annexure 12. In case the BG is 
through any other Nationalized Bank (Not covered in the list of 
Member Banks of GCC), the discretion of its acceptance shall 
lie solely with BHEL. 
 

44.2 In case of any contradiction between General Condition of 
Contract (GCC) and Special Conditions of Contract (SCC), the 
latter shall prevail. 
 

44.3 The tenderer shall specifically confirm that he has inspected 
the site of work and acquired full knowledge and information 
about the site conditions, wage structure, Industrial climate, 
total work involved and will not raise claim of any nature due 
to lack of knowledge of site condition.  He will also confirm 
that local taxation laws at the site have been clearly 
understood by him. 
 

44.4 The price Bids of only those bidders will be opened who will be 
qualified for the subject job on the basis of pre-qualification 
evaluation/Techno commercial bids.  BHEL reserves the right 
to reject the bidders with unsatisfactory past performance in 
the execution of a contract.  BHEL’s decision in this regard 
shall be final & binding. 
 

44.5 Unsolicited rebate/discount shall not be accepted after bid 
opening. 
 

45. INSURANCE 
 
Besides provisions under clause no.29.0 of GCC regarding insurance, 
the following shall also be applicable.  The contractor shall also take 
care of the same while submitting their offer. 

 
45.1 Insurance for all materials pertaining to the Contractor (T&Ps, 

Construction Materials etc.) during transit, storage and during 
construction shall be in his (Contractor’s) scope. 

 
45.2 The Contractor shall provide insurance cover to all persons 

employed/engaged by him throughout the period of Contract, 
including the extended period, if any. 
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ANNEXURE-1 
 

PROVISIONAL LIST OF MATERIALS TO BE HANDLED 

The Information given below is very tentative and not complete. Only a 
few of the typical components are listed below to give a general idea 
to the bidder. The details indicated below are only for 
contingency and are liable to vary. Certain materials will be 
unloaded by the transporter. 

 
Note: It may be noted that the list is to give only a general idea for 

tenderer’s information about the weights and dimensions of some 
major components / equipment. The weights and dimensions 
shown are approximate and are liable to vary. No increase in 
quoted / accepted rates / prices shall be allowed due to change in 
weights and dimensions of the equipment / material. 

S. 
NO.  ITEM DESCRIPTION 

UNIT OF 
MEASUREME

NT 

TOTAL 
QTY. 

UNIT 
WEIGHT (in 

Kgs.) 

1  DDCMIS PANELS  NOS.  210  500
2  ELECTRICAL CONTROL PANEL  NOS.  3  500
3  LARGE VIDEO SCREEN  NOS.  16  1000
4  OPERATOR WORK STATIONS  NOS.  30  20
5  SERVER PCs  NOS.  12  25
6  A4 COLOR LASER PRINTER  NOS.  15  25
7  SLAVE CLOCK DISPLAY UNITS  NOS.  17  20
8  UNIT CONTROL DESK (6 SQ. M. AREA)  NOS.  3  500
9  UNIT CONTROL DESK (3 SQ. M. AREA)  NOS.  6  500
10  DRAW OUT SECTION(50X25MM)  NOS.  6  200
11  CHAIRS  NOS.  23  25
12  RTDs FOR CT FAN GEAR BOX  NOS.  48  0.8
13  COAL BUNKER LEVEL MONITORING SYSTEM  SET  3  700
14  LOW TEMPERATURE O2 ANALYSER  NOS.  6  250

15 
VIBRATION MONITORING SYSTEM 
ID/FD/PA/BFP/CEP  SET 

3  1900

16 
VIBRATION MONITORING SYSTEM CT FANS  SET 

1  1000
17  POSITIONERS & ACCESSORIES  NOS.  90  15
18  SOLENOID VALVES  NOS.  48  1
19  IMPACT HEAD TYPE ELEMENT  NOS.  6  70
20  PRESSURE SWITCH  NOS.  39  3
21  E/P CONVERTER  NOS.  39  1



 
Page 59 of 84 

 

Page 59 of 84 
TENDER NO. CE:ES:2013-14:003:NTPC KORBA R&M:KP 

S. 
NO.  ITEM DESCRIPTION 

UNIT OF 
MEASUREME

NT 

TOTAL 
QTY. 

UNIT 
WEIGHT (in 

Kgs.) 

22  AIR FILTER REGULATOR  NOS.  39  0.3
   LIE/LIR          
23  LIE TYPE‐A  NOS.  60  670
24  LIE TYPE‐B  NOS.  108  550
25  LIR TYPE‐A  NOS.  48  650
26  LIR TYPE‐B  NOS.  75  520

   IMPULSE PIPE          
27  IMPULSE PIPE A106 GR 1/2"  MTRS  1200  1.95
28  IMPULSE PIPE A106 GR 3/4"  MTRS  3300  2.2
29  IMPULSE PIPE ASTM A106GR C 1"  MTRS  150  3.24
30  IMPULSE PIPE A 106 GR C 1/2"  MTRS  9300  1.62
31  IMPULSE PIPE A335 P22 1/2"  MTRS  1230  2.55
32  IMPULSE PIPE A335 P22 3/4"  MTRS  1230  2.2
33  SOCKET WELD FITTING  SET  3  100
34  CONDENSATE POT  SET  3  200
35  INSTRUMENT VALVES  SET  3  200
36  GI PIPES  SET  3  9000
37  STRUCTURAL STEEL  SET  3  16000
38  ERECTION MATERIAL  SET  3  600
39  NETWORK PANELS  NOS.  6  500
40  CCTV SYSTEM  SET  1  80000

   JUNCTION BOX          
41  JUNCTION BOXES 12 WAYS  NOS.  60  4
42  JUNCTION BOXES 24 WAYS  NOS.  75  5
43  JUNCTION BOXES 36 WAYS  NOS.  60  6
44  JUNCTION BOXES 48 WAYS  NOS.  540  7
45  JUNCTION BOXES 72 WAYS  NOS.  75  8
46  JUNCTION BOXES 128 WAYS  NOS.  90  10
47  STACK EMISSION ANALYSERS  SET  3  1500

   CABLE TRAYS          
48  CABLE TRAY 600MM  MTRS  5000  12
49  CABLE TRAY 300MM  MTRS  9000  7
50  CABLE TRAY 150MM  MTRS  6000  4
51  CABLE TRAY 50MM  MTRS  9000  2
52  RIGID CONDUIT 50MM  MTRS  3000  2
53  FLEXIBLE CONDUIT 1"  MTRS  3000  1
54  HDPE CONDUIT 50MM  MTRS  30000  0.4
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S. 
NO.  ITEM DESCRIPTION 

UNIT OF 
MEASUREME

NT 

TOTAL 
QTY. 

UNIT 
WEIGHT (in 

Kgs.) 

55  CABLES          
   F TYPE 4 PAIR  KM  90  100
   F TYPE 8 PAIR  KM  40  150
   F TYPE 12 PAIR  KM  36  200
   F TYPE 24 PAIR  KM  18  400
   G TYPE 2 PAIR  KM  45  50
   G TYPE 4 PAIR  KM  150  100
   G TYPE 8 PAIR  KM  90  150
   G TYPE 12 PAIR  KM  30  200
   G TYPE 24 PAIR  KM  18  400
   5C X 1.5 SQ. MM  KM  35  200
   3C X 1.5 SQ. MM  KM  45  120
   2C X 1.5 SQ. MM  KM  45  80
   2C X 2.5 SQ. MM UNARMOURED  KM  10  140
   3C X 2.5 SQ. MM UNARMOURED  KM  10  200
   5C X 2.5 SQ. MM UNARMOURED  KM  6  300
   UTP CABLE  NOS.  40  50
56  BHEL TRICHY SUPPLIES  SET  1  36000

              
57  OTHER LOOSE ITEMS  SET  1  100000

              
58  OFC CABLE          

   OFC CABLE 8 CORE ARMOURED  KM  30  3000
   OFC CABLE 4 CORE ARMOURED  KM  10  2000
   OFC CABLE 12 CORE ARMOURED  KM  5  4000
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ANNEXURE – 2 
 

INDICATIVE LIST OF MAJOR T&P’s TO BE PROVIDED BY CONTRACTOR 

FOR EXECUTION OF TENDERED WORKS 

 
S.NO EQUIPTMENT / CAPACITY QTY. 
1. HYDRA 8 MT (to be arranged on as 

required basis) 
1 

2. HAND TROLLEY 1 
3. SLINGS UPTO 10 MT CAPACITY AS REQD. 
4. HYDRAULIC JACKS AS REQD. 
5. CHAIN PULLEY BLOCKS 5T & 10 T 1 NO. EACH 

 
Notes: 

 
The above list specifies only major T&Ps (may not be complete) to be 

deployed by the contractor and is based on minimum requirement. All 

additional / other tools and plants including suitable capacity D 

shackles, slings, mechanical jacks etc., which are required for 

satisfactory & timely completion of work shall also be deployed by the 

contractor within finally accepted rate / price. 
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ANNEXURE – 3 
 

CERTIFICATE OF DECLARATION  

FOR CONFIRMING THE KNOWLEDGE OF SITE CONDITIONS. 
(to be furnished on Bidder’s Letter head) 

 
 

We……………………………………………………………..hereby declare and confirm 

that we have visited the project site under the subject 

namely……………………………………………. and acquired full knowledge and 

information about the site conditions, wage structure, Industrial 

climate and total work involved. We further confirm that the above 

information is true and correct and we will not raise any claim of any 

nature due to lack of site condition. 

 
Tenderers Name and Address 

 
 
 
 
 

 (Signature of the Tenderer with stamp) 
Place: 
Date: 
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ANNEXURE – 4 

 

NON – DISCLOSURE AGREEMENT MEMORANDUM OF UNDERSTANDING 
(to be furnished on Bidder’s Letter head) 

 
BHEL EDN is committed to Information Security Management System as 

per Information Security Policy. 

 

M/s ……………………………………………….providing…………………………………service to 

BHEL EDN Bangalore hereby undertake to comply with the following in line 

with Information Security Policy of BHEL EDN: 

 

- Maintain Confidentiality of Documents & Information 

which shall be used during the execution of the contract. 

 

- The Documents & Information shall not be revealed to or 

shared with third party who shall not be in the business 

interest of BHEL EDN. 

 
Tenderers Name and Address 

 
 
 
 
 

 (Signature of the Tenderer with stamp) 
Place: 
Date: 
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ANNEXURE – 5 
 

FINANCIAL VIABLILITY 

 
Sl.
No. 

Description Details / Comments  

1. Owner’s Capital in the business (in 
case of partnership, please 
mention percentage shares and 
amounts.) 

 

2. Quantum of business done during 
last three financial years 

 

a. INR :  
b. INR :  
c. INR :  

3. Value of fixed Assets of the 
business in the last three financial 
years.  

 

a. INR :  
b. INR :  
c. INR :  

4. Guarantee Limits (If any) enjoyed 
by the firm 

 

5. Over draft limits (if any) enjoyed 
by the firm 

 

6. Please enclose audited profit and 
loss account and balance sheet for 
last 3 years (indicated no. of 
sheets). 

 

7. Certificate from Scheduled Bank to 
prove Contractor’s financial 
capacity to undertake the work 
duly indicating the financial limits 
the tenderer enjoys 

 

Note: All the above documents should be duly certified by 
auditors/Bank as may be applicable 

Tenderers Name and Address 
 
 

 (Signature of the Tenderer with stamp) 
Place: 
Date: 
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ANNEXURE-6 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

S.No Agency by 
whom awarded 

Location of 
project 

Capacity & 
Unit nos. 

Scope of work Date of 
award 

Contract 
Value 

1 2 3 4 5 6 7 

       

 
 
%age of 
work 
complete
d and due 
date for 
completio
n 

Date of 
completion 
if job is 
already 
over 

No of Skilled 
/ Unskilled 
workers 
deployed at 
peak 

No. of 
Engineers 
& 
Superviso
rs 
deployed 
at peak 

Details of major 
T&P like Hydra, 
Hydraulic Jack and 
Hand Trolley 
supplied 

Consumables 
supplied  

By 
Contract
or 

By 
other 
Agency 

By 
contrac
tor 

By 
other 
Agency 

8 9 10 11 12 13 14 15 

        

 
Tenderers Name and Address 
 

 
 
 
 

 (Signature of the Tenderer with stamp) 
Place: 
Date: 
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ANNEXURE-7 
 

STATUS OF TOOLS & PLANTS 

Sl. 
No 

Name of 
Equipment 

Quantity 
owned 

Registration 
No. 
wherever 
applicable 

Documents 
enclosed for 
proof of 
ownership 

Present 
location 

Quantity 
proposed to 
be deployed 
for this job 

1 2 3 4 5 6 7 

       

 
 

Tenderers Name and Address 
 

 
 
 
 

 (Signature of the Tenderer with stamp) 
Place: 
Date: 
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ANNEXURE-8 
 

MONTHWISE T&P DEPLOYMENT PLAN 

S.No Description of 
T&P 

Month 
(Indicative No. of Persons to be in each month) 

1st 2nd 3rd 4th and so 
on 

1. 
2. 
3. 

      

Total 

 
Tenderers Name and Address 

 
 
 
 
 

 (Signature of the Tenderer with stamp) 
Place: 
Date: 
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ANNEXURE-9 
 

ANALYSIS OF UNIT RATE QUOTED 

 
S.NO DESCRIPTION 

 
PERCENTAGE OF 
THE UNIT RATE 
QUOTED 

REMARKS 

1. 
2. 
3. 
4. 
 
5. 
 
 
6. 

Salary/Wages For Staff & 
Workers 
Consumables 
Depreciation & Maintenance 
for T&P 
Depreciation and 
Administration Expenses of 
site Over Heads 
Profit 

  

 
Tenderers Name and Address 

 
 
 
 
 

 (Signature of the Tenderer with stamp) 
Place: 
Date: 
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ANNEXURE-10 
 

DECLARATION SHEET 
(to be furnished on Bidder’s Letter head) 

 
 

I,………………………………………………………………………hereby certify that, all 

the information and data furnished by me with regard to this Tender 

Specification No…………………………………………………………… are true and 

complete to the best of knowledge. I have gone through the 

specification, conditions and stipulations in detail and agree to comply 

with the requirements and intent of specification. 

 

I, further certify that I am the duly authorized representative of the 

under mentioned tenderer and a valid power of attorney to this effect 

is also enclosed. 

 
Tenderer’s Name and Address 
 
 
 
 
Authorised Representative’s Signature with Name and Address 
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ANNEXURE 11 
Electronic Funds Transfer (EFT) Or Paylink Direct Credit Form 

Please Fill up the form in CAPITAL LETTERS only. 
TYPE OF REQUEST(Tick one):  ________ CREATE   ________ CHANGE 

BHEL Vendor / Supplier Code:                    
Company Name :                   
Permanent Account Number 
(PAN):                   
Address                   

                  
City:         PINCODE      

STATE             

Contact Person(s)                   
Telephone No:                   
Fax No:                   
e-mail id:                   

 
1 Bank Name:                   
2 Bank Address:                   

                  
                  

3 Bank Telephone No:                   
4 Bank Account No:                   
5 Account Type: Savings/Cash Credit                   
6 9 Digit Code Number of Bank and branch                   

appearing on MICR cheque issued by Bank                   
7 Bank swift Code(applicable for EFT only)             
8 Bank IFSC code(applicable for RTGS)             
9 Bank IFSC code(applicable for NEFT)             

IFSC: Indian Financial System Code, ECS : Electronic Clearing System 
A I hereby certify that the particulars given above are true, correct and complete and that I, as 

a representative for the above named Company, hereby authorise BHEL, EDN, Bangalore 
to electronically deposit payments to the designated bank account. 

B If the transaction is delayed or not effected at all for reasons of incomplete or incorrect 
information, I would not hold BHEL / transfering Bank responsible. 

C This authority remains in full force until BHEL, EDN,Bangalore receives written notification 
requesting a change or cancellation. 

D I have read the contents of the covering letter and agree to discharge the responsibility 
expected of me as a participant under ECS / EFT. 

Date: 
Authorised 
Signatory: 

Designation: 
Company 
Seal Telephone NO. with STD Code 
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Bank Certificate 
 
We certify that____________________has an Account No_____________________ with us and 
we confirm that the bank details given above are correct as per our records. 

Date: (……………………………...) 
Place: Signature
Please return completed form along with a blank cancelled cheque or photocopy thereof 
to: 
Bharath Heavy Electricals Ltd, 
Attn: 
Electronics Division, Mysore Road, 
BANGALORE - 560 026 
In case of any Query, please call : 080-26998978 or fax no. 080-26989222 
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ANNEXURE-12 

BANK GUARANTEE FOR SECURITY DEPOSIT 

B.G.NO.         Date: 
 

THIS DEED OF GUARANTEE made and executed on the ---------------------

-----day -----------------of --------------(Month)----------------------(Year), 

by the ------------------(Bank Name, Address) registered under the 

Company’s Act 1956 / Nationalised Bank constituted under the banking 

companies (acquisition and transfer of undertakings) Act constituted 

under the State Bank of India Act / subsidiary Banks Act, having it 

Registered / Head Office at ---------------------------, represented herein 

by its branch Manager / Authorised representative  Sri.--------------------- 

and Sri. -------------------------- (hereinafter called the “Guarantor” which 

term shall mean and include its successors and assigns): 

 

IN FAVOUR OF  

 

BHARAT HEAVY ELECTRICALS LIMITED  (Buyer’s Name), a Company 

registered under the Company’s Act 1956, having its registered office at 

BHEL House, Siri Fort, New Delhi-110 049 and its Electronics Division at 

Mysore Road, Bangalore-560 026 (hereinafter referred to as the 

“Company” which term shall include its successors and assigns): 

 

WHEREAS the Company has placed an order on -----------------------------

---------------- (state the Name of the Company / Firm and its address) 

(hereinafter referred to as “Contractor” which term shall mean and include 

its liquidators, successors and assigns) for the supply of service under 

order / contract to be issued by the Company. 
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AND WHEREAS the Contractor has agreed to carry out the works as 

detailed and in accordance with the terms set out in the said order / 

contract. 

 

AND WHEREAS the Contract interalia provides that the Contractor shall 

furnish a Bank Guarantee in favour of the Company by a reputed Bank for 

a sum of Rs.-----------------(Rupees --------------------------) towards 

Security Deposit for service rendered by him and for due and faithful 

performance of the contract in the manner and form specified therein. 

 

AND WHEREAS the Contractor, M/s.--------------------------------- is a 

customer of the ‘Guarantor’ and has approached the ‘Guarantor’ to furnish 

on their behalf an irrevocable guarantee for a sum of Rs. -------------------

--(Rupees ------------------------) in favour of the Company for a period of 

------------------ year commencing from ---------------- to ----------------- 

as Security for the services to be issued by the company to the Contractor 

during the currency of this guarantee. 

 

AND WHEREAS the Guarantor has agreed to furnish a guarantee for the 

said sum of Rs.---------------(Rupees --------------------) for a period -----

--------- year commencing from -------------- to -------------- in favour of 

the Company subject to the terms and conditions stated below: 

 

NOW THIS DEED WITNESSES THAT IN  pursuance of the above said 

agreement, the Guarantor hereby agrees and covenants with Company is 

as follows: 

1. That during the period this contract of guarantee remains effectual, 

the guarantor shall be liable in respect of the amount due and owing 

to the Company in respect of the payments to the extent of Rs.------
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-------- (Rupees --------------------) against any loss or damage 

caused to or suffered by the Company by reasons of any breach of 

the terms of the said order / contract / agreement by the 

Contractor. 

2. The Guarantor hereby undertakes to pay the amounts due and 

payable under this guarantee without any demur, merely on 

demand from the Company intimating that the amount claimed is 

due by way of loss or damage caused to or suffered or would be 

caused or suffered by the contractor of any terms contained in the 

said order / contract.  Any such demand made on the Guarantor 

shall be conclusive as regards the amount due and payable by the 

Guarantor irrespective of the fact whether the Contractor admits or 

denies. 

3. The Guarantor further agrees that the agreement herein contained 

shall remain in force and effect till all the supplies to be made / 

works to be performed / services to be rendered under the said 

order  / contract / agreement are completed to the entire 

satisfaction of the company or till the company certified that the 

terms and conditions of the said order / Contract  / agreement have 

been fully and properly carried out by the said contractor and 

accordingly discharges the guarantee.  Unless a demand or claim 

under this guarantee is made on the guarantor in writing on or 

before  ----------------(date), the guarantor shall be discharged from 

all liability under this Guarantee thereafter. 

4. The Guarantor further agrees with the company that the Company 

shall have the fullest liberty without the consent of the Guarantor 

and without effecting in any manner the obligations of the guarantor 

hereunder to vary  any of the terms of the said order / contract / 

agreement or extend the time of performance by the said Contractor 
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from time to time or refrain from exercising the power exercisable 

by the Company against the said Contractor or to forbear or omit to 

enforce any of the terms and conditions relating to the said order / 

contract / agreement, and the Guarantor not be relieved of its 

liability in whole or in part, by reason of any act, omission or 

forbearance on the part of the Company or by reasons of any such 

variation or extension being granted to the said Contractor or by 

reason of any such matter or thing whatsoever which under the law 

relating to Sureties would but for this provision have effect of so 

relieving the Guarantor. 

5. The Guarantor undertakes not to revoke this Guarantee during its 

currency except with the previous consent of the company in 

writing.  

6. Notwithstanding anything herein above contained, the liability of the 

guarantor under this presence is restricted to Rs.--------------- 

(Rupees --------------------) the guarantee shall be in force till its 

expiry on ---------------- unless a demand is made on the Guarantor 

within SIX months from the date of expiry i.e., on ---------------

(date), all the liability of the Guarantor under this guarantee shall 

stand fully discharged.  The decision of claimant in regard to breach 

of contract is final and binding on the Bank. 

 

IN WITNESS whereof, the Guarantor, acting through its authorised 

representative has executed this deed of guarantee on the day, month 

and year first above written. 

 

 

Signature of authorised Bank Official  

with Seal of the Bank  
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WITNESS: 

 

1) 

 

 

2) 

 
Note:  These are instructions for executing the bank guarantee. 

1. BG / Any amendment to BG should be executed on Rs.100/- stamp 

paper or shall be executed on the non-judicial stamp papers of 

adequate value procured in the name of the bank in the state where 

the issuing bank is located meeting the criterion of the stamp act. 

2. The BG is required to be sent by the executing bank directly to BHEL 

at the address where tender is submitted / accepted under seal 

cover. 

3. SIX months claim period from the Date of validity should be given. 
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List of Member Banks 
 
1.  State Bank of India 

CAG Branch, 10th Floor,  
Vijaya Building,  
Barakhamba Road,  
New Delhi – 110001. 
 

8.  Deutsche Bank,  
Tolstoy marg,  
New Delhi – 110001.  

2.  Canara Bank,  
74 Janpath,  
New Delhi – 110001. 
 

9.  Citi Bank N A 
Jeevan Vihar Building, 
Sansad Mrg, 
New Delhi – 110001. 
 

3.  Punjab National Bank, 
74, Janpath, 
New Delhi – 110001. 
 

10. Standard Chartered Bank, 
H2 Block, Connaught Place, 
New Delhi – 110001. 
 

4.  State Bank of Hyderabad, 
Surya Kiran Building,  
K.G. Marg, 
New Delhi – 110001. 
 

11. ICICI Bank Ltd., 
ICICI Tower, 
Bisham Pitamah Marg, 
Pragati Vihar, 
New Delhi – 110001. 
 

5.  State Bank of Mysore, 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001. 
 

12. IDBI Bank Ltd, 
19, K.G. Marg, 
Surya Kiran Building, 
New Delhi – 110001. 
 

6.  State Bank of Mysore, 
Industrial Finance Branch, 
18, Ramanashree Arcade, 
M.G. Road, Bangalore – 

560001. 
 

13. HSBC Ltd, 
ECE House, 
28, K.G. Marg, 
New Delhi – 110001. 
 

7.  State Nank of Travancore, 
Travancore House, IF Branch, 
K.G. Marg, 
New Delhi – 110001. 
 

14. Bank of Baroda, 
Corporate Banking Branch, 
11th Floor, BOB Building, 
Sansad Marg, 
New Delhi – 110001. 
 

BGs From any other branches of above mentioned banks are acceptable 
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ANNEXURE 13 

FORMAT FOR CLAIM FOR REFUND OF SECURITY DEPOSIT 

Ref:          Date: 
 

1 

Name of Contract   

 

 

2 W.O. No & Date  

3 Contract Agreement & Date  

4 
Name of the work 

undertaken 

 

5 
Date of Commencement of 

Work 

 

6 Date of Completion of work  

7 Period of maintenance  

8 
Date of which Final bill was 

paid 

 

9 

Last date of making good 

the defect during 

maintenance period 

 

10 

Expenditure incurred by 

BHEL during the  

maintenance period, if any 

recoverable 

 

11 

Date on which security 

Deposit falls due as per 

contract 

 

12 
Amount deposited or 

recovered 
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13 Less Amount recoverable 

(with details) 
 

13.01 Amount Spent by BHEL on  

13.02 
Payment made on behalf of 

contractor 

 

13.03 
Court dues / penalties / 

compensation 

 

13.04 
Other recoveries for 

services  

 

13.05 
Security Deposit released 

with final bills 

 

14 
Net Amount recommended 

for release (12-13) 

 

 
CERTIFICATE TO BE FURNISHED BY CONTRACTOR 

I / We have no claim of demand outstanding against BHEL, Bangalore 

560026 for the work done or materials supplied or on any account arising 

out or connected with the work order mentioned above and the payment 

of this bill shall in full & final settlement of all my/our claims and demands 

including the deposits in respect of the contract agreement referred to 

 
 
Date:         
 

Signature of Contractor 
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CERTIFICATE TO BE FURNISHED BY ENGINEER 

Certified that  
 

- The payment recommended for release is in order and that there 
are no demands other than those included in the claim outstanding 
from the contract. 
 

- The maintenance period as per the contract agreement is over and 
the contractor has carried out the works required to be carried out 
by him during the period of maintenance to our satisfaction and all 
expenses incurred by the company on carrying out such works have 
been included for adjustment. 

 
- All other objections raised so far have been settled. 

 
- A note of refund of security deposit has been made in the 

measurement book and contract agreement / work order. 
 

 
Date:        Signature of Engineer 
 
 

FOR USE OF ACCOUNTS DEPARTMENT 

Passed for Rs…………/ 
(Rupees__________________________________________only) 

 
 
Accountant        Accounts officer 
 

 

ACKNOWLEDGEMENT BY THE CONTRACTOR 

Received Rs…………/- 
(Rupees__________________________________________only) in 
full and final settlement of my / our claim. 

 
Date:        Signature of Contractor 



 
Page 81 of 84 

 

Page 81 of 84 
TENDER NO. CE:ES:2013-14:003:NTPC KORBA R&M:KP 

ANNEXURE 14 

FORMAT OF DECLARATION (ON BIDDER’S LETTER HEAD) TO BE 

GIVEN WITH FINAL BILL 

Ref:          Date: 
 
To: 

BHEL - Electronics Division,  
PB.No.2606, Mysore Road  
Bangalore – 560026 
 
Dear Sir / Madam 
 

Ref: Your W.O NO………………………………………….. Date: …………. 
 

This is to certify that  
 

1. We have made full & final payment (Retrenchment Compensation, 
One month notice / notice pay in lieu thereof, payment for un 
availed portion of EL etc. as applicable) to all our workers and as on 
today nothing is pending / payable to any worker on account of 
wage & other benefits. 
 

2. We have complied with relevant provisions of employees provident 
fund and misc. provisions Act 1952 and rules made there under and 
we have deposited up to date PF contribution under PF code 
No:………………………………………….. 
 

3. No one was injured / died due to accident during the period of 
contract in the execution of the work and hence no compensation 
payment is applicable. 
 

4. No labour payment is pending with us. 
 

5. We hereby certify that the work was completed in accordance with 
terms and conditions of the said work order / award letter and all 
the particulars as declared above are true to the best of my 
knowledge & belief. 
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6. That in case principal employer ……………………………….. is held 
responsible / liable to pay any amount/penalty charge by an order of 
the court, arbitrator or authority due to acts or omissions of the 
contractor M/s …………………………………….hereby undertakes to 
indemnify the principal employer to deduct that amount from our 
bills payable by you in any other contract. 
 

7. No other claims against this contract / work order will be made 
by………………………………………… on BHEL Bangalore. 

 
Thanking You,       

Yours Sincerely 
 
 
 

 Signature of the Contractor 
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FOR OFFICE USE ONLY      ORIGINAL COPY 
NOT FOR PUBLICATION      TENDERER’S COPY 
 

TENDER SPECFICATIONS 
 

TENDER NO: CE:ES:2013/14:003:NTPC KORBA R&M/KP 

 
 
 
RECEIPT OF MATERIALS, UNLOADING, VERIFICATION, STACKING 

AND MAINTENANCE OF STORES RECORDS AT BHEL STORES / OPEN 

YARD AND PROVIDING MAN POWER ASSISTANCE AT BHEL EDN 

OFFICE / FIELD HOSTEL FOR RENOVATION & MODERNISATION OF 

C & I SYSTEM at NATIONAL THERMAL POWER CORPORATION, 

KORBA SUPER THERMAL POWER PROJECT, STAGE I, Unit #1, #2, & 

#3 (3 x 200MW), JAMNIPALI , KORBA, CHATTISGARH 495 450. 

 
 
 

PART II – PRICE BID 
 

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVT. OF INDIA UNDERTAKING) 

EXTERNAL SERVICES DEPT 
ELECTRONICS DIVISION 

POST BOX NO 2606 
MYSORE ROAD, BANGALORE – 560026 
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RATE SCHEDULE 
 

Sr.
No 

ITEM Details Quan
tity 

UNIT Unit 
Rate in 
Rs. 

Amount 
in Rs. 

Amount in 
words 

1 Unloading, Verification, 
stacking of Materials at 
BHEL Stores in the  
NTPC, Korba STPP 
Stage 1 premises (and 
other activities as per 
tender) 

1200 MT    

2 Re- Stacking / Re-
arranging of Materials. 
Work to be carried out 
only on instructions of 
BHEL Engineer 

500 MT    

3 Providing the Services 
of Storekeeper for 
BHEL EDN store  

42 
 

Man 
Months 

   

4 Providing manpower 
services at Office, Field 
Hostel & Stores for 
exclusive use of BHEL 
EDN site. 

210 Man 
Months 
 

   

 Total Amount in Rs.      
Notes: 

1. Unit Rate to be quoted in Rupees per MT for entire scope of work as 
defined in this tender specification in respect of all items from Trucks / 
Trailers and other vehicles directly coming to site / store sheds / storage 
yard. (Sr.No.1 of Rate Schedule) Approx. tonnage to be handled 1200 MT. 

 
2. Unit Rate to be quoted in Rupees per MT for Restacking of Material in the 

Storage Area (Sr.No.02 of rate schedule) Approx. tonnage to be handled 
500MT. 

 
3. Unit Rate to be quoted in Rupees for providing man power (sl. No. 3 & 4 of 

rate schedule) These Rates shall be entered in figures as well as in words. 
In case of difference in rates between words and figures THE LESSER OF 
THE TWO will be treated as valid rate. 

 
4. Bidders should quote for all the items in Rate Schedule and the total 

amount will be evaluated. 
 

SIGNATURE & SEAL OF TENDERER 
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